
Brazoria County Courthouse Campus Administration Building
237 E. Locust Street, Suite 406 - Angleton, TX  77515

(979) 864-1825

  

NOTICE TO PROCEED

September 17, 2025 

Construction Masters of Houston, Inc. 
Attn: Justin Davis
PO Box 1587 
Pearland, TX 77588 
Sent Via Email: justin@cmhou.com

RE: Notice to Proceed for CSP #25-72 Construction of a Teen Center Building 

Dear Mr.Davis:

Your company is approved to commence the work in accordance with the above-mentioned project on 
Monday, September 22, 2025, with a contract time of 135 calendar days as specified on your bid form. 

In addition, the project manager will be Gerald Hendrick, Facilities Management.

Please complete this process by acknowledging this copy of this NOTICE TO PROCEED to the County. 

Very truly yours, 

Natasha Stulberg
Brazoria County Assistant Purchasing Director

ACCEPTANCE OF NOTICE

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by: Construction Masters of 
Houston, Inc.. 

this _____ day of ________________, ________. 

Printed Name and Title: _________________________________________________ 

Signature: ____________________________________________________________

BRAZORIA COUNTY

PURCHASING DEPARTMENT

SUSAN P. SERRANO, CPPO, CPPB

Purchasing Director 

17th September 2025

Justin Davis, President



15th September

L.M. "Matt" Sebesta, Jr.





















Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015 

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form. 

 
 

Local Government Code § 176.001(1-a): "Business relationship" means a connection between two or more parties 
based on commercial activity of one of the parties. The term does not include a connection based on:

(A) a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an 
agency of a federal, state, or local governmental entity; 
(B) a transaction conducted at a price and subject to terms available to the public; or
(C) a purchase or lease of goods or services from a person that is chartered by a state or federal agency and 
that is subject to regular examination by, and reporting to, that agency. 

 

Local Government Code § 176.003(a)(2)(A) and (B):
(a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:

*** 
(2) the vendor: 

(A) has an employment or other business relationship with the local government officer or a 
family member of the officer that results in the officer or family member receiving taxable 
income, other than investment income, that exceeds $2,500 during the 12-month period 
preceding the date that the officer becomes aware that 

(i) a contract between the local governmental entity and vendor has been executed; 
or 
(ii) the local governmental entity is considering entering into a contract with the 
vendor; 

(B) has given to the local government officer or a family member of the officer one or more gifts 
that have an aggregate value of more than $100 in the 12-month period preceding the date the 
officer becomes aware that: 

(i) a contract between the local governmental entity and vendor has been executed; or 
(ii) the local governmental entity is considering entering into a contract with the vendor. 

 

Local Government Code § 176.006(a) and (a-1) 
(a) A vendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship 
with a local governmental entity and: 

(1) has an employment or other business relationship with a local government officer of that local 
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A); 
(2) has given a local government officer of that local governmental entity, or a family member of the 
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any 
gift described by Section 176.003(a-1); or 
(3) has a family relationship with a local government officer of that local governmental entity. 

(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator 
not later than the seventh business day after the later of: 

(1) the date that the vendor: 
(A) begins discussions or negotiations to enter into a contract with the local governmental 
entity; or 
(B) submits to the local governmental entity an application, response to a request for proposals 
or bids, correspondence, or another writing related to a potential contract with the local 
governmental entity; or 

(2) the date the vendor becomes aware: 
(A) of an employment or other business relationship with a local government officer, or a 
family member of the officer, described by Subsection (a); 
(B) that the vendor has given one or more gifts described by Subsection (a); or 
(C) of a family relationship with a local government officer. 



ATTACHMENT A – BID FORM

CSP#25-72 CONSTRUCTION A TEEN CENTER BUILDING FOR BRAZORIA COUNTY

To: Brazoria County  
Herein called "Owner" 

Pursuant to and in compliance with the competitive sealed proposal and the proposed Contract Documents 
relating the above listed project:  

PROPOSAL 

The undersigned, having become thoroughly familiar with the terms and conditions of the proposed Contract 
Documents and with local conditions affecting the performance and cost of the Work at the place where the 
Work is to be completed, and having fully inspected the site in all particulars, hereby proposes and agrees to 
fully perform the Work within the time stated and in strict accordance with the proposed Contract Documents, 
including furnishing of any and all labor and materials, and to do all of the Work required to construct and 
complete said Work in accordance with the Contract Documents for the following sum of money:  

Proposed Pre-Engineered Metal Building: _______________________________________ 

BASE BID 

___________________________________________________________________$_________________ 
(Amount Written in Words. This Governs.)                                                                    (Amount in Figures) 

Allowance No.1 (Contingency): 

Include the net sum of Sixty Thousand Dollars ($60,000) to be used as directed by the Architect, and approved 
by Brazoria County, for making incidental change orders or for unforeseen conditions. 

This allowance includes material cost, receiving, handling, installation, and Contractor overhead and profit. 

ADDENDA 

The undersigned acknowledges receipt of Addenda numbers _________ through _________ inclusive, issued 
during the time of bidding and has included several changes therein in this Proposal.  

CONTRACT TIME: The Undersigned agrees to begin work within seven (7) calendar days after "Notice to 
Proceed", and complete the Project in the following number of Calendar Days:  

______________________________________________________________ _____________________ 
(Number Written in Words. This Governs.) (Number in Figures)  

CSP#25-72 Attachment A Bid Form Page 1 of 1

One Hundred Thirty-Five Calendar Days 135 Calendar Days

Whirlwind

Four Hundred Fifty-Five Thousand Four Hundred and no/100 Dollars                          455,400.00

Included in Base Bid.

1          1

  Construction Masters of Houston, Inc. 



EXHIBIT A – REQUIRED DOCUMENTS

RESPONDENT CERTIFICATION FORM

BIDDER/RESPONDENT’S AFFIRMATION & SDNs/BLOCKED PERSONS AFFIRMATION

WORKERS COMPENSATION REQUIREMENTS

CERTIFICATION REGARDING LOBBYING FORM

EXCEPTIONS TO STANDARD TERMS & CONDITIONS & SPECIAL REQUIREMENTS (if applicable) (If vendor has
any exceptions to the CSP  terms & conditions or special requirements, they must be included with the CSP submittal in order to
be considered)

NON COLLUSION AFFIDAVIT

BID BOND

CONFLICT OF INTEREST QUESTIONNAIRE – FORM CIQ (if applicable)

CONTRACTOR ACKNOWLEDGMENT OF STORMWATER MANAGEMENT PROGRAM

TEXAS GOVERNMENT CODE 552, SUBCHAPTER J ACKNOWLEDGEMENT FORM

PROHIBITED TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES AND EQUIPMENT
CERTIFICATION FORM (Vendor to sign form if applicable to telecommunications)

AUTHORIZED NEGOTIATOR

RESIDENT / NONRESIDENT BIDDER PROVISIONS

VENDOR DATA SHEET & W-9 FORM

CSP#25-72 Exhibit A Required Documents Page 1 of 27

CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING

CONSTRUCTION MASTERS OF HOUSTON, INC.

Please refer to attached documents.







WORKERS’ COMPENSATION REQUIREMENTS 

BIDDER/RESPONDENT INSTRUCTIONS: 

READ THIS ENTIRE DOCUMENT CAREFULLY.  FOLLOW ALL INSTRUCTIONS.  YOU ARE RESPONSIBLE FOR 
FULFILLING ALL REQUIREMENTS AND SPECIFICATIONS.  BE SURE YOU UNDERSTAND THEM. 

 
The following requirements and specifications supersede all other Requirements where applicable.  
 
§T285S110.110(c) (7).  Workers’ Compensation Insurance Coverage 
 
 
A. Definitions 

 Certificate of coverage (“certificate”) – A copy of a certificate of insurance, a certificate of authority to self-insure 
issued by the commission, or a coverage agreement (TWCC-81, TWCC-82, TWCC-83, or TWCC-84), showing 
statutory workers’ compensation insurance coverage for the person’s or entity’s employees providing services on a 
project, for the duration of the project. 

 Duration of the project – includes the time from the beginning of the work on the project until the contractor’s/person’s 
work on the project has been completed and accepted by the governmental entity. 

 Persons providing services on the project (“subcontractor” in §406.096) – includes all persons or entities performing 
all or part of the services the contractor has undertaken to perform  on the project, regardless of whether that person 
contracted directly with the contractor and regardless of whether that person has employees.  This includes, without 
limitation, independent contractors, subcontractors, leasing companies, motor carriers, owner-operators, employees 
of any such entity or employees of any entity with furnishes persons to provide services on the project. “Services” 
include, without limitation, providing, hauling, or delivering equipment or materials, or providing labor, 
transportation, or other service related to a project.  “Services” does not include activities unrelated to the project, such 
as food/beverage vendors, office supply deliveries, and delivery of portable toilets. 

B. The contractor shall provide coverage, based on proper reporting of classification codes and payroll amounts and filing of any 
coverage agreements, which meets the statutory requirements of Texas Labor Code, Section 401.011(44) for all employees of 
the contractor providing services on the project, for the duration of the project. 
 

C. The Contractor must provide a certificate of coverage to the governmental entity prior to being awarded the contract. 
 

D. If the coverage period shown on the contractor’s current certificate of coverage ends during the duration of the project, the 
contractor must, prior to the end of the coverage period, file a new certificate of coverage with the governmental entity showing 
that coverage has been extended. 
 

E. The contractor shall obtain from each person providing services on a project, and provide to the governmental entity: 
 
(1) a certificate of coverage, prior to that person beginning work on the project, so the governmental entity will have on 

file certificates of coverage showing coverage for all persons providing services on the project; and 
 

(2)  no later than seven (7) days after receipt by the contractor, a new certificate of coverage showing extension of 
coverage, if the coverage period shown on the current certificate of coverage ends during the duration of the project. 

 
F. The contractor shall retain all required certificates of coverage for the duration of the project and for one  year thereafter. 

 
G. The contractor shall notify the governmental entity in writing by certified mail or personal delivery, within ten (10) days after 

the contractor knew or should have known, of any change that materially affects the provision of coverage of any person 
providing services on the project. 

 
H. The contractor shall post on each project site a notice, in the text, form and manner prescribed by the Texas Workers’ 

Compensation Commission, informing all persons providing services on the project that they are required to be covered, and 
stating how a person may verify coverage and report lack of coverage. 
 

I. The contractor shall contractually require each person with whom it contracts to provide services on a project, to: 
 

 
(1) provide coverage, base on proper reporting of classification codes and payroll amounts and filing of any coverage 

agreements, which meets the statutory requirements of Texas Labor Code, Section 401.011(44) for all of its employees 
providing services on the project, for the duration of the project; 
 

(2) provide to the contractor, prior to that person beginning work on the project, a certificate of coverage showing that 
coverage is being provided for all employees of the person providing services on the project, for the duration of the 
project; 
 

(3) provide the contractor, prior to the end of the coverage period, a new certificate of coverage showing extension of 
coverage, if the coverage period shown on the current certificate of coverage ends during the duration of the project; 
 

(4) obtain from each other person with whom it contracts, and provide to the contractor: 
 
(a) a certificate of coverage, prior to the other person beginning work on the project; and 
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES 

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or 
receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352.  The filing of a 
form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress 
in connection with a covered Federal action.  Complete all items that apply for both the initial filing and material change report.  Refer 
to the implementing guidance published by the Office of Management and Budget for additional information. 
 
1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence the outcome of 
a covered Federal action. 
 
2. Identify the status of the covered Federal action. 
 
3. Identify the appropriate classification of this report.  If this is a follow-up report caused by a material change to the information 
previously reported, enter the year and quarter in which the change occurred.  Enter the date of the last previously submitted report by 
this reporting entity for this covered Federal action. 
 
4. Enter the full name, address, city, State and zip code of the reporting entity.  Include Congressional District, if known.  Check 
the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient.  Identify the 
tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier.  Subawards include but are not limited to subcontracts, 
subgrants and contract awards under grants. 
 
5. If the organization filing the report in item 4 checks “Subawardee,” then enter the full name, address, city, State and zip code 
of the prime Federal recipient.  Include Congressional District, if known. 
 
6. Enter the name of the federal agency making the award or loan commitment.  Include at least one organizational level below 
agency name, if known.  For example, Department of Transportation, United States Coast Guard. 
 
7. Enter the Federal program name or description for the covered Federal action (item 1).  If known, enter the full Catalog of 
Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan commitments. 
 
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for 
Proposal (CSP) number; Invitations for Bid (IFB) number; grant announcement number; the contract, grant, or loan award number; the 
application/proposal control number assigned by the Federal agency).  Included prefixes, e.g., “CSP-DE-90-001.” 
 
9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal 
amount of the award/loan commitment for the prime entity identified in item 4 or 5. 
 
10. (a) Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 
engaged by the reporting entity identified in item 4 to influence the covered Federal action. 
 
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a).  Enter Last Name, First 
Name, and Middle Initial (MI). 
 
11. The certifying official shall sign and date the form, print his/her name, title, and telephone number. 
 

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid 
OMB control Number.  The valid OMB control number for this information collection is OMB No. 0348-0046.  Public reporting burden for this 
collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, 
gathering and maintaining the data needed, and completing and reviewing the collection of information.  Send comments regarding the burden estimate 
or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, 
Paperwork Reduction Project (0348-0046), Washington, DC 20503
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Approved by OMB 

0348-0046 
Disclosure of Lobbying Activities 

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 
(See reverse for public burden disclosure) 

Type of Federal Action: 
a. contract 

____    b. grant 
c. cooperative agreement 

             d. loan 
             e. loan guarantee 

f. loan insurance         

Status of Federal Action: 
a. bid/offer/application 

  _____    b. initial award 
                c. post-award      

Report Type: 
              a. initial filing 
 _____   b. material change 
 
    

Name and Address of Reporting Entity:
____ Prime        _____ Subawardee

Tier______, if  Known:

Congressional District, if known:  

If Reporting Entity in No. 4 is Subawardee, Enter 
Name and Address of Prime:  

 
 
 
 
 
        Congressional District, if known:  

Federal Department/Agency:   7.  Federal Program Name/Description:   
 
 
CFDA Number, if applicable: __________________ 

Federal Action Number, if known: 9.  Award Amount, if known:    
 
$   

10.  a. Name and Address of Lobbying Registrant 
(if individual, last name, first name, MI):   

 
 
 
 

b.  Individuals Performing Services (including 
address if different from No. 10a) 
    (last name, first name, MI):   
 
 
 
 

11.  Information requested through this form is 
authorized by title 31 U.S.C. section 1352.  This 
disclosure of lobbying activities is a material 
representation of fact upon which reliance was placed 
by the tier above when this transaction was made or 
entered into. This disclosure is required pursuant to 31 
U.S.C. 1352. This information will be reported to the 
Congress semi-annually and will be available for public 
inspection. Any person who fails to file the required 
disclosure shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such 
failure. 

 
Signature: __________________________________ 

Print Name: _____ 

Title: _____ 
 
Telephone No.: ____________ Date: _______ 

 
Federal Use Only Authorized for Local Reproduction 

Standard Form - LLL (Rev. 7-97) 

Note: If this form is not applicable to your company, please mark the form N/A 
and sign the highlighted signature field above. 
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Not Applicable



 
 

VENDOR TO INSERT EXCEPTIONS TO  
STANDARD TERMS & CONDITIONS & SPECIAL  

REQUIREMENTS HERE (IF APPLICABLE) 
 

______ Company does not have exceptions (If applicable, check here) 

Or 
 

______ Company does have exceptions (If applicable, check here and list 
exceptions here for consideration.  Brazoria County will review all 
exceptions listed and will formally communicate as to if any exceptions 
are accepted by the County.  If exceptions are accepted by the County, 
they will be added in the form of an addendum.) 
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BID BOND  

VENDOR TO INSERT COPY OF BID BOND HERE 
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Bid Bond attached.
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(2)  is unable to meet a deadline described by Subsection (d) because the contracting entity failed to provide the information to 

the governmental body not later than the 13th business day after the date the governmental body received the written request for the information; and 

(3)  if applicable and notwithstanding the deadlines prescribed by Sections 552.301(b), (d), (e), and (e-1), complies with the 

requirements of those subsections not later than the eighth business day after the date the governmental body receives the information from the 

contracting entity.

(f)  Nothing in this section affects the deadlines or duties of a governmental body under Section 552.301 regarding information the 

governmental body maintains, including contracting information.

Sec. 552.372.  BIDS AND CONTRACTS.  (a)  A contract described by Section 552.371 must require a contracting entity to:  

(1)  preserve all contracting information related to the contract as provided by the records retention requirements applicable to 

the governmental body for the duration of the contract; 

(2)  promptly provide to the governmental body any contracting information related to the contract that is in the custody or 

possession of the entity on request of the governmental body; and  

(3)  on completion of the contract, either:  

(A)  provide at no cost to the governmental body all contracting information related to the contract that is in the 

custody or possession of the entity; or 

(B)  preserve the contracting information related to the contract as provided by the records retention requirements 

applicable to the governmental body. 

(b)  Unless Section 552.374(c) applies, a bid for a contract described by Section 552.371 and the contract must include the following 

statement:  "The requirements of Subchapter J, Chapter 552, Government Code, may apply to this (include "bid" or "contract" as applicable) and the 

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or intentionally fails to comply with a 

requirement of that subchapter." 

(c)  A governmental body may not accept a bid for a contract described by Section 552.371 or award the contract to an entity that the 

governmental body has determined has knowingly or intentionally failed to comply with this subchapter in a previous bid or contract described by 

that section unless the governmental body determines and documents that the entity has taken adequate steps to ensure future compliance with the 

requirements of this subchapter. 
 
 

Sec. 552.373.  NONCOMPLIANCE WITH PROVISION OF SUBCHAPTER.  A governmental body that is the party to a contract 

described by Section 552.371 shall provide notice to the entity that is a party to the contract if the entity fails to comply with a requirement of this 

subchapter applicable to the entity.  The notice must: 

(1)  be in writing; 

(2)  state the requirement of this subchapter that the entity has violated; and 

(3)  unless Section 552.374(c) applies, advise the entity that the governmental body may terminate the contract without further 

obligation to the entity if the entity does not cure the violation on or before the 10th business day after the date the governmental body provides the 

notice. 

Sec. 552.374.  TERMINATION OF CONTRACT FOR NONCOMPLIANCE.  (a)  Subject to Subsection (c), a governmental body may 

terminate a contract described by Section 552.371 if: 

(1)  the governmental body provides notice under Section 552.373 to the entity that is party to the contract; 

(2)  the contracting entity does not cure the violation in the period prescribed by Section 552.373; 
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(3)  the governmental body determines that the contracting entity has intentionally or knowingly failed to comply with a 

requirement of this subchapter; and

(4)  the governmental body determines that the entity has not taken adequate steps to ensure future compliance with the 

requirements of this subchapter.

(b)  For the purpose of Subsection (a), an entity has taken adequate steps to ensure future compliance with this subchapter if: 

(1)  the entity produces contracting information requested by the governmental body that is in the custody or possession of the 

entity not later than the 10th business day after the date the governmental body makes the request; and

(2)  the entity establishes a records management program to enable the entity to comply with this subchapter.

(c)  A governmental body may not terminate a contract under this section if the contract is related to the purchase or underwriting of a 

public security, the contract is or may be used as collateral on a loan, or the contract's proceeds are used to pay debt service of a public security or 

loan.
 

Sec. 552.375.  OTHER CONTRACT PROVISIONS.  Nothing in this subchapter prevents a governmental body from including and 

enforcing more stringent requirements in a contract to increase accountability or transparency. 
 

Sec. 552.376.  CAUSE OF ACTION NOT CREATED.  This subchapter does not create a cause of action to contest a bid for or the award 

of a contract with a governmental body. 
 

Added by Acts 2019, 86th Leg., R.S., Ch. 1216 (S.B. 943), Sec. 9, eff. January 1, 2020. 
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PROHIBITED TELECOMMUNICATIONS AND 
VIDEO SURVEILLANCE SERVICES AND 

EQUIPMENT CERTIFICATION FORM  

(Vendor to sign form if applicable to telecommunications) 

The undersigned vendor hereby represents and warrants that the equipment, systems, and/or services which it will provide 
to Brazoria County do not use covered telecommunications equipment or services (as defined in Section 889 John S. 
McCain National Defense Authorization Act for Fiscal Year 2019 (FY 2019 NDAA), Pub. L. No. 115-232 (2018)) as a 
substantial or essential component of any system, or as critical technology of any system.  

Additionally the undersigned vendor hereby represents and warrants that the equipment, systems, and/or services it will 
provide are not prohibited from being procured using grant funds under section 889 of the FY 2019 NDAA. 

Further, per 2 CFR 200.216 (b) & (c) 
 

(b) As described in section 889 of Public Law 115-232, “covered telecommunications equipment or services” means any 
of the following: 

(1) Telecommunications equipment produced by Huawei Technologies Company or ZTE Corporation (or any subsidiary 
or affiliate of such entities); 
(2) For the purpose of public safety, security of government facilities, physical security surveillance of critical 
infrastructure, and other national security purposes, video surveillance and telecommunications equipment produced by 
Hytera Communications Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities); 
(3) Telecommunications or video surveillance services provided by such entities or using such equipment; 
(4) Telecommunications or video surveillance equipment or services produced or provided by an entity that the Secretary 
of Defense, in consultation with the Director of the National Intelligence or the Director of the Federal Bureau of 
Investigation, reasonably believes to be an entity owned or controlled by, or otherwise connected to, the government of a 
covered foreign country; 
(c) For the purposes of this section, “covered telecommunications equipment or services” also include systems that use 
covered telecommunications equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system. 

   _________________________________________ 
         COMPANY NAME 
 
 

 

 SIGNATURE OF COMPANY REPRESENTATIVE 

                                                             PRINTED NAME 
 
 

TITLE 
 
         _____________________________________ 

DATE 
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AUTHORIZED NEGOTIATOR 
 

If your company is selected to enter into negotiations with the County, please list the name and contact information for the 
individual or individuals that will be negotiating a possible contract on behalf of your company. 

Name:______________________________________________________ 

Title:_______________________________________________________ 

Email Address:_______________________________________________ 

Phone Number: ______________________________________________ 

Name:______________________________________________________ 

Title:_______________________________________________________ 

Email Address:_______________________________________________ 

Phone Number: ______________________________________________ 
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 Justin Davis

 President

 justin@cmhou.com

 O: 281.997.2640 / M: 281.960.4491



RESIDENT / NONRESIDENT BIDDER PROVISIONS

Chapter 2252, Subchapter A, of the Texas Government Code establishes certain requirements applicable to proposers who 
are not Texas residents.  Under the statute, a “resident” proposer is a person whose principle place of business is in Texas, 
including a contractor whose ultimate parent company or majority owner has its principle place of business in Texas. 
 
A “nonresident” proposer is a person who is not a Texas resident.  Please indicate the status of your company as a 
“resident” proposer or a “nonresident” proposer under these definitions. 
 
Please check ( ) one of the following: 

 I certify that my company is a Resident Proposer. 
 

 I certify that my company is a Nonresident Proposer. 
 

If your company is a Nonresident Proposer, you must provide the following information for your resident state (the state in which your 
company’s principle place of business is located): 

_____________________________________________________ 
Company Name 

_____________________________________________________ 
Address 
 
_____________________________________________________ 
City 

_____________________________________________________ 
State 

_____________________________________________________ 
Zip Code 
 
 

A. Does your resident state require a proposer whose principle place of business is in Texas to under-price proposers 
whose resident state is the same as yours by a prescribed amount or percentage to receive a comparable contract? 

  Yes    No 
 
B. What is the prescribed amount of percentage?  $_______________ or _______________% 
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EXHIBIT B – VENDOR RESPONSE 

EXHIBIT B – THE FOLLOWING ADDITIONAL REQUIREMENTS ARE TO BE 
SUBMITTED WITH YOUR CSP RESPONSE: 

BID FORM WITH PRICING

VENDOR RESPONSE TO EVALUATION CRITERIA

EXCEPTIONS TO STANDARD TERMS & CONDITIONS & SPECIAL REQUIREMENTS (if
applicable) (If vendor has any exceptions to the CSP terms & conditions or special requirements,
they must be included with the CSP submittal in order to be considered)
SIGNED ADDENDUMS (IF APPLICABLE)
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CSP #25-72 Construction of a Teen Center Building

Construction Masters of Houston, Inc.

Please refer to attached document.



BRAZORIA COUNTY 
BID FORM 

VENDOR TO INSERT COMPLETED BID FORM HERE 
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Please refer to separate upload of Attachment A Bid Form to Bonfire e-Bid Platform.



VENDOR TO INSERT RESPONSE HERE
(Include the information below in the specified order) 

 
SECTION 1

CONTRACTOR’S EXPERIENCE & QUALIFICATIONS 

General Contractors Name:          

I. General 

a. Qualification information submitted shall be applicable only to the company entity or branch that will 
perform this Work.  

b. Attach your Project Organization Chart  

c. Submit list of other fully staffed branch offices 

d. Submit list of corporate officers, partnerships or owners of organization 

II. History 

a. Please specify: 

__ Corporation - State of Incorporation       

__ Partnership 

__ Sole Proprietorship 

__ Joint Venture 

b. Specify:  In continuous business since:       

c. Specify:  

__ Large Business (100 or more employees) 

__ Small Business (fewer than 100 employees) 

__ Other           

III. Experience 

 a. Normally performs   % of work with own forces. 

b. Proposing to perform   % of work for this project with own forces. 

i. List Trades           
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Construction Masters of Houston, Inc.

Texas

1987

                   0

         0

N/A

 Understood and Agreed.

  Attached  

 N/A

Justin Davis, President and Owner



Justin Davis Ed Cudworth Rafael Martinez Lynnette McLain Tina Neri
Project Executive Estimator Superintendent Project Coordinator Closeout Coordinator

Tina will be involved in 
the project during the 
construction phase. 

She will be responsible 
for properly executing 

project closeout 
requirements 

including owner 
training, warranty 

management, project 
record documents, 

and financial 
affidavits.

Justin will provide 
overall project 

leadership to the 
team, 100% of the 
time, during pre-

construction, 
construction, and 

closeout phases. He 
will leverage his 

experiences with 
public construction 

projects to ensure all 
project goals are 

achieved. Justin has 
performance in this 

same role with CM for 
the past 19 years.

David Larsen
Project Manager

D  will have an 
active role in 

scheduling and 
constructability during 

the pre-construction 
phase. During 

construction he will 
focus on schedule 

maintenance, project 
administration, and 

subcontractor 
management. Dennis 
has been part of the 
CM team for 16 year 

and will be involved in 
this project 100% of 

the time for both 
phases.

Ed will be involved in 
the pre-construction 

phase of the prject 
where he will provide 
cost estimating and 

value engineering 
services. He will 

leverage his industry 
connections and 

knowledge of market 
conditions to keep the 
project within budget. 

Ed has been part of the 
CM team for 15 years 
and lead estimator for 

the past 9 years. He 
will be involved in all 

pre-construction 
phase activities and as 

needed during 
construction.

Rafael will lead 
construction efforts at 
the new teen center. 

We will utilize his 
expericnce with 

similar PEMB facilities. 
Rafael in his first year 
with our CM team. He 
will participate in the 

pre-construction 
phase 50% of the time 

for constructability 
review and 100% of 

the construction 
phase.

Lynnette will be a key 
contributor during the 
pre-construction and 
construction phases. 

She will be invoilved in 
both phases 100% of 
the time Lynnette will 

coordinate bid 
responses, submittals, 

shop drawings, and 
procurement of 

materials to ensure 
timely delivery within 
the project schedule. 
She has been in this 
same role with CM 

since 2009.

Justin Davis, 
President

Lynnette 
McLain, Project 

Coordinator

Rafael 
Martinez, 

Superintendent

Tina Neri, 
Closeout 

Coordinator

David Larsen, 
Project 

Manager

Ed Cudworth, 
Estimator



SECTION 1

CONTRACTOR’S EXPERIENCE & QUALIFICATIONS, CONTINUATION

 
 

Vendor to provide documentation to show the following. Please label each section as shown below: 
 

(i) Quality of Work: Demonstrated ability to perform services in accordance with contract specifications.  
Conformance to good standards of workmanship.  
 
(ii) Customer Satisfaction: Satisfaction of end users with the contractor's completed products and services.  
 
(iii) Timeliness of performance: compliance with delivery schedules; reliability; responsiveness to technical 
direction, no assessment of liquidated damages.  
 
(iv) Business relations: Effective management, ability to manage projects involving subcontracts, working 
relationship with the contracting officer and technical representatives, reasonable/cooperative behavior, flexibility, 
effective contractor recommended solutions, businesslike concern for government's interests.  
 
(v) Cost control: Ability to complete contracts within budget (at or below); reasonableness of price change proposals 
submitted; providing current, accurate, and complete billings.  
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Please refer to attachment 'Contractor's Experience & Qualifications narrative.



www.cmhou.com

P.O. Box 1587
Pearland, Texas 77588
Phone: 281/997-2640

Fax: 281/485-4702

Section 1 Contractor s Experience & Qualifications

Quality of Work
Construction Masters has been in business since 1987. In this time, we have built a reputation as 
a contractor who conducts business with honesty and integrity. We have developed a system of 
checks and balances to ensure project installations are performed in accordance with contract 
documents. We only partner with subcontractors committed to providing the same quality and 
service that we demand of ourselves, and our multi-level quality assurance procedures guarantee 
that our product meets or exceeds expectations. 

Timeliness of Performance
Whether it be weather delays, labor shortages, or manufacturing issues, every project has its
challenges. The key to a timely construction project is having foresight to recognize challenges 
and the ability to improvise, adapt, and overcome these challenges. Our construction team meets 
weekly to review progress, forecast production, identify constraints, and develop solutions if 
challenges are identified. Construction Masters has not been assessed liquidated damages in our 
36-year history.

Business Relations
Our initial objective on similar projects is to develop team continuity. The same team members
will be available for the project from the pre-construction phase through closeout. Continuity 
of the team ensures consistency and transparency which leads to effective cost management.

Our first goal will be to develop an understanding of the primary objectives,
priorities, and the value placed on each aspect of the project. With this information, we can 
develop a pricing strategy that ensures the customer will meet their objectives. We begin 
identifying cost saving measures on items with the lowest prioritization and continue to move 
up until the desired budget is met.

We have a multifaceted approach to cost estimating consisting of RS Means Line Item 
Estimating, Subcontractor Engagement, & Constructability Review. We will take the following
steps to provide timely, accurate cost estimates:

- Develop a comprehensive unit of measure takeoff for all construction tasks. 
Completing this takeoff gives us the information needed to verify the completeness 
and accuracy of all cost estimates. 

- Import our unit of measure takeoffs into RS Means Unit Pricing Bulletin 
software. This information is used to develop preliminary cost estimates. 

- Engage subcontractors and provide current market pricing which is then compared 
to our preliminary unit cost estimates. 

- Continuously engage subcontractors, vendors, manufacturers, and vendors to keep 



www.cmhou.com 
 

current on future market pricing.
- Identify construction tasks that may require an early start to avoid price escalation. 
- Integrate the construction team to review constructability methods, site

logistics, and schedules. 
- Identify alternate logistics, methods, and schedules that may produce cost savings. 

Justin Davis will be the Project Executive assigned to your project. As such, he will lead the 
estimating efforts from conceptual design to completion. Justin has been leading Construction 

capable Brazoria County-based subcontractors, creating value through the efficiencies of local 
infrastructure. 

Ed Cudworth will be our second estimator assigned to the project. Ed has been estimating 
commercial construction projects for more than 20 years.  systematic, detailed approach to 
cost estimating enhances Construction  ability to provide reliable cost data. 

By having two estimators assigned to this project, we will be able to simultaneously provide cost 
analysis and constructability review for the renovation and new construction concepts. 
 

Cost Control 
In the last 7 years, 90% of our business came from repeat customers. We believe this 
statistic illustrates our commitment to our core values which are honesty, integrity, and 
transparency. One way we earn these relationships is by building trust through cost control. 
 
This begins at the estimating stage. We spend weeks examining each set of drawings and 
specifications to uncover all known and unknown expenses. We do not put bids together 
looking for future change orders. Our goal is to identify potential conflicts at this stage to avoid 
uncomfortable conversations during the build. 
 
We only partner with subcontractors who share this common goal. While bidding, we discard 
subcontractor bids that look unrealistic because they do not align with our cost expectations. 
Much of the time these subcontractors do not end up being team players. If we think they will 
be looking for change orders, we will move to the next responsible bidder. This process may 
inflate our numbers, but we would rather lose out on a project than win one with a poorly put 
together team. We want you to become another repeat customer. 
 
Throughout construction we are collaborating with subcontractors, architects, and engineers to 
identify conflicting field conditions, unexpected consequences, and constructability issues. In 
many situations, additional costs can be avoided through proper planning and foresight. 
 
When added costs are unavoidable, we look to propose solutions that minimize overall impact. 
Often, we can eliminate the added cost all together by suggesting corresponding changes that 
do not take away from aesthetics or functionality. 
 
Change orders are not good for anyone involved, including us. You have our commitment to 
work responsibly and proactively. 
 

Customer Satisfaction 
Please reach out to the references listed within this proposal for confirmation of customer 
satisfaction and verification of the comments made above. 



SECTION 2

PROJECTS

List Projects Similar in Size and Scope which were completed in the last five (5) years 

 

Project Project Location $ Amount Type Date
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Brazoria County - Fire Fighters   Association Fire Training Facility 
605 Kelly Blvd.  Angleton, TX 77515 

$2,726,447 CSP
  

Substantial Completion                 Date

Scheduled:  8/31/2025 

FBCESD 2 Willowfork Administration  Building 
2700 Spring Green Blvd.  Katy, TX 77494 $5,931,935** CMaR 4/18/2024

Brazoria County Facilities  Management Warehouse 
1340 E. Kiber Rd.  Angleton, TX 77515  

$3,689,900 CSP 8/11/2023

Baytown Utility Services Building 315 W. Texas Ave.  Baytown, TX 77520 
$3,467,695 CSP 5/2/2023

HCESD 48 Fire Station #4 22855 Franz Road  Katy, TX 77449 $989,300 CSP 2/21/2023

HCESD 1 EMS Station 97 15600 Woodland Hills Dr.  Humble, TX 77346 
$1,819,000 CSP 12/15/2020

San Jacinto College - Maritime  Expansion Fire Training Center  

3700 Old Hwy 146  La Porte, TX 77571  

$1,047,600    CSP                    10/9/2020

Brazoria County   Lake Jackson Annex Bldg  

202 Peach Street  Lake Jackson, TX 77566  

$3,926.500   CSP                       6/4/2020

**Contract Amount is for 2 buildings: Willowfork Admin Building & Willowfork Fire Station 1



SECTION 3 

CONTRACTOR KEY PERSONNEL 
 

I. Superintendent & Project Manager Information 

a. Resumes of key personnel shall also be included.  Professional affiliations, memberships, and 
certifications for each of the key personnel must be included and will be used to evaluate the proposed 
team and personnel. 

Project Manager Years Experience Projects

 

 

Superintendent Years Experience Projects

 

 

 

 

Scheduler Years Experience Projects

 

 

 

 

Quality Control Person Years Experience Projects
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Justin Davis, Project Executive

David Larsen, Project Manager

Please refer to attached resumes.

Rafael Martinez

Please refer to attached resume.

David Larsen

Dennis Busby



Justin Davis
President

-
-

 Years with CM
21 Years in
construction

- BBA in Marketing
from Houston
Baptist University

- OSHA-10
Certification

QUALIFICATIONS
Veteran of the Industry, Extensive History
Working with City Governments
Experienced Leadership
Excellent Communication Skills
Key Time Management Expertise

PROJECT ROLE: Project Executive

labor & product procurement, submittal review, 
schedule management, QC, overall project oversight; 
subcontractor management, construction process 
control, safety inspections, quality assurance and 
construction conflict resolution; site visits and 
attendance at all OAC meetings.

RELEVANT FACILITY HIGHLIGHTS 
Public

Brazoria County Lake Jackson Annex
Arcola City Hall Renovations
Pearland City Hall Complex
Tom Reid Library Expansion
Brazoria County Facilities Management
Warehouse
Pearland Orange Street Service Center



David Larsen
Project Manager

- 4 Years with CM
- 19 Years in 

Construction
- Licensed Houston 

and Texas 
Journeyman 
Electrician, 1990 - 
2010

- OSHA-10 & 30 
Certifications

QUALIFICATIONS
Experienced Project Manager
Excellent Communication Skills
Cost and Time Management Expertise
Seasoned Professional in Working with City and 
County Governments 

PROJECT ROLE

management, construction process control, safety 
inspections, quality assurance and construction 
conflict resolution; and attend all OAC meetings.

RELEVANT PUBLIC HIGHLIGHTS
Brazoria County Fire Fighters Association 
Fire Training Facility
City of Pearland Orange Street Service 
Center
Baytown Animal Services and Adoption 
Shelter
Brazoria County Facilities Management 
Warehouse
New Hitchcock City Hall Renovation and 
Expansion



Ed Cudworth
Estimator

- 1  Years with CM
- 3  Years in

Construction
- San Jacinto College
- US Coast Guard
- OSHA-30

Certification

QUALIFICATIONS
Experienced Project Manager
Skilled in Coordinating Trades, Developing
Partnerships
Excellent Communication Skills
Proficient at Estimating and Time Management
Well Versed in MS Project, Utilized for 10+ Years

PROJECT ROLE

management, QC, overall project oversight; 
subcontractor management, construction process 
control, safety inspections, quality assurance and 
construction conflict resolutions; site visits and 
attendance at all OAC meetings.

RELEVANT FACILITY HIGHLIGHTS
Public

City of Friendswood Blackhawk Public
Works Building
City of Friendswood Blackhawk Emergency
Shelter
City of Pasadena Golf Course New
Maintenance Storage Building
City of Webster Animal Control Building
City of Webster Police Department
Renovation



Rafael G. Martinez
Superintendent

- In 1st Year with CM
- 23 Years in

Construction
- 30 plus years

experience in civil
& public work and
service

- OSHA-30
Certification

- Bilingual English
& Spanish

QUALIFICATIONS
Detailed in Execution and Project Completion
Excellent Oral and Written Communication Skills
Strong Leadership in Managing Personnel in the
Field
Fluent in English and Spanish

PROJECT ROLE
-to-day project 

administration, subcontractor management, quality 
and safety assurance, schedule maintenance and 
customer coordination.

RELEVANT FACILITY HIGHLIGHTS
Brazoria County Fire Fighters Association
Fire Training Facility

Previous Project Experience:
Amazing Spaces Greenway
Fountainwood at Lake Houston
Highlands VFD Fire Station Highlands,
TX
Lee College Annex Expansion Phase 1
Sheldon Park Renovation



SECTION 4

CONTRACTOR REFERENCES

References: Name 5 projects of similar work, giving owner’s name, owner’s representative’s name, project 
architect’s name, and telephone numbers for each.  References must be provided for owners of similar size and 
scope as the proposed project. 

1.  

 

2.

3.   

4.

5. 
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Owner: Brazoria County

Owner's Rep: Gerald Hendrick II

Lake Jackson Annex Building Architect: iAD Architects

Brent Bowles, iAD Architects

Blackhawk Administration Building

Owner: City of Friendswood

Owner's Rep: Hailee Medwedeff

281.992.3402

  979. .

979.297.1411

Pearland Orange Street Service Center - 
Phase 1 Administration Building

Owner: City of Pearland

Owner's Rep: Jameson Appel*

Willowfork Administration Building

Owner: Willowfork Fire Dept.

Owner's Rep: Billy Wilson, Fire Chief

281.395.0011, ext 110

281.470.5135

*Formerly with City of Pearland, currently with City of La Porte

Baytown Utility Services Building

 Owner: City of Baytown

Owner's Rep: Heather Oberst, Hill International

713.349.9333

Architect: PGAL

Ryan Bass, PGAL

713.968.9394

Architect: Huitt-Zollars

806.473.2200

*Formerly with H-Z, currently with Parkhill

Chris Casey, AIA*

Architect: Martinez Architects

Ricardo Martinez, Partner

281.346.7371

 Architect: Element Architects

713.874.0775

Patrick Helemann, Element Architects



SECTION 5

CONTRACTOR'S CURRENT WORK SCHEDULE/RECORD

 

I. Current Work Schedule 

a. List major construction projects your organization has in-progress using the format below: 

Name & Location of 
Project

Contract $ % Complete Projected Completion 
Date

Owner Contact

And Phone 

  

  

  

b. Total number and dollar amount of contracts currently in progress: 

Number     $     

c. Largest single contract amount currently in progress: 

Project Name:        

Projected Completion Date :       

Dollar Amount $       

II. Past Record 

a. List major construction projects of our organization has completed in the last 5 years with 
completion dates and references.  

Name & Location 

of Project 

Contract $ Date Completed Owner Contact 

and Phone 
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                    City of La Porte - La Porte Public Works

12/14/2026

                        10,262,938

36,704,382

 Please reference attached:

 5 yr Project History Listing 

New Alvin Annex Building  248 Victory Lane  Alvin, TX 77511 
$8,201,719                33% 4/20/2026

     

Gerald Hendrick, II  New Construction Liaison  979-864-1676  

Brazoria County Fire Fighters  Association Fire Training Facility  605 Kelly Blvd., Angleton, TX 77515
$2,726,447 81% 9/31/2025

Gerald Hendrick, II  New Construction Liaison  979-864-1676
FBC ESD 4 - Fire Station 3  26501 Fulshear Gaston Rd.  Richmond, TX 77406

$1,783,000 72%                              9/23/2025
Owner Rep: Ida Franklin  Venus Construction  832-276-1000 

City of Missouri City Golf Course   Maintenance Facility  2880 La Quinta Dr.,  Missouri City 77489 
$2,621,730                          25%                             12/26/2025 

Sergio Becerril, Capital Projects Mgr  City of Missouri City  281-403-8654 

HC ESD 7 - Spring Fire Station 77  2900 Cypresswood  Spring, TX 77388 
$3,154,948 84%                             9/30/2025

Donald May, Facilities Director  HC ESD 7  281-355-1266 

Continued on next page



SECTION 5

CONTRACTOR'S CURRENT WORK SCHEDULE/RECORD

 

I. Current Work Schedule 

a. List major construction projects your organization has in-progress using the format below: 

Name & Location of 
Project

Contract $ % Complete Projected Completion 
Date

Owner Contact

And Phone 

  

  

  

b. Total number and dollar amount of contracts currently in progress: 

Number     $     

c. Largest single contract amount currently in progress: 

Project Name:        

Projected Completion Date :       

Dollar Amount $       

II. Past Record 

a. List major construction projects of our organization has completed in the last 5 years with 
completion dates and references.  

Name & Location 

of Project 

Contract $ Date Completed Owner Contact 

and Phone 
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Continued

Waller-Harris ESD 200 - Fire Station 43  27227 Baethe Rd.  Hockley, TX 77447 
$7,953,600                      12%                            7/22/2026 

Chief W. McDugle  Waller-Harris ESD 200  936-372-8084 
City of La Porte - La Porte Public Works  2963 N. 23rd St.  La Porte, TX 77571  

$10,262,938                      0%    In Pro-Construction                                            Phase 

12/14/2026
Jameson Appel  Asst. Director of Public Works  281-470-5135 

(Continuation Page)



5 Year Project History

1

Brazoria County Parks HQ & Maintenance Facility
41885 State Hwy 288
Angleton, Texas 77515

Substantial Completion Date: 5/31/2024
Final Contract Amount: $8,720,824
Delivery Method: CSP
Owner Rep:
    Name: Chad Davenport, Deputy Director, BC Parks Dept.
            Phone: (979) 864-1119
            Email: Cdavenport@brazoriacountytx.gov
Architect:
            Name: Brent Bowles, iAD Architects
            Phone: (979) 297-1411
            Email: Bbowles@iadarchitects.com
          

City of La Porte Fitness & Recreation Center Expansion
1322 S. Broadway
La Porte, Texas 77571
       
Substantial Completion Date: 12/20/2024
Final Contract Amount: $3,255,130.19
Delivery Method: CSP
Owner Rep: 

Name: Lindsay French, Recreation Superintendent
Phone: (281) 470-5138
Email: FrenchL@laportetx.gov

Architect:
Name: Paul Bonnette, PGAL Architects
Phone: (713) 622-1444
Email: Pbonnette@pgal.com



2

Alvin ISD Manvel High School Servery Renovations
19601 Hwy 6, Manvel, Texas 77578
Start Date: 5/20/2024

Substantial Completion Date: 8/9/2024
Final Contract Amount: $1,156,500
Delivery Method: CSP
Owner Rep: 

Name: Matthew DeVeau, Exec. Director of Support Services
Phone: (281) 331-1393
Email: Mdeveau@alvinisd.net

Architect:
Name: J. Matthew Brown, JMB2 Architecture, Inc.
Phone: (281) 980-0900
Email: Matt@jmb2-arch.com

Swagelok TX Mid-Coast Expansion / Renovations
2112 Brazosport Blvd., Richwood, Texas 77531
Start Date: 11/8/2023

Substantial Completion Date: 7/5/2024
Final Contract Amount: $1,814,090
Delivery Method: CSP
Owner Rep: 

Name: Kevin Moriarty, President
Phone: (979) 297-3228
Email: Kevin.Moriarty@swagelok.com

Architect:
Name: Brent Bowles, iAD Architects
Phone: (979) 297-1411
Email: Bbowles@iadarchitects.com

Harris County ESD #1 EMS Station 93
7710 Fallbrook Drive, Houston, Texas 77086
Start Date: 7/21/2023    

Substantial Completion Date: 8/5/2024
Final Contract Amount: $3,200,000
Delivery Method: Design-Build
Owner Rep: 

Name: Willie Sanders, Director of Infrastructure
Phone: (713) 408-2756
Email: Tsanders@hcec.com

Architect:
Name: Ricardo Martinez, Martinez Architects
Phone: (281) 346-7371
Email: Ricardom@martinez-architects.com



3

Fort Bend County ESD No. 2
Willowfork Fire Station 1
24655 Westheimer Parkway
Katy, Texas 77494

Substantial Completion Date: 2/16/2024
Contract Amount: $5,931,935 (includes Administration Bldg)
Delivery Method: CMAR
Owner:

Name: Billy Wilson, Fire Chief, Willowfork FD
Phone: (281) 395-0011 ext. 110
Email: Billy.Wilson@willowforkfire.com

Architect:
Name: Ricardo Martinez, Martinez Architects
Phone: (281) 346-7371
Email: Ricardom@martinez-architects.com

City of Friendswood
Blackhawk Renovation
15355 Blackhawk Blvd.
Friendswood, Texas 77546

Substantial Completion Date: 1/29/2024
Contract Amount: $5,066,380
Delivery Method: CSP
Owner:
               Name: Hailee Medwedeff, Project Coordinator
               Phone: (281) 993-3402
               Email: Hmedwedeff@friendswood.com
Architect:
               Name: Ryan Bass, PGAL
               Phone: (713) 968-939
               Email: Rbass@pgal.com

Fort Bend County ESD No. 2
Willowfork Administration Building 
2700 Spring Green Blvd.
Katy, Texas 77494

Substantial Completion Date: 4/18/2024
Contract Amount: $5,931,935 (includes Fire Station 1)
Delivery Method: CMAR
Owner:
               Name: Billy Wilson, Fire Chief, Willowfork FD
               Phone: (281) 395-0011 ext. 110
               Email: Billy.Wilson@willowforkfire.com
Architect:
               Name: Ricardo Martinez, Martinez Architects
               Phone: (281) 346-7371
               Email: Ricardom@martinez-architects.com



4

CSM Warehouse Expansion Phase 2
8660 Lambright Road
Houston, Texas 77075

Substantial Completion Date: 9/13/2023
Contract Amount: $1,050,700
Delivery Method: CSP
Owner:
               Name: Casey Wendelburg, VP, CSM Industrials
               Phone: (713) 991-2202
               Email: CMW@csmindustrial.com
Architect:
               Name: Ricardo Martinez, Martinez Architects
               Phone: (281) 346-7371
               Email: Ricardom@martinez-architects.com

City of Hitchcock
New City Hall Renovation & Expansion
8102 Highway 6
Hitchcock, Texas 77563

Substantial Completion Date: 12/4/2023
Contract Amount: $1,882,700
Delivery Method: CSP
Owner:
               Name: Marie Gelles, City Manager
               Phone: (409) 986-5591
               Email: Mgelles@cityofhitchcock.org
Architect:
               Name: Eric Batte, MG Architects
               Phone: (713) 552-0707
               Email: Eric@mgarchitects.com

City of Friendswood
Blackhawk Emergency Shelter
15355 Blackhawk Blvd.
Friendswood, Texas 77546

Substantial Completion Date: 1/29/2024
Contract Amount: $914,000
Delivery Method: CSP
Owner:
               Name: Hailee Medwedeff, Project Coordinator
               Phone: (281) 993-3402
               Email: Hmedwedeff@friendswood.com
Architect:
               Name: Ryan Bass, PGAL
               Phone: (713) 968-939
               Email: Rbass@pgal.com



5

Oyster Creek Wastewater Treatment Plant
474 County Road 609
Angleton, Texas 77515

Substantial Completion Date: 4/26/2023
Final Contract Amount: $420,300
Delivery Method: JOC
Owner:

Name: Martha Eighme, Director of Communications
Phone: (979) 849-4364
Email: Meihme@angleton.tx.us

Architect:
Name: Tanya Reed, MRB Group
Phone: (254) 771-2054
Email: Tanya.reed@mrbgroup.com

City of Baytown
Utility Services Building
315 W. Texas Avenue
Baytown, Texas 77520

Substantial Completion Date: 5/2/2023
Contract Amount: $3,467,695
Delivery Method: CSP
Owner:
               Name: Marvaughon Bolin, City of Baytown
               Phone: (832) 784-7980
               Email: Marvaughon.bolin@baytown.org
Architect:
               Name: Patrick Helemann, Element Architects, LLC
               Phone: (713) 874-0775
               Email: P.helemann@elementarchitects.com

Brazoria County
Facilities Management Warehouse
1340 E. Kiber Road
Angleton, Texas 77515 

Substantial Completion Date: 8/11/2023 
Final Contract Amount: $3,089,900 Delivery Method: CSP
Owner:
        Name: Gerald Hendrick, II, Project Designer, BC Facilities
        Phone: (979) 864-1676
        Email: geraldh@brazoria-county.com 
Architect:
        Name: Brent Bowles, iAD Architects 
        Phone: (979) 297-1411
        Email: bbowles@iadarchitects.com



6

Harris County ESD 48
Fire Station 4 Renovations
22855 Franz Road
Katy, Texas 77449

Substantial Completion Date: 2/21/2023
Final Contract Amount: $989,300
Delivery Method: CSP
Owner:

  Name: Ray Sidwell, Asst. Chief Admin,, HCESD 48
  Phone: (832) 739-6503
  Email: Ray.sidwell@hcesd28.org

Architect:
  Name: Richardo Martinez, Martinez Architects
  Phone: (281) 346-7371
  Email: Richardom@>artinez-Architects.com

Pasadena Municipal Golf Course Maintenance Shed
1000 Duffer Lane,
Houston, Texas 77034

Substantial Completion Date: 2/14/2023
Final Contract Amount: $179,411
Delivery Method: JOC
Owner:

  Name: Robby Lyde, Director of Project Development
  Phone: (713) 475-4832
  Email: Rlyde@pasadenatx.gov

Architect:
  Name: Try Kennedy, 9 Yards Architecture
  Phone: (281) 316-6392
  Email: Troy@the9yards.com

Brazoria County Historical Museum
100 E. Cedar
Angleton, Texas 77515

Substantial Completion Date: 2/2/2023
Final Contract Amount: $293,508
Delivery Method: JOC
Owner:

  Name: Gerald Hendrick, II, BC Facilities Management
  Phone: (979) 864-1676
  Email: Geraldh@brazoria-county.com

Architect:
  Name: Hutson | Gallagher
  Phone: (512) 960-0013
  Email: Chris@hutsongallagher.com



7

Texas Gulf Bank River Oaks
2517 River Oaks Boulevard
Houston, Texas 77019 

Substantial Completion Date: 11/18/2022
Final Contract Amount: $372,700
Delivery Method: Negotiated
Owner:
        Name: Mary Henson, COO, Texas Gulf Bank
        Phone: (979) 888-7850
        Email: Mhenson@texasgulfbank.com
Architect:
        Name: Eric Bette, MG Architects
        Phone: (713) 552-0707
        Email: Ebatte@mgarchitects.com

Barbers Hill ISD
Middle School North Girls Athletic Renovations
7579 Eagle Drive
Mont Belvieu, Texas 77523

Substantial Completion Date: 8/1/2022
Final Contract Amount: $632,615
Delivery Method: CSP
Owner:
        Name: Stan Frazier, Barbers Hill ISD
        Phone: (713) 526-2738
        Email: Stan.frazier@bhisd.net
Architect:
        Name: George Watanabe, cre8 Architects
        Phone: (713) 526-2738
        Email: George.Watanabe@cre8houston.com

City of Baytown

910 E. Fayle Avenue
Baytown, Texas 77520

Substantial Completion Date: 9/1/2022
Final Contract Amount: $186,581
Delivery Method: JOC
Owner:
        Name: Juan Macias, City of Baytown, PE, CFM, Eng. Dept.
        Phone: (281) 420-3869
        Email: Juan.Macias@baytown.org
Architect:
        Name: Kim Dowdy-Hickman, Quorum Architects, Inc.
        Phone: (817) 546-6325
        Email: Kim@qarch.com
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Harris County ESD 4
Huffman Fire Station 52 Renovations
54 Ivy Leaf Drive
Huffman, Texas 77336

Substantial Completion Date: 6/14/2022
Final Contract Amount: $534,000
Delivery Method: CSP
Owner:
        Name: Ray Jones, President, Harris County ESD 4
        Phone: (281) 281) 324-9110
        Email: Jhoney@harriscountyesd4.org Jenelle Honey
Architect:
        Name: Richardo Martinez, Martinez Architects
        Phone: (281) 346-7371
        Email: Richardom@martinez-architects.com

Texas Gulf Bank - Freeport
1400 N. Brazosport Boulevard
Freeport, Texas 77541

Substantial Completion Date: 2/18/2022
Final Contract Amount: $1,782,500
Delivery Method: 
Owner:
        Name: Mary Henson, COO, Texas Gulf Bank
        Phone: (979) 888-7850
        Email: Mhenson@texasgulfbank.com
Architect:
        Name: Eric Bette, MG Architects
        Phone: (713) 552-0707
        Email: Ebatte@mgarchitects.com

City of Baytown
Animal Shelter & Adoption Shelter
705 N. Robert C. Lanier Drive
Baytown, Texas 77521

Substantial Completion Date: 8/1/2022
Final Contract Amount: $6,532,984
Delivery Method: CSP
Owner:
        Name: Juan Macias, City of Baytown, PE, CFM, Eng. Dept.
        Phone: (281) 420-3869
        Email: Juan.Macias@baytown.org
Architect:
        Name: Kim Dowdy-Hickman, Quorum Architects, Inc.
        Phone: (817) 546-6325
        Email: Kim@qarch.com
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City of Pearland
Orange Street Service Center 
3501 E. Orange Street
Pearland, Texas 77581

Substantial Completion Date: 10/15/2021
Final Contract Amount: $5,619,510
Delivery Method: CSP
Owner:
        Name: Michael Collins, City of Pearland
        Phone: (281) 652-1747
        Email: Mcollins@pearlandtx.gov
Architect:
        Name: Chris Casey, Huitt-Zollars, Inc.
        Phone: (281) 496-0066
        Email: Ccasey@huitt-zollars.com

San Luis Pass Visitor Center
14001 CR 257
Freeport, Texas 77541

Substantial Completion Date: 4/23/2021
Final Contract Amount: $410,770
Delivery Method: CSP
Owner:
        Name: Bryan Frazier, Brazoria County Parks Department
        Phone: (979) 864-1114
        Email: Bryanf@brazoria-County.com
Architect:
        Name: Brent Bowles, iAD Architects
        Phone: (979) 297-1411
        Email: Bbowles@iadarchitects.com
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City of Missouri City
Fire Stations #1, #3, & #4 Renovations
FS #1 3849 Cartwright, Missouri City, Texas 77459
FS #3 2496 Texas Parkway, Missouri City, Texas 77459
FS #4 5955 Sienna Parkway, Missouri City, Texas 77459

Substantial Completion Date: 1/8/2021
Final Contract Amount: $317,243
Delivery Method: JOC
Owner:
        Name: Vincent Silva, CIP Project Manager
        Phone: (281) 403-8567
        Email: Vincent.Silva@missouricitytx.gov
Architect:
        Various renovations to 3 Fire Stations, Totaling 5,000 SF
        Owner Designed

Harris County ESD #1
EMS Station 97
15600 Woodland Hills Drive
Humble, Texas 77346

Substantial Completion Date: 12/15/2020
Final Contract Amount: $1,819,000
Delivery Method: CSP
Owner:
        Name: Jeremy Hyde, Harris County ESD #1
        Phone: (281) 449-3131
        Email: Jhyde@hcec.com
Architect:
        Name: Justin Myers, Martinez Architects
        Phone: (281) 346-7371
        Email: Justinm@martinez-arcitects.com

San Jacinto College
Maritime Expansion Fire Training Center
3700 Old Highway 146
La Porte, Texas 77571

Substantial Completion Date: 10/9/2020
Final Contract Amount: $1,047,600
Delivery Method: CPS
Owner:
        Name: Colby Kreft, San Jacinto College, Program Manager
        Phone: (713) 819-7483
        Email: Colby@rizzo-associates.com
Architect:
        Name: Robert Trabanino, Texas IBI Group
        Phone: (281) 286-6605
        Email:Robert.trabanino@ibigroup.com
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Arcola City Hall Renovations
13222 Highway 6
Rosharon, Texas 77583

Substantial Completion Date: 9/8/2020
Final Contract Amount: $2,034,000
Delivery Method: CSP
Owner:
        Name: Annette Goldberg, City Administrator
        Phone: (2881) 431-0326
        Email: Agoldberg@arcolatexas.org
Architect:
        Name: Richard Martinez, Martinez Architects
        Phone: (281) 346-7371
        Email: Richardom@martinez-architects.com

San Jacinto College South Campus
Welcome Center Building 6 Renovation
13735 Beamer Road
Houston, Texas 77089

Substantial Completion Date: 8/7/2020
Final Contract Amount: $419,671
Delivery Method: CSP
Owner:
        Name: Colby Kreft, San Jacinto College, Program Manager
        Phone: (713) 819-7483
        Email: Colby@rizzo-associates.com
Architect:
        Name: Courtney Harper, Courtney Harper + Partners, L.C.
        Phone: (713) 521-7379
        Email: Courtney@courneyhp.com



b. Volume of work completed over last 5 years: 

 $     

$     

$ 

$     

$ 
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30,000,000 (2024)

30,000,000 (2023)

30,000,000 (2022)

20,000,000 (2021)

20,000,000 (2020)



SECTION 6

CONTRACTOR LITIGATION, CLAIMS, REPUTATION & COMPLIANCE

I. Please answer the following questions 

a. Has your firm ever defaulted, been declared to be in default, or failed to complete any work 
awarded? 

__ yes 

__ no 

If yes, stipulate where and why:        

b. Has your firm ever paid (or had withheld from payment) liquidated damages for failure to 
complete a contract on time? 

__ yes 

__ no 

If yes, stipulate where and why:        

c. Has your organization ever been charged with or paid a fine for non-compliance of State and/or 
Federal statutes or regulations? 

__ yes 

__ no 

If yes, stipulate where and why:        

CSP#25-72 Exhibit B Vendor Response Page 10 of 15



II. List pending claims and/or litigation against or involving project owners at time of submitting Proposal.  
Show project name, owner and summary explanation. 
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Construction Masters has filed a suit against (1) customer who failed to uphold

their contractual financial obligations.



 

SECTION 7 

SUBCONTRACTOR LIST 

 

The Offerer shall provide a list of subcontractors your firm intends to contract with for services for each trade 
included in your offer.  

               SUBCONTRACTOR                                                                   TRADE 

____________________________________     _________________________________ 

 

 ____________________________________            __________________________________ 

 

_____________________________________  __________________________________ 

 

_____________________________________                          __________________________________          
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GMG Concrete Earthwork & Concrete

Linares Steel Erectors Steel Erection

Houston Builders Hardware Doors, Frames, & Hardware

Overhead DoorsABC Doors

Therm-All Metal Building Insulation



Section 8 

VENDOR TO INSERT PROJECT SCHEDULE HERE 
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  Construction Schedule attached.



ID Task 
Mode

Task Name Duration Start Finish

1 BC Fair Grounds Teen Center Building 84 days Mon 9/1/25 Wed 1/14/26

2 Notice to Proceed 84 days Mon 9/1/25 Wed 1/14/26

3 Contracting 2 days Mon 9/1/25 Tue 9/2/25

4 Long Lead Submittals 10 days Wed 9/10/25 Tue 9/23/25

5 PEMB 2 wks Wed 9/10/25 Tue 9/23/25

6 Concrete Reinforcement Shop Drawings 1 wk Wed 9/10/25 Tue 9/16/25

7 TDI Rated Doors and Frames 1 wk Wed 9/10/25 Tue 9/16/25

8 OH Doors 1 wk Wed 9/10/25 Tue 9/16/25

9 Lead Times 45 days Wed 9/17/25 Tue 11/25/25

10 PEMB 8 wks Wed 9/24/25 Tue 11/25/25

11 Concrete Reinforcement Shop Drawings 2 wks Wed 9/17/25 Tue 9/30/25

12 TDI Rated Doors and Frames 8 wks Wed 9/17/25 Tue 11/18/25

13 OH Doors 8 wks Wed 9/17/25 Tue 11/18/25

14 Construction 5 days Fri 9/5/25 Thu 9/11/25

15 Mobilization 2 days Fri 9/5/25 Mon 9/8/25

16 One Call 1 day Tue 9/9/25 Tue 9/9/25

17 Temporary Controls 2 days Wed 9/10/25 Thu 9/11/25

18 Building Pad and Foundation 25 days Fri 9/12/25 Thu 10/23/25

19 Surveying 1 day Fri 9/12/25 Fri 9/12/25

20 Saw cut & remove asphalt 1 day Mon 9/15/25 Mon 9/15/25

21 Excavate pad site 2 days Tue 9/16/25 Wed 9/17/25

22 Import Select Fill 3 days Thu 9/18/25 Mon 9/22/25

23 Assemble Rebar Pier Cages 2 days Tue 9/23/25 Wed 9/24/25

24 Drilled Piers 1 day Thu 9/25/25 Thu 9/25/25

25 Excavate Grade beams 3 days Fri 9/26/25 Tue 9/30/25

26 Foundation Reinforcing & Slab Makeup 3 days Wed 10/1/25 Fri 10/3/25

27 Set Anchor Bolts 1 day Mon 10/6/25 Mon 10/6/25

28 Pour Foundation 1 day Tue 10/7/25 Tue 10/7/25

29 Cure Time (County Fair) 7 days Wed 10/8/25 Thu 10/23/25

30 Building Shell 27 days Mon 12/1/25 Wed 1/14/26

31 Deliver PEMB 1 day Mon 12/1/25 Mon 12/1/25

32 Erect Primary Steel 3 days Tue 12/2/25 Thu 12/4/25

33 Erect Secondary Steel 3 days Fri 12/5/25 Tue 12/9/25

34 Install Metal Wall Panels 3 days Wed 12/10/25Fri 12/12/25

35 Install Metal Roof Panels 3 days Mon 12/15/25Wed 12/17/25

36 Install Trim & Downspouts 3 days Thu 12/18/25 Mon 12/22/25

37 Install Door Frames (Holidays) 3 days Tue 12/23/25 Tue 12/30/25

38 Install Overhead Doors 2 days Mon 1/5/26 Tue 1/6/26

39 Substantial Completion 6 days Wed 1/7/26 Wed 1/14/26

40 Contractor Punch 1 day Wed 1/7/26 Wed 1/7/26

41 Final Clean 1 day Thu 1/8/26 Thu 1/8/26

42 Architect & Owner Punch Walk 1 day Fri 1/9/26 Fri 1/9/26

43 Punchlist Corrections 2 days Mon 1/12/26 Tue 1/13/26

44 Turn Over to Owner 1 day Wed 1/14/26 Wed 1/14/26

S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T F S S M T W T
Aug 31, '25 Sep 7, '25 Sep 14, '25 Sep 21, '25 Sep 28, '25 Oct 5, '25 Oct 12, '25 Oct 19, '25 Oct 26, '25 Nov 2, '25 Nov 9, '25 Nov 16, '25 Nov 23, '25 Nov 30, '25 Dec 7, '25 Dec 14, '25 Dec 21, '25 Dec 28, '25 Jan 4, '26 Jan 11, '26

Page 1



VENDOR TO INSERT EXCEPTIONS TO  
STANDARD TERMS & CONDITIONS & SPECIAL 

REQUIREMENTS HERE (IF APPLICABLE) 

______ Company does not have exceptions (If applicable, check here)

Or 

______ Company does have exceptions (If applicable, check here and 
list exceptions here for consideration.  Brazoria County will 
review all exceptions listed and will formally communicate as 
to if any exceptions are accepted by the County.  If exceptions 
are accepted by the County, they will be added in the form of 
an addendum.) 

VENDOR TO INSERT EXCEPTIONS HERE 
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SIGNED ADDENDUMS (IF APPLICABLE) 

VENDOR TO INSERT SIGNED ADDENDUMS HERE 
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Attached:  Addendum 1, dated 7/23/2025  
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BRAZORIA COUNTY
ADDENDUM NUMBER 1 

CSP#25-72 CONSTRUCTION OF A TEEN CENTER BUILDING 

PLEASE INCLUDE THIS SIGNED ADDENDUM WITH YOUR SEALED CSP PACKAGE. 

This Addendum modifies the CSP#25-72 package as follows: 

1. Definitions:  All definitions set forth in the Contract shall have the same meaning unless
stated otherwise in this Addendum.

2. The following questions have been submitted for clarification:

2.1 Vendor Question: “Could we submit a construction materials testing quote on this 
project?” 

Brazoria County Answer: Yes. 

2.2 Vendor Question: “Canopy on endwall over 2 doors, what is the desired width and 
projection of this canopy?  Do you want any soffit panels on the underside? I 
noticed that none of the other buildings in the area had soffit panels.” 

Brazoria County Answer: We can go with 8’ wide, 4’ projection. Yes, PBR panel 
sofit. 

“Insulation: the description on the drawings call for “R-8 thermal blocks” on roof 
and walls under PBR panel.  Building manufacturers will not engineer with this 
insulation system and the blocks are not required by energy code.  R-19 can be 
achieved with 6” Fiberglass with thermal break tape on girts for the walls and R-
30 can be achieved with 6” in purlin cavity and 3” over the purlins as well.  On the 
unconditioned area using a 3” faced fiberglass without “thermal blocks” would be 
the standard system.  Are these insulation packages acceptable?” 

Brazoria County Answer: Yes. 

2.3 Vendor Question: “Can we submit an alternate supplier for the PEMB?” 

Brazoria County Answer: Yes, provided the alternate supplies is a MBMA 
member. 

2.4 Vendor Question: “What type of documentation needs to be provided in response 
to the following bid response items? 

In Exhibit B, Vendor Response, Section 1, the Vendor is requested to provide 
documentation on the following: 

(i) Quality of Work: Demonstrated ability to perform services in accordance with
contract specifications. Conformance to good standards of workmanship.

(ii) Customer Satisfaction: Satisfaction of end users with the contractor's
completed products and services.

(iii) Timeliness of performance: compliance with delivery schedules; reliability;
responsiveness to technical direction, no assessment of liquidated damages.

(iv) Business relations: Effective management, ability to manage projects
involving subcontracts, working relationship with the contracting officer and
technical representatives, reasonable/cooperative behavior, flexibility, effective
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contractor recommended solutions, businesslike concern for government's 
interests. 

(v) Cost control: Ability to complete contracts within budget (at or below);
reasonableness of price change proposals submitted; providing current, accurate,
and complete billings.

What type of documentation needs to be provided?” 

Brazoria County Answer: Vendors are to include in Exhibit B Vendor Response, 
information to reflect their company’s experience and qualifications for the 
sections (i) through (v). 

2.5 Vendor Question: “On sheet 1 of 4 in the notes it states to use a 3,000-psi concrete 
mix. On sheet 2 of 4 in the general notes it says to use 4,000-psi concrete mix.
Witch mix will be used?”

Brazoria County Answer: 3000 PSI is sufficient per Structural 

2.6 Vendor Question: “Sheet A1 shows (2) 3’x 62’aprons on each sidewall of the 
building, the foundation plan only shows one apron. Please clarify.” 

Brazoria County Answer: There are 2x aprons, corrected Structural has been 
upload to Bonfire. See Item number 3 below. 

2.7 Vendor Question: “The perimeter beam for the apron does not have a detail please 
clarify. “ 

Brazoria County Answer: 12” deep beam with (2) #5 rebar top and (x) #5 rebar at 
bottom. 

2.8 Vendor Question: “Will the (2) 8’X10’ overhead doors need to be insulted? Will 
the (4) 20’X10’ overhead doors need to be insulated?” 

Brazoria County Answer: 2 x 8’ x 10’to be insulated. 4 x 20 x 10 are not insulated. 

2.9 Vendor Question: “Will the canopy over the walk doors need to have a soffit? If 
so, a PBR or flat panels?” 

Brazoria County Answer: Yes, see item number 2.2. 

2.10 Vendor Question: “Build American, Buy American Act-Is this being utilized on 
this project by Brazoria County where our materials need to follow the 
requirements?” 

Brazoria County Answer: Yes, BABAA is applicable to this project. Please see 
Section 24.0 Build American, Buy America Act (BABAA). 

3. Brazoria County Clarifications:

The foundation plan has been updated and posted in Bonfire.  The document is
labeled as Addendum No.1 Attachment C Updated Teen Center Foundation.

The Soils Report is now posted in Bonfire and labeled as Addendum No.1 Soils
Report.

The awarded contractor will be allowed to stop work during the Brazoria County
Fair which will be from October 10th to October 18th.

All spoils from the project will be stockpiled on the County fairgrounds.  The
location will be determined by the County.
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BRAZORIA COUNTY 
PURCHASING DEPARTMENT 

237 E. LOCUST STREET, SUITE 406 
ANGLETON, TEXAS  77515 

TEL: 979-864-1825 FAX: 979-864-1034 

BRAZORIA COUNTY 
COMPETITIVE SEALED PROPOSAL COVER SHEET 

The COMPETITIVE SEALED PROPOSAL (CSP) and accompanying documents are for your convenience in submitting an offer for 
the referenced products and/or services for BRAZORIA COUNTY. 
 

 
“CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING” 

 
THURSDAY, JULY 31, 2025 at 11:00 A.M. LOCAL TIME 

 
Sealed Hard Copy or Electronic offers shall be received no later than the due date and time above. 

 
*BID OPENING WILL BE AVAILABLE VIA ZOOM. MEETING LINK IS AVAILABLE ON THE PROJECT DETAILS 

PAGE IN BONFIRE UNDER “IMPORTANT EVENTS”. BONFIRE LINK:  
https://brazoriacounty.bonfirehub.com/portal/?tab=login 

IF SUBMITTING AN ELECTRONIC SEALED OFFER: 

PREFERRED METHOD IS USING THE “BONFIRE” ELECTRONIC BIDDING PLATFORM.   
USE LINK, https://brazoriacounty.bonfirehub.com/portal/?tab=login,  

CLICK THE HELP BUTTON PROVIDED IN THE BONFIRE WEBSITE AS NEEDED. 
 
 

IF SUBMITTING A HARD COPY SEALED OFFER:   
THE PHYSICAL ADDRESS FOR COURIERS, HAND DELIVERIES AND THE US POSTAL SERVICE IS: 

SUSAN SERRANO, CPPO, CPPB       
PURCHASING DIRECTOR 
BRAZORIA COUNTY COURTHOUSE CAMPUS ADMINISTRATION BUILDING 
237 E. LOCUST STREET, SUITE 406 
ANGLETON, TEXAS  77515 
 
PLEASE USE THE RETURN LABEL PROVIDED WITH THIS SOLICITATION: 

**Please note: US Postal Service mailing address 

The U.S. mail may not deliver to the physical address shown above.  Respondents who prefer to use the U.S. mail may submit their offers 
using the U.S. Postal Service mailing address shown above. 
 
However, packages delivered by the U.S. Postal Service to the Brazoria County mailing address are subject to delays that may cause a 
response to be rejected due to missing a solicitation receipt deadline. 

Responses delivered to the mailing address are routed through the County mailroom and may not reach the required location in time 
for the bid / offer opening. 
 
Respondents using the U.S. mail should take this possible delay into account when using the U.S. mail. 

BRAZORIA COUNTY is very conscious and extremely appreciative of the time and effort you have expended to submit an offer.  We 
would appreciate it if you would indicate on any “No Offer” response, any requirement of this CSP which may have influenced your 
decision to “No Offer”. If your response to this CSP is a “No Offer” response, please complete the Statement of No Offer in this CSP 
package and submit. 
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Any prospective respondent desiring any explanation or interpretation of the solicitation must make a written request online through 
Bonfire electronic platform or email the project facilitator as shown in Section “Questions Due Date (for Clarifications)”, which must 
be received by the Purchasing Department at least five (5) business days prior to the scheduled time for the offer opening.   
 
Any information given to a prospective respondent concerning this solicitation will be furnished promptly to all other known prospective 
respondents as a written amendment/addendum to the solicitation. Brazoria County reserves the right to accept or reject any or all 
bids/offers as it deems in its best interest and to waive any formalities. 

It is the Respondent’s responsibility to verify the issuance of Addenda in regard to this Offer.  All Addenda shall be submitted to 
all known respondents and shall be posted on the Bonfire electronic bidding platform at 
https://brazoriacounty.bonfirehub.com/portal/?tab=login.  Brazoria County shall not be responsible for failed internet connections or 
power interruptions.  

 
All required Offer documents shown on the Table of Contents, including any Addenda Receipt Forms which may have been issued, 
must be submitted in the Bonfire electronic bidding platform or a sealed envelope included in a hard copy submittal, marked with the 
bidder’s company name, the Offer name, number and due date. 
 

 
      
               

             
      ____________________________________ 

SUSAN SERRANO, CPPO, CPPB 
      Purchasing Director 
      Brazoria County Courthouse Campus Administration Building 
      237 E. Locust Street, Suite 406 
      Angleton, Texas 77515 

Published Dates:  WEDNESDAY, JULY 9, 2025 
 WEDNESDAY, JULY 16, 2025 
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BRAZORIA COUNTY
CONTRACT SHEET 

THE STATE OF TEXAS 
COUNTY OF BRAZORIA

This memorandum of agreement made and entered into on the _____ day of __________, 2025, by and between Brazoria County in the 
State of Texas (hereinafter designated County), acting herein by County Judge L.M. “Matt” Sebesta, Jr., by virtue of an order of Brazoria 
County Commissioners’ Court, and __________________________________________ (hereinafter designated Vendor/Contractor). 

   (company name) 
 
WITNESSETH: 
 
The Vendor and the County agree that the Instructions to Respondents, Specifications/Statement of Work, Standard Terms & Conditions, 
and all other requirements herein for CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING as stated in the Competitive 
Sealed Proposal Table of Contents hereto attached and made a part hereof, together with the bond (when required), vendor’s response 
and negotiated pricing, shall constitute the full agreement and Contract between parties and for furnishing the items set out and described; 
the County agrees to pay the prices stipulated in the accepted offer. 
 
The order of precedence shall be: 

 Brazoria County CSP#25-72 CONSTRUCTION OF A TEEN CENTER BUILDING 
 Vendor’s submittal to the above listed CSP and the final accepted pricing 

 
 
It is further agreed that this Contract shall not become binding or effective until signed by the parties hereto and a purchase order 
authorizing the items desired has been issued.  
 
Executed at Angleton, Texas this __________day of _______________________2025. 

 
 
 
 
 

     
    By:__________________________________________ 
      County Judge Signature 
 
 
    By:__________________________________________ 
      Printed Name  

 
 

    By:__________________________________________ 
      Signature of Vendor 
 
 
    By:__________________________________________ 

       Printed Name and Title 
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COMPETITIVE SEALED PROPOSAL
TABLE OF CONTENTS 

CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING 
 

All documents included in CSP# 25-72, represent components which comprise this bid/offer package and subsequent awarded executed 
contract. The documents shown in Exhibit A and Exhibit B are required to be submitted in your bid/offer package.  It is the respondent's 
responsibility to be thoroughly familiar with all requirements and specifications.  Be sure you understand the requirements before you 
return your bid/offer packet.  

“Exhibit A - Required Forms” and “Exhibit B – Other Requirements” are to be uploaded into the Bonfire electronic procurement portal system or 
included with your hard copy submittal.   

EXHIBIT A – THE FOLLOWING FORMS ARE TO BE COMPLETED AND SUBMITTED WITH 
YOUR CSP RESPONSE: 

RESPONDENT CERTIFICATION FORM

 BIDDER/RESPONDENT’S AFFIRMATION & SDNs/BLOCKED PERSONS AFFIRMATION 

 WORKERS COMPENSATION REQUIREMENTS  

 CERTIFICATION REGARDING LOBBYING FORM 

 EXCEPTIONS TO STANDARD TERMS & CONDITIONS & SPECIAL REQUIREMENTS (if applicable) (If vendor has 
any exceptions to the CSP  terms & conditions or special requirements, they must be included with the CSP submittal in order to 
be considered)  

 NON COLLUSION AFFIDAVIT 

 BID BOND   

 CONFLICT OF INTEREST QUESTIONNAIRE – FORM CIQ (if applicable) 

 CONTRACTOR ACKNOWLEDGMENT OF STORMWATER MANAGEMENT PROGRAM  

 TEXAS GOVERNMENT CODE 552, SUBCHAPTER J ACKNOWLEDGEMENT FORM 

 PROHIBITED TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES AND EQUIPMENT 
CERTIFICATION FORM (Vendor to sign form if applicable to telecommunications) 

 AUTHORIZED NEGOTIATOR 

 RESIDENT / NONRESIDENT BIDDER PROVISIONS  

 VENDOR DATA SHEET & W-9 FORM 

EXHIBIT B – THE FOLLOWING ADDITIONAL REQUIREMENTS ARE TO BE SUBMITTED 
WITH YOUR CSP RESPONSE: 
 

 BID TABLE WITH PRICING 

 VENDOR RESPONSE TO EVALUATION CRITERIA 

 SIGNED ADDENDA (IF APPLICABLE)  

Attachments to the CSP: 
 Exhibit A – Required Forms 

 Exhibit B – Vendor Response 

 Attachment A – Bid Form 

 Attachment B – Plan Set 

 Attachment C – Teen Center Foundation-NFC 
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BRAZORIA COUNTY
SPECIFICATIONS / SCOPE OF WORK

CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING 
 
 
The following requirements and specifications shall be in addition to the other requirements contained herein and shall supersede the 
other requirements where applicable. 
 
1.0 SCOPE 
 

The scope of work can be found in Attachment B and Attachment C which are posted in Bonfire. 
 
2.0 Attachment B Plan Set 

2.1 As stated on page 1 of 4, the PEMB shall be a qualified manufacturer and member of MBMA. Acceptable 
manufacturers are listed; however, the list is including, but not limited to the manufacturers shown. 

  
 Vendors are asked to included the name of the manufacturer they are proposing in Attachment A Bid Form. 
 

3.0 Soils Report 
 Once a soils report is available, it will be provided via an Addenda and posted in Bonfire.   
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BRAZORIA COUNTY
INSTRUCTIONS TO RESPONDENTS 

CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING 
 
 

The following requirements and specifications shall be in addition to the other requirements contained herein and shall supersede the 
other requirements where applicable. 
 
1.0 THE CONTRACT:  

The Contract consists of all documents included in this Competitive Sealed Proposal Number 25-72, as well as addenda issued 
prior to execution of the Contract and modifications issued after execution of the Contract.  The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral.  The Contract may only be amended or modified under the terms of this Contract.  Brazoria County may make 
partial or complete awards to one or more vendors (if applicable) whichever is in the best interest of the County 

2.0 PROJECT DESCRIPTION 
 
In accordance with Texas Government Code 2269, Brazoria County is seeking proposals for the construction of a 5,000 square 
foot pre-engineered metal building (PEMB) on a concrete foundation. 
 
Estimated Budget: $650,000.00 

Estimated Completion Time: 180 Calendar Days 

  
3.0 ESTIMATED PROJECT TIMELINE (dates may be subject to change) 

Step One – 
Publicly advertised (1st Notice)      Wednesday, July 9, 2025 
Publicly advertised (2nd Notice)      Wednesday, July 16, 2025 
Deadline for Questions (Clarifications) Submitted    Thursday, July 24, 2025 
 
Response Open/Due date by 11:00 a.m. C.S.T.   Friday, July 31, 2025  
 
Step Two – Interviews  (if requested by the committee)  
Interviews with short-listed candidates  
 
Negotiations (if applicable to project) 
Enter into negotiations with highest ranked firm   TBD 
 
Award - Contract approval by Commissioner’s Court   August 

 
4.0 PRE-OFFER MEETING 
 
 A pre-offer meeting will be held on Thursday, July 17, 2025 at a.m. at 9:00 a.m. located at the Brazoria County Fairgrounds, 

901 S. Downing, Angleton, TX 77515.  Attendance is not mandatory in order to submit an offer; however, it is highly 
recommended.  Interested parties are encouraged to download all of the proposal documents prior to attending the meeting. 

 
5.0 PROPOSAL REQUIREMENTS 
 

The proposal includes instructions to respondents, specifications and contract documents. It is the responsibility of each 
Respondent before submitting a proposal to examine the contract documents thoroughly. 
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CSP SUBMISSIONS MAY BE PROVIDED IN ONE OF TWO WAYS, AS EXPLAINED BELOW: 
 

If submitting an CSP Electronic Document Submission (using the Bonfire electronic platform) 

Respondent shall fill out and upload the “Exhibit A Required Forms” and “Exhibit B Additional Requirements” into the Bonfire 
electronic platform.  An authorized representative of the company MUST sign all required forms. See “Exhibit A Required 
Forms” for instructions on signing electronically. 

 
If submitting an CSP Hard Copy Document Submission 

One (1) original hard copy shall be submitted, which will consist of “Exhibit A Required Forms” and “Exhibit B Additional 
Requirements”.   
 
The hard copy submission shall be sealed in an envelope or box for delivery to the Brazoria County Purchasing Director per 
instructions herein.  All documents included in the response and the outside of the envelope and/or box must be labeled with 
the vendor name and the CSP number. A Return Label is also provided in this solicitation. 
 

6.0 CONTRACT AWARD / EVALUATION PROCESS   
 

Brazoria County Purchasing Department shall receive, publicly open, and read aloud the names of the offerors and any 
monetary proposals made by the offerors. 
 
Brazoria County shall select the offeror that submits the proposal that offers the best value for the County based on: 
 
(1)  the selection criteria in the request for proposal and the weighted value for those criteria in the request for proposal; and 
(2)  its ranking evaluation. 
 
Brazoria County shall first attempt to negotiate a contract with the selected offeror.  The governmental entity and its architect 
or engineer may discuss with the selected offeror options for a scope or time modification and any price change associated with 
the modification.  If Brazoria County is unable to negotiate a satisfactory contract with the selected offeror, the County shall, 
formally and in writing, end negotiations with that offeror and proceed to the next offeror in the order of the selection ranking 
until a contract is reached or all proposals are rejected. 
 
An evaluation committee will examine all responses to this Proposal. Responses that do not conform to the instructions given 
or that do not address all the questions and services specified may be eliminated from consideration.  Brazoria County, however, 
reserves the right to accept such a response if it is determined to be in the County’s best interest to do so. 
 
Brazoria County may seek clarifications from respondents during the evaluation process.  Respondents may NOT initiate 
discussions with Brazoria County during the evaluation process.  Brazoria County expects to receive clarifications from 
respondent personnel authorized to enter into contractual obligations. 

 
Brazoria County reserves the right to reject any and all proposals and is not obligated to award a contract pursuant to this 
Competitive Sealed Proposal. 

 
6.1 Financial Statements 

If your company is deemed the highest ranked, you will be requested to submit your current and prior 2 years of 
financial statements for review to ensure that your company has the financial capacity to perform and to continue to 
perform its obligations under the contract if your company is awarded the contract. 

As part of the solicitation review, to deem your submission as responsive for the committee to evaluate, the County 
will require the submission of financial statements in order to minimize potential issues from contracting with a 
vendor that is financially unstable.   

If your company enters into formal negotiations, failure to provide financial statements when requested will deem 
your submission as non-responsive and the County will discontinue negotiations. 
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7.0 EVALUATION CRITERIA 
 
The criteria used to evaluate the proposals shall be: 
 

Price -Is the price reasonable and befitting the work, specifications and items described for 
construction as shown in the plans? 
 

50 points

Project Experience- (Complete Exhibit B Contractors Qualifications: “Section 1 – Contractor’s  
Experience and Qualifications and “Section 2– Projects”)This criteria covers the following:
(i)Quality of Work: Demonstrated ability to perform services in accordance with contract specifications. 
Conformance to good standards of workmanship. 
(ii) Customer Satisfaction: Satisfaction of end users with the contractor's completed products and services. 
(iii) Timeliness of performance: compliance with delivery schedules; reliability; responsiveness to 
technical direction, no assessment of liquidated damages. 
(iv) Business relations: Effective management, ability to manage projects involving subcontracts, working 
relationship with the contracting officer and technical representatives, reasonable/cooperative behavior, 
flexibility, effective contractor recommended solutions, businesslike concern for government's interests. 
(v) Cost control: Ability to complete contracts within budget (at or below); reasonableness of price 
change proposals submitted; providing current, accurate, and complete billings.  
 

20 points

Construction Duration & Sequencing – Is the construction duration and sequencing (schedule) 
submitted by the contractor reasonable and does it account for all known variables?  Does it 
account for available and projected resources? (Include Project Schedule-Exhibit B Section 8) 

10 points 

Past Performance / Job Execution / References – Has the bidder demonstrated that they can 
deliver the job meeting or exceeding expectations and specifications while maintaining budget 
and schedule?  Do they finish jobs thoroughly and on time? (Complete Exhibit B Contractors 
Qualifications: “Section 4 - Contractor Reference”  
 

10 points 

Other factors – Includes, but not limited to, personnel experience, sub-contractors, available 
resources etc. (Complete Exhibit B Contractors Qualifications: “Section 3 -Contractor Key 
Personnel”; “Section 5 Contractor’s Current Work Schedule/Record”; “Section 6 Contractor 
Litigation, Claims, Reputation & Compliance”; and “Section 7 Subcontractor List”) 
 
 

10 points 

Bonus Points if applicable: Interview-If your company is selected for an interview, your score may be 
adjusted up to a maximum of 15 points-total overall possible evaluation points = 115  

15 points 

Response to Questions & Answers
 Interview Preparedness & adherence to interview  

0-10
0-5 

 Bonus Scoring (15 point scale) 
 

7.1 Bonus Points-Interview (If requested by evaluation committee) 
Your score may be adjusted up to a maximum of 15 points-total overall possible evaluation points=15 

7.1.1 Response to Questions & Answers (0-10 points) 
7.1.2 Interview preparedness & adherence to interview (0-5 points) 

 
8.0 PROJECT MANAGER 
 

Gerald Hendrick, Facilities Management 
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9.0 REQUEST FOR CLARIFICATIONS

Any prospective respondent desiring any explanation or interpretation of the proposal must make a written request which must 
be received by the Purchasing Department on or before Thursday, July 24, 2025. The request must be emailed to 
bidclarifications@brazoriacountytx.gov.  Emails must include the project name and number in the subject field. 

All responses to questions or clarification requests will be answered in the form of an addendum after the question deadline 
and no later than 5 business days prior to the opening/closing date of the solicitation. 

10.0 AWARD LETTER / NOTICE TO PROCEED AND PRE-CONSTRUCTION MEETING 
 
After the award has been made in Commissioners Court, an award letter will be sent to the vendor with information on how to 
submit any required documentation needed to finalize the award.  Once all required bonds, insurance forms and other applicable 
forms have been submitted to the Purchasing Department, the Project Manager will contact the awarded Vendor and set up the 
pre-construction meeting in order to schedule the mobilization start date of the project. 

 
11.0 DISCLOSURE OF CERTAIN RELATIONSHIP 
 

Texas Local Government Code chapter 176 requires that any vendor or person who enters or seeks to enter into a contract with 
a local governmental entity (including any agent of such person or vendor) disclose in the Questionnaire Form CIQ the vendor 
or person’s employment, affiliation, business relationship, family relationship or provision of gifts that might cause a conflict 
of interest with a local governmental entity.  By law, this questionnaire must be completed and filed with the records 
administrator of Brazoria County no later than the seventh business day after the date the person engages or communicates 
with Brazoria County or becomes aware of facts that require the completion of the questionnaire pursuant to Texas Local 
Government Code section 176.006. 
 
A person commits an offense if the person knowingly violations Texas Local Government Code section 176.006.  An offense 
under this section is a Class C misdemeanor. 
 
A copy of House Bill 23 which amended the Texas Local Government Code Chapter 176 is available 
at:  http://www.capitol.state.tx.us/tlodocs/84R/billtext/html/HB00023F.HTM 
Texas Local Government Code Chapter 176 can be found 
here:  http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm 

Questionnaire Form CIQ is included in this bid/offer. 
 
By submitting a response to this request, the vendor or person represents compliance with the requirements of Texas Local 
Government Code chapter 176.  If required, completed forms should be sent with your proposal, as well as to: 
 
Brazoria County Courthouse 
County Clerk’s Office 
111 E. Locust Street, Suite 200 
Angleton, TX 77515  
 

12.0 CERTIFICATE OF INTERESTED PARTIES 
 
Effective January 1, 2016, all contracts and contract amendments, extensions, or renewals executed by the Commissioners 
Court will require the completion of Form 1295 “Certificate of Interested Parties” pursuant to Government Code § 
2252.908.  Form 1295 must be completed by awarded vendor at time of signed contract submission. 

                  
 Form 1295 and definitions are included in this bid/offer for your information. 
 
 All responding vendors may access a video from the Texas Ethics Commission which explains the process  
  on how to submit Form 1295.  The video link is available on the Brazoria County Purchasing website at    
  http://brazoriacountytx.gov/departments/purchasing/doing-business. 
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13.0 BACKGROUND CHECKS AND NON-DISCLOSURE AGREEMENTS:
 
It is the policy of the County that contractor employees and subcontractors that will complete work in sensitive areas on 
Brazoria County property be subject to a criminal background check. The County reserves the right to determine a sensitive 
area and the appropriateness of a criminal background check for any contractor employee or subcontractor. 
 
Non-Disclosure Agreements (NDA) may also be required by Brazoria County. NDAs will be provided to contractor employees 
and any subcontractors by the Purchasing Department and must be signed and returned in a time frame determined by 
Purchasing Department. 
 

14.0 HISTORICALLY UNDERUTILIZED BUSINESSES (HUB’s) 
 
Historically Underutilized Businesses (HUB’s) are encouraged to participate in the bid/CSP processes.  Although Brazoria 
County does not certify HUB vendors, Brazoria County recognizes the certifications of other governmental entities. If you are 
certified by a government entity, please upload the certificate with your response electronically in the Bonfire electronic 
platform or include a hard copy of your certificate in your submittal.   
 
Per Code of Federal Regulations, Title 2, § 200.321, “Contracting with small and minority businesses, women's business 
enterprises, and labor surplus area firms”,  if awarded vendor is a prime contractor and subcontractors are to be let by prime 
contractor, the following affirmative steps are required of the prime contractor: 
 
(1) Placing qualified small and minority businesses and women's business enterprises on solicitation lists;  
(2) Assuring that small and minority businesses, and women's business enterprises are solicited whenever they are potential 

sources;  
(3) Dividing total requirements, when economically feasible, into smaller tasks or quantities to permit maximum 

participation by small and minority businesses, and women's business enterprises;  
(4) Establishing delivery schedules, where the requirement permits, which encourage participation by small and minority 

businesses, and women's business enterprises; 
(5)  Using the services and assistance, as appropriate, of such organizations as the Small Business Administration and the 

Minority Business Development Agency of the Department of Commerce. 
 
15.0 SYSTEM FOR AWARD MANAGEMENT (SAM) 

  
The System for Award Management (SAM) is the official registration required prior to bidding on a contract with any federal 
government agency, including local governments who receive federal funds. 
 
Prior to award, Brazoria County will check www.sam.gov, the System for Award Management (SAM), to ensure that the 
proposed vendor has not been debarred.  Vendor shall provide their Unique Entity ID number to Brazoria County in order to 
check www.sam.gov for debarment. If you do not have a Unique Entity ID number, you can request a number for free by 
visiting https://sam.gov/content/entity-registration.  For additional information about the change from DUNS to Unique Entity 
ID visit https://www.gsa.gov/about-us/organization/federal-acquisition-service/office-of-systems-management/integrated-
award-environment-iae/iae-systems-information-kit/unique-entity-id-is-here. 
Brazoria County is unable to conduct business with vendors who have been debarred. 

16.0 CONTRACT TERM  

Award of Contract shall begin upon acceptance of Contract and shall continue until completion of  the project as stated on the 
Offer Sheet contained herein. 

Brazoria County retains the option to solicit new proposals at any time if in its best interest.  
 
17.0 PREVAILING WAGE RATES  

 
Chapter 2258 of the Texas Government Code requires state agencies, cities, counties, independent school districts, and all other 
political subdivisions that engage in  public work projects using public funds to include prevailing wage rate in the project 
competitive sealed proposal documents and Contract. 
 
Current prevailing wage rates are incorporated in the Contract documents.   



CSP# 25-72 CONSTRUCTION OF A TEEN CENTER BUILDING  Page 11 of 50 

18.0 CHANGE ORDERS
 

 Due to budget constraints, change orders will be limited to those revisions that are due to unforeseen conditions and are approved 
by Brazoria County.  Vendors are advised to fully understand the scope of work and to review the specifications and drawings in 
order to submit any requests for clarifications prior to the proposal opening. 

 
 In the event a change order is required and approved by Brazoria County, said changes shall be incorporated into this Contract in 

the form of a change order. All change orders shall be subject to the review and approval of Brazoria County Commissioner’s Court, 
or the Court’s designee, and shall be in accordance with the Local Government Code.     
    
Any discrepancies which may be discovered between actual conditions and those represented by the specifications or drawings 
shall be reported at once to the Brazoria County Project Manager and work shall not proceed except at the Vendor's risk, until 
written instructions have been received by him from the Brazoria County Project Manager. 
 

19.0 FINAL INSPECTION 
 

When the work included in this Contract is substantially completed, the Vendor shall notify the Project Manager in writing that 
the work will be ready for final inspection on a definite date which shall be stated in the notice.  The Project Manager will 
make the arrangements necessary to have final inspection commenced on the date stated in the notice, or as soon thereafter as 
is practicable. 
Per Brazoria County, substantial completion is defined as a designated portion of a construction project that is sufficiently 
complete in accordance with the contract for the owner to occupy and / or utilize it for its intended use, without undue 
interference. 

 
20.0 PAYMENTS TO VENDOR:  
 

20.1 Retainage 
 

The Vendor shall prepare his invoice or application for payment for partial payment(s) as of the last day of the month 
and submit the invoice or pay application to the Project Architect and /or Brazoria County Project Manager for his 
approval.  The amount of the payment due the Vendor shall have five percent (5%) deducted to be retained until final 
payment.   
 

20.2 Final Payment 
 

After final inspection and acceptance by Brazoria County of all work under the Contract, the Vendor shall prepare his 
invoice or application for payment for final payment which shall be based upon the careful inspection of each item of 
work at the applicable unit prices stipulated in the Contract.  The total amount of the final payment due the Vendor 
under this Contract shall be the amount computed as described above less all previous payments. 

 
21.0 INSURANCE REQUIREMENTS 
 

Vendor shall furnish certificates of insurance to County evidencing compliance with the insurance requirements hereof for the 
duration of the project.  Certificates shall indicate name of Vendor, name of insurance company, policy number, term of 
coverage and limits of coverage.  
 
Insurance shall be placed with insurers having an A.M. Best’s rating of no less than A.  Such insurance must be issued by a 
casualty company authorized to do business in the State of Texas, and in standard form approved by the Board of Insurance 
Commissioners of the State of Texas, with coverage provisions insuring the public from loss or damage that may arise to any 
person or property by reason of services rendered by Vendor.  
Insurance required herein shall be maintained in full force and effect during the life of this contract and shall be issued on an 
occurrence basis.  Vendor shall require that any and all subcontractors that are not protected under the Vendor’s own insurance 
policies take and maintain insurance of the same nature and in the same amounts as required of Vendor and provide written 
proof of such insurance to Vendor.  Proof of renewed/replacement coverage shall be provided upon expiration, termination, or 
cancellation of any policy.  Vendor shall not allow any subcontractor to commence work on the subcontract until such insurance 
required for the subcontractor has been obtained and approved.  
 
In the event that the insurance is renewed during the duration of the contract, Vendor shall furnish certificate of insurance to 
the County evidencing renewal of policy within 30 days of renewal.  Vendor shall provide County with at least 30 days prior 
written notice of any reduction in the limit of liability by endorsement of the policy, cancellation or non-renewal of the insurance 
coverage required under this Agreement.   
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Certificates of Insurance, fully executed by a licensed representative of the insurance company written or  countersigned by 
an authorized Texas state agency, shall be filed with the County Purchasing Agent within ten (10) business days of issuance of 
notification from the County Purchasing Agent to Bidder that the contract is being activated as written proof of such insurance 
and further provided that Bidder shall not  commence work under this contract until it has obtained all insurance required 
herein and provided written proof as required herein. 

 
  WAIVER OF SUBROGATION: 

All policies of insurance shall waive all rights of subrogation against Brazoria County, its officers, employees and agents. 
 
 ADDITIONALLY INSURED: 

Further, on vendor’s certificate of insurance supplied to Brazoria County, Brazoria County shall be listed as additionally insured 
with the exception of workers compensation insurance. The certificate holder shall be as follows: 
Brazoria County 
237 E. Locust Street, Suite 401 
Angleton, TX 77515 
 
BUILDER’S RISK 
The Vendor shall carry in full force during the term of the Contract, and any extensions thereof, builder’s risk insurance not 
less than the value of this Contract. 
 
POLLUTION LIABILITY 
The Vendor shall carry in full force during the term of the Contract, and any extensions thereof, pollution liability insurance 
not less than the value of this Contract. 
 

22.0 INCLEMENT WEATHER:  
 
In case of inclement weather or any other unforeseen event causing the County to close for business on the date of a proposal 
submission deadline, the closing will automatically be postponed until the next business day the County is open and at the time 
shown on the Cover Sheet.   

 
If inclement weather conditions or any other unforeseen event causes delays in carrier service operations, the County may issue 
an addendum to all known vendors interested in the project to extend the deadline.  It will be the responsibility of the vendor 
to notify the County of their interest in the project if these conditions are impacting their ability to turn in a submission within 
the stated deadline.  The County reserves the right to make the final judgment call to extend any deadline.   

 
23.0 LIQUIDATED DAMAGES, TERMINATION AND DELAYS  
 
 

23.1 If the Vendor shall fail to fully complete the work within the time specified on the Bid Table (subject however to extensions 
of time duly granted in the manner and for the causes specified in the herein) the Vendor shall be charged by Brazoria 
County as liquidated and ascertained damages the sum of seven hundred and sixty ($760.00) dollars for each working day 
that the work remains incomplete beyond the time herein fixed for the completion, it being hereby expressly and mutually 
agreed that from the nature of the case it would be impracticable and extremely difficult to fix the actual damage which 
would or will be suffered in the event that the Vendor should fail to fully complete the work within the time specified, and 
it being further agreed that said charge herein provided for is reasonable and proper in the premises.  The amount so 
charged may be deducted by Brazoria County from any moneys which might otherwise be or become payable to the 
Vendor.  
 

23.2 Excusable Delays. 
 

The right of the Vendor to proceed shall not be terminated nor shall the Vendor be charged with liquidated or 
ascertained damages for any delays in the completion of the work due to: 

 
 Controls or restrictions upon or requisitioning of materials, equipment, tools, or labor by reason of war, 

national defense, or any other national emergency; or 
 

 Causes not reasonably foreseeable by the parties to this Contract at the time of the execution of the Contract 
which are beyond the control and without the fault or negligence of the Vendor, including, but not limited to, 
acts of God or of the public enemy, fires, floods, epidemics, quarantine, restrictions, strikes, freight 
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embargoes, and weather of unusual severity such as hurricanes, tornadoes, cyclones and other extreme 
weather conditions. 

 
Provided, however, the Vendor shall promptly notify Brazoria County Project Manager within ten (10) days in 
writing of the cause of any delay.  Upon receipt of such notification, the Brazoria County Project Manager shall 
ascertain the facts and the cause and extent of delay.   
 
If, upon the basis of the facts and the terms of this Contract, the delay is determined by the Brazoria County Project 
Manager to be excusable, Brazoria County shall extend the time for completing the work for a period of time 
commensurate with the period of excusable delay. Any delay by the Vendor in not notifying the Brazoria County 
Project Manager shall not be excused. 

 
 
24.0 BUILD AMERICA, BUY AMERICA ACT (BABAA)  

 
Contractors and their subcontractors who apply or bid for an award for an infrastructure project subject to the domestic 
preference requirement in the Build America, Buy America Act (BABAA) shall file the required certification to the non-federal 
entity with each bid or offer for an infrastructure project, unless a domestic preference requirement is waived by FEMA. 
Contractors and subcontractors certify that no federal financial assistance funding for infrastructure projects will be provided 
unless all the iron, steel, manufactured projects, and construction materials used in the project are produced in the United States. 
BABAA, Pub. L. No. 117-58, §§ 70901-52. Contractors and subcontractors shall also disclose any use of federal financial 
assistance for infrastructure projects that does not ensure compliance with BABAA domestic preference requirement. Such 
disclosures shall be forwarded to the recipient who, in turn, will forward the disclosures to FEMA, the federal awarding agency; 
subrecipients will forward disclosures to the pass-through entity, who will, in turn, forward the disclosures to FEMA. 
 

25.0 ADDITIONAL REQUIREMENTS (FEDERAL) 
 
25.1 Remedies  

 
“If the bidder/vendor fails to comply with the terms and conditions of this Agreement, Brazoria County may take one or more 
of the following actions, as appropriate to the circumstance: 
(a) Temporarily withhold payments pending the bidder/vendor commencing in good-faith corrective action to cure the 
deficiency;  
(b) Permanently withhold payments; and/or 
(c) Take any and all other remedies that may be legally available. 

 
25.2 Access to Records and Record Retention 

“Retention of Records. The contractor agrees to maintain all books, records, accounts and reports required under this contract 
for a period of not less than three years after the date of termination or expiration of this contract, except in the event of litigation 
or settlement of claims arising from the performance of this contract, in which case contractor agrees to maintain same until 
the FEMA or applicable Federal Administrator,  Brazoria County, the Comptroller General of the United States, or any of their 
duly authorized representatives, have disposed of all such litigation, appeals, claims or exceptions related to the litigation or 
settlement of claims.” 
 
Access to Records.  The following access to records requirements apply to this contract: 
1) The contractor agrees to provide Brazoria County, any State or Federal Agency, the Comptroller General of the United 
States, or any of their authorized representatives access to any books, documents, papers, and records of the Contractor which 
are directly pertinent to this contract for the purposes of making audits, examinations, excerpts and transcriptions. 
1) The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts 
and transcriptions as reasonably needed. 
2) The contractor agrees to provide any State or Federal Agency, Brazoria County, the Comptroller General of the United 
States, or any of their authorized representatives or their authorized representatives access to construction or other work sites 
pertaining to the work being completed under this contract. 

 
25.3 Debarment and Suspension  

“Suspension and Debarment 
(1) The contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180.995), or its affiliates 
(defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). 
(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must include a 
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requirement to comply with these regulations in any lower tier covered transaction it enters into. (3) This certification is a 
material representation of fact relied upon by Brazoria County. If it is later determined that the contractor did not comply with 
2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies available to Texas Department of 
Emergency Management and Brazoria County, the Federal Government may pursue available remedies, including but not 
limited to suspension and/or debarment. 
(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart 
C while this offer is valid and throughout the period of any contract that may arise from this offer. The bidder or proposer 
further agrees to include a provision requiring such compliance in its lower tier covered transactions.” 

 
25.4 Procurement of Recovered Materials (Solid Waste Disposal Act) (2 CFR 200.323):   

Application: 
A non-Federal entity that is a state agency or agency of a political subdivision of a state and its contractors must 
comply with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation and Recovery 
Act. The requirements of Section 6002 include procuring only items designated in guidelines of the Environmental 
Protection Agency (EPA) at 40 CFR part 247 that contain the highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of competition, where the purchase price of the item exceeds $10,000 
or the value of the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste 
management services in a manner that maximizes energy and resource recovery; and establishing an affirmative 
procurement program for procurement of recovered materials identified in the EPA guidelines. 
[78 FR 78608, Dec. 26, 2013, as amended at 79 FR 75885, Dec. 19, 2014] 

1) In the performance of this contract, the Contractor shall make maximum use of products containing recovered materials that 
are EPA-designated items unless the product cannot be acquired 
 
(i) Competitively within a timeframe providing for compliance with the contract performance schedule; 
 
(ii) Meeting contract performance requirements; or 
 
(iii) At a reasonable price. 
 
Information about this requirement is available at EPA’s Comprehensive Procurement Guidelines web site, 
http://www3.epa.gov/epawaste/conserve/tools/cpg/index.htm 
 
The list of EPA-designate items is available at 
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program 

25.5 Domestic Preferences for Procurements (2 CFR 200.322)

(a) As appropriate and to the extent consistent with law, the non-Federal entity should, to the greatest extent practicable under 
a Federal award, provide a preference for the purchase, acquisition, or use of goods, products, or materials produced in the 
United States (including but not limited to iron, aluminum, steel, cement, and other manufactured products). The requirements 
of this section must be included in all subawards including all contracts and purchase orders for work or products under this 
award.  
 
(b) For purposes of this section:  
(1) “Produced in the United States” means, for iron and steel products, that all manufacturing processes, from the initial melting 
stage through the application of coatings, occurred in the United States.  
(2) “Manufactured products” means items and construction materials composed in whole or in part of non-ferrous metals such 
as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe; aggregates such as concrete; glass, 
including optical fiber; and lumber. 
 
25.6 DHS Seal, Logo and Flags  

"The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags or likenesses of DHS agency officials 
without specific FEMA or Federal Administrator preapproval." 
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25.7 Compliance with Federal Law, Regulations, and Executive Orders  

"This is an acknowledgement that FEMA (or applicable Federal Administrator) financial assistance will be used to fund the 
contract only. The contractor will comply will all applicable federal law, regulations, executive orders, FEMA (or applicable 
Federal Administrator) , policies, procedures, and directives." 
 
25.8 No Obligation by Federal Government  

"The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the non-Federal 
entity, contractor, or any other party pertaining to any matter resulting from the contract." 
 
25.9 Program Fraud and False or Fraudulent Statements or Related Acts  

"The contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) applies to 
the contractor's actions pertaining to this contract." 

25.10 Termination for Cause and Convenience  

Termination with Cause:  
“Upon written notice to the Contractor of a defect or breach of this Agreement, Contractor has five (5) business days to cure 
any defect(s) or breach(es) cited in said notice. If Contractor fails to cure the defect(s) or breach(es) within the five (5) business 
days allowed, Brazoria County may terminate this Agreement. Nevertheless, Brazoria County reserves the right to provide 
written notice to the Contractor that this Agreement shall continue if Contractor has in good-faith commenced efforts to cure 
said defect(s) or breach(es) and Contractor agrees, in writing, to continue to act without undue delay to cure said defect(s) or 
breach(es).  
 
Termination Without Cause:  
This contract may be terminated by either the County or the Contractor at any time, without cause, by providing the other Party 
at least thirty (30) calendar days’ prior written notice. 

 
25.11 Clean Air Act  

(1) The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Clean Air Act, 
as amended, 42 U.S.C. § 7401 et seq.  

(2) The contractor agrees to report each violation to Brazoria County and understands and agrees that Brazoria County will, 
in turn, report each violation as required to assure notification to the applicable federal program Administrator, and the 
appropriate Environmental Protection Agency Regional Office. 

(3) The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in whole or in part 
with Federal assistance provided by the applicable federal program Administrator. 

25.12 Federal Water Pollution Control Act  

(1)  The contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to the Federal Water 
Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.  

(2) The contractor agrees to report each violation to Brazoria County and understands and agrees that Brazoria County will, 
in turn, report each violation as required to assure notification to Brazoria County and the appropriate Environmental 
Protection Agency Regional Office. 

(3) The contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in whole or in part 
with Federal assistance provided by the applicable federal program Administrator.” 

25.13 Byrd Anti-Lobbying Amendment  

Contractors who apply or bid for an award of $100,000 or more shall file the required certification.  Each tier certifies to the 
tier above that it will not and has not used federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of any agency, a member of Congress, officer of employee of Congress, or an 
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employee of a member of Congress in connection with obtaining and Federal contract, grant, or any other award covered by 
31 U.S.C. 1352.  Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with obtaining 
any Federal award.  Such disclosures are forwarded from tier to tier up to the recipient. 
 
25.14 Energy Efficiency  

The Contractor shall comply with the mandatory standards and policies relating to energy efficiency which are contained in 
the state energy conservation plan issued in compliance with the Energy Policy and Conservation Act (42 U.S.C. 6201) 

25.15 Equal Opportunity:  

Standard. Except as otherwise provided under 41 C.F.R. Part 60, all contracts that meet the definition of “federally assisted 
construction contract” in 41 C.F.R. § 60- 1.3 must include the equal opportunity clause provided under 41 C.F.R. § 60- 
1.4(b), in accordance with Executive Order 11246, Equal Employment Opportunity (30 Fed. Reg. 12319, 12935, 3 C.F.R. 
Part, 1964-1965 Comp., p. 339), as amended by Executive Order 11375, Amending Executive Order 11246 Relating to Equal 
Employment Opportunity, and implementing regulations at 41  
C.F.R. Part 60 (Office of Federal Contract Compliance Programs, Equal Employment Opportunity, Department of Labor). 
See 2 C.F.R. Part 200, Appendix II, ¶ C.  
b. Key Definitions.  
 
1) Federally Assisted Construction Contract. The regulation at 41 C.F.R.  
§ 60-1.3 defines a “federally assisted construction contract” as any agreement or modification thereof between any applicant 
and a person for construction work which is paid for in whole or in part with funds obtained from the Government or 
borrowed on the credit of the Government pursuant to any Federal program involving a grant, contract, loan, insurance, or 
guarantee, or undertaken pursuant to any Federal program involving such grant, contract, loan, insurance, or guarantee, or 
any application or modification thereof approved by the Government for a grant, contract, loan, insurance, or guarantee under 
which the applicant itself participates in the construction work. 
 
(2) Construction Work. The regulation at 41 C.F.R. § 60-1.3 defines “construction work” as the construction, rehabilitation, 
alteration, conversion, extension, demolition or repair of buildings, highways, or other changes or improvements to real 
property, including facilities providing utility services. The term also includes the supervision, inspection, and other onsite 
functions incidental to the actual construction  
 
§ 60–1.4 Equal opportunity clause. 
Government contracts. Except as otherwise provided, each contracting agency shall include the following equal opportunity 
clause contained in section 202 of the order in each of its Government contracts (and modifications thereof if not included in 
the original contract): 
 
1) The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, 
sexual orientation, gender identity, or national origin. The contractor will take affirmative action to ensure that applicants are 
employed, and that employees are treated during employment without regard to their race, color, religion, sex, sexual 
orientation, gender identity, or national origin. Such action shall include, but not be limited to the following: 
 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 
 
(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that 
all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, sexual orientation, 
gender identity, or national origin. 
 
(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant for employment 
because such employee or applicant has inquired about, discussed, or disclosed the compensation of the employee or applicant 
or another employee or applicant. This provision shall not apply to instances in which an employee who has access to the 
compensation information of other employees or applicants as a part of such employee's essential job functions discloses the 
compensation of such other employees or applicants to individuals who do not otherwise have access to such information, 
unless such disclosure is in response to a formal complaint or charge, in furtherance of an investigation, proceeding, hearing, 
or action, including an investigation conducted by the employer, or is consistent with the contractor's legal duty to furnish 
information. 
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(4) The contractor will send to each labor union or representative of workers with which he has a collective bargaining 
agreement or other contract or understanding, a notice to be provided advising the said labor union or workers' representatives 
of the contractor's commitments under this section, and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules, 
regulations, and relevant orders of the Secretary of Labor. 

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by 
rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and 
accounts by the administering agency and the Secretary of Labor for purposes of investigation to ascertain compliance with 
such rules, regulations, and orders. 

(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or with any of the said 
rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may 
be declared ineligible for further Government contracts or federally assisted construction contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and remedies 
invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, 
or as otherwise provided by law. 
 
(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the provisions of 
paragraphs (1) through (8) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the 
Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such provisions 
will be binding upon each subcontractor or vendor. The contractor will take such action with respect to any subcontract or 
purchase order as the administering agency may direct as a means of enforcing such provisions, including sanctions for 
noncompliance: 
Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or 
vendor as a result of such direction by the administering agency, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
 
25.16 Davis-Bacon Act and Copeland Anti-Kickback Act  

(1) Minimum wages. 

(i) All laborers and mechanics employed or working upon the site of the work (or under the United States Housing Act of 
1937 or under the Housing Act of 1949 in the construction or development of the project), will be paid unconditionally and 
not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll deductions 
as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount 
of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than 
those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to exist between the contractor and such laborers and 
mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of 
the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to 
the provisions of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for more than a 
weekly period (but not less often than quarterly) under plans, funds, or programs which cover the particular weekly period, 
are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the 
appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked 
therein: Provided, That the employer's payroll records accurately set forth the time spent in each classification in which work 
is performed. The wage determination (including any additional classification and wage rates conformed under paragraph 
(a)(1)(ii) of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its 
subcontractors at the site of the work in a prominent and accessible place where it can be easily seen by the workers. 

(ii) 

(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an additional classification and wage rate and fringe benefits therefore 
only when the following criteria have been met: 
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(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; 
and

(2) The classification is utilized in the area by the construction industry; and 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.

(B) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, 
and the contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits 
where appropriate), a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and 
Hour Division, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will 
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that additional time is necessary.

(C) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), the contracting officer shall refer the questions, including the views of all interested parties and 
the recommendation of the contracting officer, to the Administrator for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify 
the contracting officer within the 30-day period that additional time is necessary.

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs (a)(1)(ii) (B) or (C) of 
this section, shall be paid to all workers performing work in the classification under this contract from the first day on which 
work is performed in the classification. 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall 
pay another bona fide fringe benefit or an hourly cash equivalent thereof. 

(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of 
the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the 
applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in 
a separate account assets for the meeting of obligations under the plan or program. 

(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be withheld from the 
contractor under this contract or any other Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much 
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, 
trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract. In 
the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the 
site of the work (or under the United States Housing Act of 1937 or under the Housing Act of 1949 in the construction or 
development of the project), all or part of the wages required by the contract, the (Agency) may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have ceased. 

(3) Payrolls and basic records. 

(i) Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work (or under 
the United States Housing Act of 1937, or under the Housing Act of 1949, in the construction or development of the project). 
Such records shall contain the name, address, and social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or 
cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of 
hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain 
records which show that the commitment to provide such benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the registration 
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of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs.

(ii) 

(A) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the 
(write in name of appropriate federal agency) if the agency is a party to the contract, but if the agency is not such a party, the 
contractor will submit the payrolls to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in 
name of agency). The payrolls submitted shall set out accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 
weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for 
each employee (e.g., the last four digits of the employee's social security number). The required weekly payroll information 
may be submitted in any form desired. Optional Form WH-347 is available for this purpose from the Wage and Hour 
Division Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is 
responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the
full social security number and current address of each covered worker, and shall provide them upon request to the (write in 
name of appropriate federal agency) if the agency is a party to the contract, but if the agency is not such a party, the 
contractor will submit them to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of 
agency), the contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit 
of compliance with prevailing wage requirements. It is not a violation of this section for a prime contractor to require a 
subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly 
submission to the sponsoring government agency (or the applicant, sponsor, or owner). 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor 
or his or her agent who pays or supervises the payment of the persons employed under the contract and shall certify the 
following: 

(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is being maintained under § 5.5 (a)(3)(i) of Regulations, 29 CFR part 
5, and that such information is correct and complete; 

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the 
payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3; 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into 
the contract. 

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall 
satisfy the requirement for submission of the “Statement of Compliance” required by paragraph (a)(3)(ii)(B) of this section. 

(D) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of title 31 of the United States Code. 

(iii) The contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this section available for 
inspection, copying, or transcription by authorized representatives of the (write the name of the agency) or the Department of 
Labor, and shall permit such representatives to interview employees during working hours on the job. If the contractor or 
subcontractor fails to submit the required records or to make them available, the Federal agency may, after written notice to 
the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

(4) Apprentices and trainees - 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when 
they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the 
U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and 
Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 
90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered 
in the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio 
of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, 
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who is not registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid at 
not less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage of 
the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate 
for the work performed unless they are employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training 
Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in 
the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in 
the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is 
an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which 
provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the Employment and Training Administration shall be paid not less 
than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, 
any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the work actually performed. In the event the Employment and 
Training Administration withdraws approval of a training program, the contractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in 
conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 
30. 

(5) Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which 
are incorporated by reference in this contract.

(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses contained in 29 CFR 5.5(a)(1) 
through (10) and such other clauses as the (write in the name of the Federal agency) may by appropriate instructions require,
and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor 
shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in 29 
CFR 5.5. 

(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of 
the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and 
Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be 
subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting agency, the U.S. Department of Labor, or 
the employees or their representatives. 

(10) Certification of eligibility. 

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 

25.17 “Compliance with the Copeland “Anti-Kickback” Act.  

(1) Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. pt. 3 
as may be applicable, which are incorporated by reference into this contract.  
(2) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and such other clauses as 
any State and or Federal Agency may by appropriate instructions require, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all of these contract clauses.  
(3) Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for debarment as a 
contractor and subcontractor as provided in 29 C.F.R. § 5.12.”  

25.18 Contract Work Hours and Safety Standards Act 

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may 
require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  
 
(1) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in 
paragraph (1) of this section the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In 
addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in 
violation of the clause set forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (1) of this section. 

(3)  Withholding for unpaid wages and liquidated damages. The State, Federal agency, loan or grant recipient shall upon 
its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the contractor or subcontractor under any such contract 
or any other Federal contract with the same prime contractor, or any other federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided 
in the clause set forth in paragraph (2) of this section.  

(4)  Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1) 
through (4) of this section and also a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with 
the clauses set forth in paragraphs (1) through (4) of this section.”  
 
25.19 Rights to Inventions Made Under a Contract or Agreement  

Application: 
a. Stafford Act Disaster Grants. This requirement does not apply to the Public Assistance, Hazard Mitigation Grant Program, Fire 
Management Assistance Grant Program, Crisis Counseling Assistance and Training Grant Program, Disaster Case Management 
Grant Program, and Federal Assistance to Individuals and Households – Other Needs Assistance Grant Program, as FEMA 
awards under these programs do not meet the definition of “funding agreement.”  

b. State or Federal award meets the definition of “funding agreement” under 37 C.F.R.  
§ 401.2(a) and the non-Federal entity wishes to enter into a contract with a small business firm or nonprofit organization 
regarding the substitution of parties, assignment or performance of experimental, developmental, or research work under that 
“funding agreement,” the non-Federal entity must comply with the requirements of 37 C.F.R. Part 401 (Rights to Inventions 
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Made by Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and Cooperative 
Agreements), and any implementing regulations issued by 7  
FEMA. See 2 C.F.R. Part 200, Appendix II, ¶ F.  
 
c. The regulation at 37 C.F.R. § 401.2(a) currently defines “funding agreement” as any contract, grant, or cooperative 
agreement entered into between any Federal agency, other than the Tennessee Valley Authority, and any contractor for the 
performance of experimental, developmental, or research work funded in whole or in part by the Federal government. This 
term also includes any assignment, substitution of parties, or subcontract of any type entered into for the performance of 
experimental, developmental, or research work under a funding agreement as defined in the first sentence of this paragraph.  
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BRAZORIA COUNTY
BID TABLE SUBMITTAL INSTRUCTIONS 

CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING
 
 

Please follow the instructions found in Item 1.0 if you are submitting your bid electronically using Bonfire electronic bidding 
platform 

  

1.0 ONLINE OFFER SUBMISSION (PREFERRED METHOD OF SUBMISSION)

RESPONDENT’S ARE TO DOWNLOAD AND FILL OUT THE ONLINE BID TABLE FROM BONFIRE 
AND THEN UPLOAD THE COMPLETED TABLE INTO BONFIRE TO BE INCLUDED WITH THEIR 
ONLINE PROPOSAL SUBMISSION. 

Please follow the instructions found in Item 2.0 if you are submitting a sealed hard copy proposal. 

2.0 HARD COPY PROPOSAL SUBMISSION

RESPONDENT’S ARE TO INCLUDE WITH THEIR SEALED HARD COPY PROPOSAL, A PRINTED 
COPY OF ATTACHMENT A BID TABLE. 

GENERAL: Brazoria County reserves the right to accept or reject any or all bids and waive all technicalities. 

All delivered items should be priced – FOB Destination Full Freight Allowed. Brazoria County will not pay for any 
additional transportation and/or shipping charges.  
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BRAZORIA COUNTY
STATEMENT OF NO OFFER 

CSP #25-72 CONSTRUCTION OF A TEEN CENTER BUILDING
 
 
If Respondent is not submitting on the goods and/or services as stated in this CSP, please download and complete this form.  
 
Mail the form.to:
Brazoria County Courthouse, Purchasing Department, 237 E. Locust, Suite 406, Angleton, Texas 77515. 
 
Or email to: aerickson@brazoriacountytx.gov 

********************************************************************************************* 
 
NAME OF FIRM: ________________________________________________________________ 

ADDRESS:   _________________________________________________________________ 
 
  _________________________________________________________________ 
 
 
SIGNATURE: _________________________________________________________________ 
 
 
TELEPHONE: ______________________________ DATE: _______________________ 
 
********************************************************************************************* 
 
The above has declined to submit a  response for the following reason(s) [please check all that apply]: 
 

_____ Specifications too “restrictive”, i.e., goods offered by our company do not meet stated specifications. 
 
_____ Specifications unclear (please explain below). 
 
_____ We do not offer this commodity and/or service or an equivalent. 
 
_____ Insufficient time to respond to the CSP. 
 
_____ Our schedule would not permit us to perform. 
 
_____ Cannot meet insurance requirements. 
 
 
Remarks:    ____________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________  
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BRAZORIA COUNTY
STANDARD TERMS AND CONDITIONS 

1. FUNDING: Funds for payment have been provided through the Brazoria County budget approved by the Commissioners Court for 
the current fiscal year only.  State of Texas statutes prohibit the obligation and expenditure of public funds beyond the fiscal year 
for which a budget has been approved.  Therefore, anticipated orders or other obligations that may arise past the end of the current 
Brazoria County fiscal year shall be subject to budget approval. 

 
2. DELIVERY:  Items ordered from this offer may require delivery to various locations throughout Brazoria County, as specified in 

this offer or at time of order.  All delivery and freight charges (F.O.B. Brazoria County designated location) are to be included in 
the offer price except as noted herein. 

 
3. AWARD OF CONTRACT: Brazoria County reserves the right to reject any or all offers, and to select any part or parts thereof 

without accepting the entire offer.  All solicitations may be compared with contracts available to the County through other sources 
such as Interlocal Agreements and other appropriate sources. Brazoria County may purchase through the source that provides the 
best value to the County.  The successful Respondent will be notified of award as promptly as a thorough analysis of offers will 
permit, and shall have ten (10) calendar days following date of notification of award in which to supply payment and performance 
bonds and certificate of insurance as may be required herein. 

 
3.1 Brazoria County hereby notifies Respondents that pursuant to Texas Local Government Code §262.0276 (effective 

September 1, 2003)  Brazoria County is prohibited from entering into a contract or other transaction which requires 
approval by the Commissioners Court with an individual, sole proprietorship, corporation, non-profit corporation, 
partnership joint venture, limited corporation or other entity which is indebted to the County.  Further, that this 
Contract may be terminated and payment withheld if awarded Respondent becomes indebted to the County during the 
term of the Contract. 

 
4. EQUAL EMPLOYMENT: All contracts will be awarded by Brazoria County without consideration as to race, religion, sex, 

national origin or disability of bidder.  Successful bidders are required to adhere to the provisions of 42 USCA Sec. 12101 et seq., 
Americans with Disabilities Act. 

 
5. CONTRACT:  The Contract consists of the Instructions to Respondents, Specifications/Statement of Work, Standard Terms & 

Conditions, all well as all other documents included in the Competitive Sealed Proposal Number 25-72 as stated in the Competitive 
Sealed Proposal Package Checklist, and any drawings and other specifications, as well as addenda issued prior to execution of the 
Contract, other documents listed in the Contract, and modifications issued after execution of the Contract.  The Contract represents 
the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral.  No invoices will be paid prior to acceptance of Contract by Brazoria County.  No different or additional terms 
will become a part of this Contract, except as agreed upon by all parties hereto. 

 
6. INTERLOCAL PARTICIPATION: It is hereby made a precondition of any offer for a Contract for supplies or services and a 

part of these specifications, that the submission of any offer in response to this request constitutes a offer made under the same 
conditions, for the same price, and for the same effective period as this offer, to any other governmental entity having an interlocal 
agreement with Brazoria County. 

 
6.1 It is further understood, that any other governmental entity that elects to use a Brazoria County semi-annual or annual 

award will issue its own Contracts or purchase orders and will require separate billing. 
 
7. DEFAULT OF RESPONDENT: If successful respondent defaults by failing to supply payment and performance bonds and/or 

certificate of insurance within the ten (10) day period allotted, award shall pass to the next respondent who provides the best value 
to Brazoria County  upon the approval of Commissioners’ Court. 

 
7.1 Respondent, in submitting this offer, agrees that Brazoria County shall not be liable for damages in the event that the 

County declares the respondent in default. 
 
8. ADDENDA:  Any interpretations, corrections or changes to these Contract documents and specifications will be made by addenda.  

Sole issuing authority of addenda shall be vested in the Brazoria County Purchasing Director.  Addenda will be mailed to all that 
are known to have received a copy of the offer package and/or Contract.  Respondents shall acknowledge receipt of all addenda.     

9. SALES TAX: Brazoria County is exempt by law from payment of Texas Sales Tax and Federal Excise Tax. 
       

10. ETHICAL CONDUCT: The respondent shall not offer or accept gifts or anything of value, nor enter into any business arrangement 
with any employee, official, or Director of Brazoria County.  No public official shall have interest in this Contract, in accordance 
with Texas Local Government Code Annotated Title 5, Subtitle C, Chapter 171. 
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10.1 The Respondent affirms that the only person or parties interested in this offer as principals are those  named herein, 
and that this offer is made without collusion with any other person, firm, or  corporation.     

 
11. MINIMUM STANDARDS FOR RESPONSIBLE PROSPECTIVE BIDDERS: A prospective bidder must affirmatively 

demonstrate bidder’s responsibility.  A prospective bidder must meet the following requirements: 

 
1) Have adequate financial resources, or the ability to obtain such resources as required; 
2) Be able to comply with the required or proposed delivery schedule; 
3) Have a satisfactory record of performance; 
4) Have a satisfactory record of integrity and ethics; 
5) Be otherwise qualified and eligible to receive an award. 

 
11.1 Brazoria County may request representation and other information sufficient to determine bidder’s ability to meet 

these minimum standards listed above. 
 

12. REFERENCES:  During an analysis of all offers, Brazoria County may request Respondent to supply a list of three (3) references 
to which like services or materials have been supplied by Respondent.  If requested, references should include name of firm, address, 
telephone number and name of representative.  

 
 
13. INSURANCE:  Prior to acceptance of contract by Brazoria County, the successful Respondent must furnish a Certificate of 

Insurance from an approved insurance carrier for the coverage indicated. 
 
 
14. SILENCE OF SPECIFICATIONS: The apparent silence of the specifications contained as a part of this package as to any detail 

or to the apparent omission of a detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practices are to prevail.  All interpretations of these specifications shall be made on the basis of this statement. 

 
 
15. INDEMNIFICATION:  The successful Respondent (herein after referred to as Contractor), shall defend, indemnify, and save 

harmless Brazoria County and all its officers, Directors, officials, agents, and employees from all suits, actions, or other claims of 
any character, name, and description brought for or on account of any injuries or damages of any negligent act or fault of the 
Contractor; or on account of or in consequence of any neglect in safeguarding the work; or through use of unacceptable materials 
in constructing the work; or because of any act of omission, neglect, or misconduct of said Contractor; or because any claims or 
amount recovered from any infringements of patent, trademark, or copyright; or from any claims or amounts arising recovered 
under the Worker’s Compensation Act, or any other law, ordinance, order, or decree; or of any Director, employee, subcontractor, 
or supplier in the execution of, or performance under, any Contract which may result from award of bid/offer. 

 
 

15.1 Further, Contractor indemnifies and will indemnify and save harmless Brazoria County from liability, claim or 
demand on their part, their Directors, servants, customers, employees, subcontractors, or any employees or agents of 
subcontractors, whether such liability, claim, or demand arise from event or casualty happening within the job site 
itself or elsewhere.  Contractor shall pay any judgment with costs which may be obtained against Brazoria County 
growing out of such injury or damages.                                                                                          

 
 

15.2 Money due the Contractor under and by virtue of his Contract as may be considered necessary by the County for such 
purpose may be retained for the use of the County, or in case no money is due, his surety may be held until such suit 
or suits action or actions, claim or claims for injuries or damages as aforesaid shall have been settled and suitable 
evidence to the effect furnished to the County, except that money due the Contractor will not be withheld when the 
Contractor produces satisfactory evidence that he is adequately protected by public liability and property damage 
insurance. 

          
16. THIRD PARTY BENEFICIARY CLAUSE: It is specifically agreed between the parties executing the Contract that it is not 

intended by any of the provisions of any part of the Contract to create with the public or any member thereof a third party beneficiary 
or to authorize anyone not a party to the Contract to maintain a suit for personal injuries or property damage pursuant to the terms 
or provisions of the Contract. 

 
 
17. PURCHASE ORDERS REQUIRED: All orders for materials or work must be authenticated by a purchase order issued by the 

Brazoria County Purchasing Department.  Invoices not bearing a purchase order number will not be paid. 
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18. TESTING: All materials being used in fulfillment of this Contract are subject to inspection or test at any time during their 
preparation, delivery, or use.  At the option of the County Purchasing Director, they may be sampled and tested in order to determine 
compliance with the governing specifications.  Materials not conforming to the requirements of these specifications shall not be 
used in fulfillment of this Contract with Brazoria County.  The County reserves the right to immediately terminate any Contract 
found not to be in compliance with governing specifications as a result of testing by the County. 

 
19. WAGES:  Contractor shall pay or cause to be paid, without cost or expense to Brazoria County, all Social Security, Unemployment 

and Federal Income Withholding Taxes of all employees; and all such employees shall be paid wages and benefits as required by 
Federal and/or State law.  Contracts involving construction work or supply of materials in place shall abide by the provisions of 
Article 5159d Texas Revised Civil Statutes Annotated.  

 
 
20. TERMINATION OF CONTRACT:  

 
Termination with Cause:  
“Upon written notice to the Contractor of a defect or breach of this Agreement, Contractor has five (5) business days to cure any 
defect(s) or breach(es) cited in said notice. If Contractor fails to cure the defect(s) or breach(es) within the five (5) business days 
allowed, Brazoria County may terminate this Agreement. Nevertheless, Brazoria County reserves the right to provide written notice 
to the Contractor that this Agreement shall continue if Contractor has in good-faith commenced efforts to cure said defect(s) or 
breach(es) and Contractor agrees, in writing, to continue to act without undue delay to cure said defect(s) or breach(es).  
 
Termination Without Cause:  
This contract may be terminated by either the County or the Contractor at any time, without cause, by providing the other Party at 
least thirty (30) calendar days’ prior written notice. 

 
21. DELIVERY OF NOTICES: Any notice provided by this Contract (or required by law) to be given to the Contractor by Brazoria 

County shall be conclusively deemed to have been given and received on the next day after such written notice has been deposited 
in the mail in Angleton, Texas, by Registered or Certified mail with sufficient postage affixed thereto, addressed to the Contractor 
at the address so provided; provided this shall not prevent the giving of actual notice in any other manner. 

 
 
22. DELIVERY TICKETS: Delivery tickets shall accompany each order shipped, and shall show Contractor’s name and address, 

delivery location, Brazoria County purchase order number and descriptive information as to item and quantity delivered. 
 
 
23. HAZARDOUS SUBSTANCES: State law requires that shipments of hazardous substances shall include MATERIAL SAFETY 

DATA SHEETS (MSDS).  MSDS must be supplied with the first order shipped under any contract, and at any time MSDS is 
revised.   

 
 
24. PAYMENT: Payment shall be made upon receipt and/or acceptance in accordance with the terms of this Contract by the County 

of items(s) ordered, and receipt of a valid invoice in accordance with Texas Government Code chapter 2251.  Contractor is required 
to pay subcontractors within ten (10) days. 

 
 
25. CONTRACTOR’S LIABILITY: The Contractor shall be responsible for all damage or injury to property of any character during 

the execution of the work, resulting from any act, omission, neglect, or misconduct in his manner or method of executing the work, 
including the Contractor’s agents, employees, subcontractors, and any employees or agents of subcontractors, or at any time due to 
defective work or materials, and said responsibility will not be released until the project shall have been completed and accepted.      

 
 

25.1 When or where any direct or indirect damage or injury is done to public or private property by or on account of any 
act, omission, neglect, or misconduct in the execution of the work, or in consequence of the non-execution thereof by 
the Contractor, including the Contractor’s agents, employees, subcontractors, and any employees or agents of 
subcontractors, he shall restore, at his own expense, such property to a condition similar or equal to that existing before 
such damage or injury was done, by repairing, rebuilding, or otherwise restoring as he may be directed, or he shall 
make good such damage or injury in an acceptable manner. 

 
 
 
 
26. DEFECTIVE MATERIALS: Unless otherwise stated herein, items supplied under this Contract shall be subject to the County’s 

approval.  Items found defective or not meeting specifications shall be picked up and replaced by the Contractor at the next service 
day at no expense to the County.  If item is not picked up within one (1) week after notification, the item will become a donation to 
the County for disposition.  
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27. WARRANTY:  Contractor shall warrant that all items and services shall conform to the proposed specifications, all warranties as 
stated in the Uniform Commercial Code, and be free from all defects in material, workmanship and title.  Contractor and the County 
agree that both parties have all rights, duties, and remedies available as stated in the Uniform Commercial Code.  

Further, Contractor shall provide additional warranty requirements as defined in the Scope of Work attached.  Respondents must 
provide all warranty terms and conditions in response package. 

 
 
28. ASSIGNMENT: Contractor shall not sell, assign, transfer or convey this Contract, in whole or in part, without the prior written 

consent of Brazoria County. 
 
 
29. GOVERNING LAW: Contractor is advised that these requirements shall be fully governed by the laws of the State of Texas and 

that Brazoria County may request and rely on advice, decisions and opinions of the Attorney General of Texas and the County 
Attorney concerning any portion of these requirements.  All disputes arising out of this agreement will be resolved in Brazoria 
County, Texas. 

 
        All documents are subject to the Public Information Act requirements. 
 
 
30. DRAWINGS:  All drawings, plans, and specifications are hereby attached and made a part of this Contract. 
 
 
31. RIGHT TO AUDIT: At any time during the term of this Contract and for a period of four (4) years thereafter, the State of Texas, 

Brazoria County, and/or other federal, State and local agencies which may have jurisdiction over this contract and/or purchase 
order, at reasonable times and at its expense reserve the right to audit successful bidder’s records and books.  If needed for audit, 
original or independently certified copies of off-site records will be provided to auditors at successful respondent’s expense within 
two (2) weeks of written request. 

 
 
32. BID BOND: If required by the County, all respondents must submit with bid, a Bid Bond for at least five percent (5%) of the total 

bid price, if the bid exceeds $100,000 in Contract price or if the Contract includes construction of public work.  Such Bid Bond 
issued by a surety, acceptable to Brazoria County, authorized to do business in the State of Texas, is a guaranty that the respondent 
will enter into a contract with Brazoria County (as outlined in the Instructions/Specifications/Statement of Work and attachments) 
and that offer will furnish the requisite performance and payment bonds as may be required. 

 
 
33. PERFORMANCE AND PAYMENT BONDS: In the event the total accepted proposal price exceeds $25,000 the successful 

respondent must provide to the office of the County Purchasing Director, a payment bond, and if the price exceeds $100,000 the 
successful respondent must also provide a performance bond, each in the amount of one hundred percent (100%) of the total contract 
sum within ten (10) calendar days after receipt of notification of bid/proposal award.   
Such bonds shall be executed by a corporate surety or corporate sureties in accordance with Article 7.19-1, Vernon’s Texas 
Insurance Code.  Such corporate surety/sureties shall be duly authorized and admitted to do business in the State of Texas and 
licensed in the State of Texas to issue fidelity and surety bonds with a Best Rating of “A” or better and have a bonding capacity 
adequate for the prescribed amount.  Brazoria County reserves the right to accept or reject any surety company proposed by the 
respondent.  In the event Brazoria County rejects the proposed surety company, the respondent will be afforded five (5) additional 
days to submit the required bonds issued by a surety company acceptable to Brazoria County.  

        
34. APPLICABLE LAW: All applicable laws and regulations of the State of Texas and ordinances and regulations of Brazoria County 

shall apply. 
 
35. COMPLIANCE WITH APPLICABLE LAWS: Respondent shall at all times observe and comply with all federal, state, local 

and municipal ordinances, rules, regulations, relating to the provision of the services contracted to be provided by respondent 
hereunder or which in any manner affect this Contract. 

 
36. FORCE MAJEURE: Neither the County nor the successful respondent shall be deemed in violation of this Agreement if either is 

prevented from performing its obligations hereunder for any reason beyond its control, including but not limited to, acts of God, 
civil or military authority, acts of public enemy, war riots, rebellions, accidents, fires, explosions, earthquakes, floods, or 
catastrophic failure of public transportation; provided however, that in the event of strikes or labor disputes, an inability to procure 
raw materials, equipment, power or supplies, or the enactment of any law, order, proclamation, regulation, ordinance, demand, or 
other requirement of any governmental agency or intergovernmental body, which prevents, restricts, interferes or delays with the 
performance of this Contract, the party so affected, upon giving notice to the other party, shall be excused from such performance 
to the extent of such prevention, restriction, delay or interference, so long as the party so affected shall use reasonable efforts under 
the circumstance to avoid or remove such causes of  nonperformance, and shall continue performance hereunder with the utmost 
dispatch whenever such causes are removed.           
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37. SEVERABILITY: If any provision of this Contract is held to be unenforceable for any reason, the unenforceability thereof shall 
not affect any other provision contained herein, and the remainder of the Contract shall remain in full force and effect, and 
enforceable in accordance with its terms. 

 
38. QUANTITIES: Brazoria County requests purchase prices for the items identified in this offer, and in accordance with the 

specifications provided herein.  The quantities provided are given as a guideline only for the purpose of offer preparation.  These 
quantities shall not be construed as the total number of purchases for the Contract.   

 
This estimated figure may increase and/or decrease throughout the year. No guarantee is expressed or implied as to the total quantity 
of items to be purchased under this Contract.   

 
38.1 Brazoria County reserves the right to add or delete like or related items at any time during the term of this Contract. 

The additions or deletions shall be incorporated into the contract in the form of an addendum.  Additional items shall 
be priced in accordance with this contract with appropriate discounts being applied. 

39. PURCHASE FROM OTHER SOURCES: Brazoria County reserves the right to purchase goods and/or services specified herein, 
or of equal or like kind, through contracts established by other governmental agencies or thorough separate procurement actions 
due to the unique or special needs of Brazoria County. Further, the County reserves the right to obtain such goods and/or services 
from others without penalty or prejudice to the County or the respondent and such action shall not invalidate in whole or in part this 
Contract or any rights or remedies Brazoria County may have hereunder. 
 

40. AGREEMENT TO NOT BOYCOTT ISRAEL: By agreeing to this Purchase Order [or if no formal agreement, by providing the 
good(s) / services(s)] the vendor verifies it does not boycott Israel and will not boycott Israel, as defined by Chapter 808 of the 
Texas Government Code, during the term of this contract [during the time necessary to provide the good(s) / services(s)]. 

 
41. SUBCHAPTER J: Effective January 1, 2020, the requirements of Subchapter J, Chapter 552, Texas Government Code, may apply 

to this contract and the Contractor agrees that the contract can be terminated if the Contractor knowingly or intentionally fails to 
comply with a requirement of that subchapter. 

 
42. PROHIBITED TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES AND EQUIPMENT 

CERTIFICATION (2 CFR 200.216):  By agreeing to this purchase order (or if no formal agreement, by providing goods/services) 
the vendor represents and warrants that the equipment, systems, and/or services which it will provide to Brazoria County do not use 
covered telecommunications equipment or services (as defined in Section 889 John S. McCain National Defense Authorization Act 
for Fiscal Year 2019 (FY 2019 NDAA), Pub. L. No. 115-232 (2018)) as a substantial or essential component of any system, or as 
critical technology of any system. Additionally, the vendor represents and warrants that the equipment, systems, and/or services it 
will provide are not prohibited from being procured using grant funds under section 889 of the FY 2019 NDAA. 

 
43. AGREEMENT TO NOT BOYCOTT ENERGY COMPANIES: By agreeing to this Purchase Order [or if no formal agreement, 

by providing the good(s) / services(s)] the vendor verifies it does not boycott energy companies and will not boycott energy 
companies, as defined by Chapter 809 of the Texas Government Code, during the term of this contract [during the time necessary 
to provide the good(s) / services(s)]. 

 
44. AGREEMENT TO NOT DISCRIMINATE AGAINST A FIREARM ENTITY OR TRADE ASSOCIATION: By agreeing 

to this Purchase Order [or if no formal agreement, by providing the good(s) / services(s)] the vendor verifies it does not discriminate 
against a firearm entity or trade association and will not discriminate against a firearm entity or trade association, as defined by 
Chapter 2274 of the Texas Government Code, during the term of this contract [during the time necessary to provide the good(s) / 
services(s)]. 

 
45. DEBRIEF, PROTEST AND APPEAL PROCUDURES: Please see page 20 of 48, section D. of the Brazoria County Policy and 

Procedure Manual which can be found on the   Brazoria County Purchasing Department’s “Doing Business” webpage, 
https://www.brazoriacountytx.gov/departments/purchasing/doing-business. 

46. DISCLOSURE OF INTERESTED PARTIES FORM 1295:  A person or business, who enters into a contract with the County, 
meeting the conditions according to Texas Local Government Code Sec. 2252.908, is required to file Form 1295 with Texas Ethics 
Commission.  A contract entered into by a governmental entity is voidable for failure to provide the disclosure of interested parties 
if the entity submits written notice to the business entity of the failure to submit the form and the business entity has not provided 
the form on, or before, the 10th business day after the business entity receives written notice to submit the Form 1295. This form is 
not required unless there is a contract between the vendor and the Brazoria County.  Do not submit this form unless you 
receive an award letter from the County. 
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BRAZORIA COUNTY
SPECIAL REQUIREMENTS 

RESPONDENT INSTRUCTIONS:

READ THIS ENTIRE DOCUMENT CAREFULLY.  FOLLOW ALL INSTRUCTIONS.  YOU ARE RESPONSIBLE FOR 
FULFILLING ALL REQUIREMENTS AND SPECIFICATIONS.  BE SURE YOU UNDERSTAND THEM. 

The following requirements and specifications supersede other requirements where applicable. 

General
The requirements set forth below are intended to outline the basic operating parameters and procedures required to provide goods and/or 
services to Brazoria County as described herein.  It is not the intention to describe every item required.  In the performance of this 
Contract, the successful respondent represents it is familiar with the condition under which Brazoria County operates and represents that 
it has the resources, knowledge and skills to properly support the County’s needs consistent with these special conditions and the 
Contract documents. 

The County reserves the right to modify this Contract and Scope of Work as necessary to develop and maintain specifications / statement 
of work that meets the County’s needs.  Such modifications shall be mutually agreed upon and shall be incorporated into this Contract 
as an addendum.  Brazoria County shall not be responsible for any additional charge that is not stated in this Contract or mutually agreed 
to prior to such work or service is performed and/or invoiced.  

The Specifications/Statement of Work provided in this package is to be used as a guide in developing an offer to this CSP.  The 
information contained herein is not intended to be restrictive and the County will consider alternate offers submitted by respondent.  
Alternate offers shall be clearly marked with the proposed alternates and or exceptions to the Specifications/Statement of Work and 
shall include all pricing/cost advantages if applicable.  Respondents are expected to include any additional requirements that may have 
been inadvertently left out of the attached Specifications/Statement of Work. 

All offers inclusive of pricing shall remain firm for acceptance for a period of ninety (90) days from opening date unless otherwise 
specified by Brazoria County. 

Prices offered shall reflect the full Specifications/Statement of Work as defined per the CSP documents, inclusive of all associated costs 
for insurance, taxes, overhead, profit and bonding, if required and so identified. 

Respondent must include all incidental costs in his pricing. Brazoria County will not provide or allow for parking or travel 
reimbursements for the respondent's employees.  Respondent's offices, administration and/or place of business will not be on Brazoria 
County premises and will be the respondent's responsibility.  Only those costs shown on the Pricing/Delivery Sheet and confirmed by a 
purchase order will be paid.  

It is also understood that any and all persons who provide services under Contract to Brazoria County, resulting from this Competitive 
Sealed Proposal, shall be and remain employees of the Contractor, not Brazoria County.  It is understood and agreed that the respondent 
is solely responsible for all services being provided and shall provide adequate insurance to cover against any and all losses incurred by 
the respondent's employees and or equipment during the course of the Contract. 

Respondents may be requested to provide presentations, such presentations may develop into negotiating sessions with the successful 
respondent as selected by the evaluation committee.  If Brazoria County and respondent are unable to agree to Contract terms, Brazoria 
County reserves the right to terminate Contract negotiations with that respondent and enter into negotiations with another respondent. 

       

No award or acquisition can be made until Commissioners Court approves such action. 

Brazoria County will not be obligated to the respondent for goods and/or services until completion of a signed Contract as approved by 
Commissioners Court.  

Submission of an offer implies the respondent's acceptance of the evaluation criteria and respondent recognition that subjective 
judgments must be made by the evaluating committee. 

This Competitive Sealed Proposal in no manner obligates Brazoria County or any of its agencies to the eventual purchase of any goods 
and/or services described, implied or which may be proposed, until confirmed by a written Contract and purchase order.  Progress toward 
this end is solely at the discretion of Brazoria County and may be terminated at any time prior to the signing of a Contract. 
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Brazoria County will not be liable for any costs incurred by the respondent in preparing a response to this CSP.  Brazoria County makes 
no guarantee that any goods and/or services will be purchased as a result of this Competitive Sealed Proposal, and reserves the right to 
reject any and all offers.  All offers and their accompanying documentation will become the property of Brazoria County.  All offers 
shall be open to negotiation. 

All documents will be held by the County and are NOT subject to public view until an award is made.  When an award is made, offers 
are subject to review under the “Public Information Act”.  To the extent permitted by law, respondents may request in writing non-
disclosure of confidential data.  Such data shall accompany the offer, be readily separable from the offer and shall be CLEARLY 
MARKED “CONFIDENTIAL”. 

All correspondence relating to this CSP, from advertisement to award shall be sent to the Brazoria County Purchasing Department.  All 
presentations and/or meetings between Brazoria County and the respondent relating to this CSP shall be coordinated by the Brazoria 
County Purchasing Department.  Deviations from this requirement may cause the cancellation of this CSP process and/or disqualification 
of respondent’s proposal. 

All information provided to respondent for the purpose of submitting a proposal in response to this CSP is confidential, and is and will 
remain, the property of Brazoria County and will not be used by respondent for any other purposes. 

The respondent is expected to examine all documents, forms, specifications, and all instructions.  Failure to do so will be at respondent’s 
risk. 

CSP Hard Copy Document Completion    

The use of liquid paper is NOT acceptable and may result in the disqualification of CSP.  If an error is made, bidder MUST draw a line 
through the error and initial each change.   

Exceptions 
Respondent Terms & Conditions are subject to the review and approval of Brazoria County.  In the event of conflicting Terms & 
Conditions, the terms and conditions contained in the solicitation package shall prevail.   

Respondent must clearly identify any conflict with terms & conditions by denoting them on the same page where the conflicting terms 
and conditions appear. 

Public Information Act 
All responses to this solicitation are in their entirety, subject to the Public Information Act.  Brazoria County will respond to open 
records requests in accordance to law by providing all requested response information unless respondent (respondent) has specifically 
identified, in the response package, any section or part respondent deems confidential and/or proprietary.  Respondent must note and 
identify such information on the page where such information appears in the same manner as other exceptions. 

Late Offer - Electronic Submissions 
Once the project closes in Bonfire, Respondents are not able to upload a finalized submission electronically. 

Late Offer – Hard Copy Submissions 
Hard Copy proposals received in the office of the County Purchasing Director after submission deadline will be considered void and 
unacceptable.  Brazoria County is not responsible for lateness or non-delivery of mail, carrier, etc., and the date/time stamp in the office 
of the County Purchasing Director shall be the official time of receipt.  

Altering Submissions - Electronic 
If an error is made after your proposal submission is finalized, click HERE for instructions.  Bonfire allows for offerer’s to make 
alterations or amendments and re-submit their submissions before the project closes. 

Altering Submissions – Hard Copy 
Bids cannot be altered or amended after submission deadline.  Any interlineation, alteration, or erasure made before opening time must 
be initialed by the signer of the bid/offer, guaranteeing authenticity. 

Substitutions to Offer 
Brazoria County reserves the right to accept any and all or none of the substitutions deemed to be in the best interest of the County. 

  
Withdrawal of Offer 
An offer may not be withdrawn or canceled by the respondent without the permission of Brazoria County for a period of ninety (90) 
days following the date designated for the receipt of bids/offers, and respondent so agrees upon submittal of their bid/offer. 
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Descriptions
Any reference to model and/or make/manufacturer used in bid/offer specifications or scope of work are descriptive, not restrictive.  It is 
used to indicate the type and quality desired.  Bids/Offers on items of like quality will be considered.  Offer must provide hardware 
specifications where hardware is offered. 

Terms of Payment
Terms of payment shall be net thirty (30) days from receipt of acceptable invoice and/or acceptance of conforming goods, whichever is 
later.  However, alternate terms will be considered and may be offered.  Invoices for installed equipment and software will not be paid 
prior to complete acceptance by Brazoria County unless otherwise specified.  If installation of equipment and software is delayed, the 
County reserves the right (without extra expense or penalty) to delay a portion of the payment until equipment is installed and functioning 
properly. 

Pricing / Delivery 
All items should be priced – FOB Destination Full Freight Allowed, inside delivery. Brazoria County will not pay for any additional 
transportation and/or shipping charges.  

No charges may be billed to the County unless such costs were explicitly included in the proposal.  Respondent will incur any costs not 
explicitly included in the proposal and/or mutually agreed to in writing by the Brazoria County Purchasing Department. 

Reduction in Price: If during the life of the contract, the successful bidder’s net prices to other customers for items awarded herein are 
reduced below the contracted price, it is understood and agreed that the benefits of such reduction shall be extended to Brazoria County. 

Price Increase: Requests for price adjustments must be solely for the purpose of accommodating an increase in the vendor’s cost. A 
request for a pricing increase will be reviewed by Purchasing Department using the Producer Price Index (PPI) and/or Consumer Price 
Index (CPI) and any other research available to determine market conditions favorable to the increase. If market conditions dictate an 
increase to an awarded vendor’s cost, the awarded vendor may submit a request to increase pricing no later than thirty (30) days after 
receiving notice of the County’s intent to renew the contract. Requests will only be considered at the time of renewal with written 
approval from the County. Additionally, the vendor must de-escalate pricing on a previously escalated item, if the decrease is 
appropriate, due to market conditions. 
 
The request must be in writing and substantiated with supporting documentation (i.e., increase in manufacturers direct cost, etc.). The 
request shall be addressed to the County Purchasing Director, 237 E. Locust, Suite 406, Angleton, Texas 77515. The request may also 
be emailed to the Contract Specialist listed in the solicitation. The awarded vendor’s past history of honoring contracts at the bid/offer 
price will be an important consideration in the determination of requested price increase. Brazoria County reserves the right to accept 
or reject any/all of the requests for price adjustments as it deems to be in the best interest of the County. If rejected, either party may 
terminate the contract in accordance with the termination provisions of the contract. 

Personnel 
Successful respondent agrees at all times to maintain an adequate staff of experienced and qualified full time employees to ensure 
efficient performance under this Agreement.  No part-time, subcontract, or third party personnel may perform services hereunder without 
the prior written consent of the Brazoria County Purchasing Department. 

Successful respondent agrees that at all times its employees will perform required services in a professional and workmanlike manner in 
accordance with good industry practices. 

 

Brazoria County may, at any time, request the removal and replacement of any of successful respondent's employees and the successful 
respondent will duly consider such request. 

Legal Documents 
Respondent must submit with its proposal any agreements for services, etc. which may be required by their organization to enter into a 
Contract with Brazoria County.  These agreements must be completed, executed by respondent's authorized representative and submitted 
with the returned proposal, and are subject to review and amendment by the Brazoria County Attorney's Office, and to approval by 
Commissioners Court.  In the event of conflicting terms, the Brazoria County Terms and Conditions, Statement of Work, and attachments 
shall prevail. 

Contract Obligations 
This offer, submitted documents and any negotiations, when properly accepted by Brazoria County, shall constitute a Contract equally 
binding between the successful respondent and Brazoria County.  The selected respondent will be considered as the prime Contractor 
and shall assume responsibility for the goods and/or services.  Failure to meet obligations may result in the cancellation of any Contracts. 

The respondent’s response may be incorporated into any Contract which results from this CSP, therefore, respondents are cautioned not 
to make claims or statements which they are not prepared to commit to contractually.  Failure by the respondent to meet such claims 
will result in a requirement that the respondent provide resources necessary to meet submitted claims and/or breach of Contract.  
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PREVAILING WAGE RATES

"General Decision Number: TX20250233 05/16/2025 

Superseded General Decision Number: TX20240233 

State: Texas 

Construction Type: Building 

County: Brazoria County in Texas. 

BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes or apartments up to and including 4 stories). 

Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(1). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $17.75 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2025.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $13.30 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2025.     | 
|______________________________|_____________________________| 
 
The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
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Modification Number     Publication Date 
0              01/03/2025 
1              03/07/2025 
2              03/14/2025 
3              05/16/2025 

* ASBE0022-009 07/01/2024 

Rates          Fringes 

ASBESTOS WORKER/HEAT & FROST    
INSULATOR (Duct, Pipe and    
Mechanical System Insulation)....$ 30.20            12.38 
---------------------------------------------------------------- 
BOIL0074-003 01/01/2025 

 
                                  Rates          Fringes 
 
BOILERMAKER......................$ 33.17            24.92 
---------------------------------------------------------------- 
 CARP0551-009 04/01/2021 
 
                                  Rates          Fringes 
 
CARPENTER (Excludes Drywall    
Hanging, Form Work, and Metal    
Stud Installation)...............$ 25.86             9.08 
---------------------------------------------------------------- 
* ELEC0716-005 08/26/2024 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Excludes Low    
Voltage Wiring and    
Installation of Alarms)..........$ 36.50            10.51 
---------------------------------------------------------------- 
 ELEV0031-003 01/01/2025 
 
                                  Rates          Fringes 
 
ELEVATOR MECHANIC................$ 53.59       38.435+a+b 
 
FOOTNOTES: 
  A. 6% under 5 years based on regular hourly rate for all 
  hours worked.  8% over 5 years based on regular hourly rate 
  for all hours worked. 
   
  B. Holidays: New Year's Day; Memorial Day; Independence Day; 
  Labor Day; Thanksgiving Day; Friday after Thanksgiving Day; 
  Christmas Day; and Veterans Day. 
 
---------------------------------------------------------------- 
 ENGI0450-002 04/01/2024 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR   
     Cranes......................$ 39.47            10.39 
---------------------------------------------------------------- 
 IRON0084-011 06/01/2024 
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Rates          Fringes 

IRONWORKER, ORNAMENTAL...........$ 28.26             8.13 
---------------------------------------------------------------- 
IRON0135-002 09/01/2022 

 
                                  Rates          Fringes 
 
IRONWORKER, STRUCTURAL...........$ 34.35            14.44 
---------------------------------------------------------------- 
 PLUM0068-002 10/01/2024 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 39.98            11.61 
---------------------------------------------------------------- 
 PLUM0211-010 10/01/2024 
 
                                  Rates          Fringes 
 
PIPEFITTER (Including HVAC    
Pipe Installation)...............$ 41.14            11.86 
---------------------------------------------------------------- 
 SHEE0054-003 04/01/2020 
 
                                  Rates          Fringes 
 
SHEET METAL WORKER (Excludes    
HVAC Duct and Unit    
Installation)....................$ 29.70            13.85 
---------------------------------------------------------------- 
*  SUTX2014-008 07/21/2014 

Rates          Fringes 

ACOUSTICAL CEILING MECHANIC......$ 16.41 **          3.98 
 

BRICKLAYER.......................$ 19.86             0.00 
 

CAULKER..........................$ 15.36 **          0.00 
 

CEMENT MASON/CONCRETE FINISHER...$ 13.33 **          0.00 
 

DRYWALL FINISHER/TAPER...........$ 16.30 **          3.71 
 

DRYWALL HANGER AND METAL STUD    
INSTALLER........................$ 17.45 **          3.96 

 
ELECTRICIAN (Alarm    
Installation Only)...............$ 17.97             3.37 

 
ELECTRICIAN (Low Voltage    
Wiring Only).....................$ 18.00             1.68 

 
FLOOR LAYER:  Carpet.............$ 20.00             0.00 

 
FORM WORKER......................$ 12.57 **          0.00 

 
GLAZIER..........................$ 19.12             4.41 

 
INSULATOR - BATT.................$ 14.87 **          0.73 
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IRONWORKER, REINFORCING..........$ 12.10 **          0.00 

 
LABORER:  Common or General......$ 10.55 **          0.00 

 
LABORER:  Mason Tender - Brick...$ 13.37 **          0.00 

 
LABORER:  Mason Tender -    
Cement/Concrete..................$ 10.86 **          0.00 

 
LABORER:  Pipelayer..............$ 12.94 **          0.00 

 
LABORER:  Roof Tearoff...........$ 11.28 **          0.00 

 
LABORER: Landscape and    
Irrigation.......................$  9.49 **          0.00 

 
LATHER...........................$ 19.73             0.00 

 
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 15.56 **          0.00 

 
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 13.93 **          0.00 

 
OPERATOR:  Bulldozer.............$ 20.77             0.00 

 
OPERATOR:  Drill.................$ 16.22 **          0.34 

 
OPERATOR:  Forklift..............$ 15.64 **          0.00 

 
OPERATOR:  Grader/Blade..........$ 13.37 **          0.00 

 
OPERATOR:  Loader................$ 13.55 **          0.94 

 
OPERATOR:  Mechanic..............$ 17.52 **          3.33 

 
OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 16.03 **          0.00 

 
OPERATOR:  Roller................$ 16.00 **          0.00 

 
PAINTER (Brush, Roller and    
Spray), Excludes Drywall    
Finishing/Taping.................$ 16.77 **          4.51 

 
ROOFER...........................$ 15.40 **          0.00 

 
SHEET METAL WORKER (HVAC Duct    
Installation Only)...............$ 20.05             4.19 

 
SHEET METAL WORKER (HVAC Unit    
Installation Only)...............$ 19.67             2.24 

 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 22.17             9.70 

 
TILE FINISHER....................$ 12.00 **          0.00 

 
TILE SETTER......................$ 16.17 **          0.00 

 
TRUCK DRIVER:  1/Single Axle    
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Truck............................$ 14.95 **          5.23 
 

TRUCK DRIVER:  Dump Truck........$ 12.39 **          1.18 
 

TRUCK DRIVER:  Flatbed Truck.....$ 19.65             8.57 
 

TRUCK DRIVER:  Semi-Trailer    
Truck............................$ 12.50 **          0.00 
   
TRUCK DRIVER:  Water Truck.......$ 12.00 **          4.11 
   
WATERPROOFER.....................$ 14.39 **          0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($17.75) or 13658 
($13.30).  Please see the Note at the top of the wage 
determination for more information. Please also note that the 
minimum wage requirements of Executive Order 14026 are not 
currently being enforced as to any contract or subcontract to 
which the states of Texas, Louisiana, or Mississippi, including 
their agencies, are a party. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
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supplemental classification rate. 

Union Rate Identifiers 

A four-letter identifier beginning with characters other than 
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 

Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 

Union Average Rate Identifiers 

The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 

A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 

Survey Rate Identifiers 

The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 

?SU? wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 

State Adopted Rate Identifiers 
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The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were 
adopted. 
 
----------------------------------------------------------- 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1) Has there been an initial decision in the matter? This can 
be: 
 
           a) a survey underlying a wage determination 
           b) an existing published wage determination 
c) an initial WHD letter setting forth a position on 
a wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
 
            Branch of Wage Surveys 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
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The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 

3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, DC 20210. 

================================================================ 

END OF GENERAL DECISION" 
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BRAZORIA COUNTY
INSURANCE REQUIREMENTS  

The following requirements and specifications shall be in addition to the other requirements contained herein and shall supersede the 
other requirements where applicable. 

INSURANCE: Prior to acceptance of contract by Brazoria County, the successful bidder must furnish a Certificate of Insurance 
together with a receipt showing the time period for which premium has been paid, from an approved insurance carrier for the coverage 
indicated below. 

A. FOR CONSTRUCTION WORK CONTRACTS, THE FOLLOWING COVERAGES ARE REQUIRED: 

1. Statutory workers compensation in accordance with the State of Texas requirements. 
 

2. Comprehensive general liability including owners and contractors protective liability insurance for bodily injury, 
death, or property damages in the following amounts: 

 
COVERAGE    PER OCCURRENCE 

 
a. Premises and  

product liability      $3,000,000 
   

a. Aggregate policy 
limits     $3,000,000 

 
3. Comprehensive automobile and truck liability insurance (covering owned, hired and non-owned vehicles): 

 
COVERAGE    PER OCCURRENCE 

   
a.  Bodily injury     $3,000,000 

      (including death) 
 
  b.  Property damage    $3,000,000 
 

  
 
Insurance certificates and policy endorsements shall include agreements to hold Commissioners Court of Brazoria County and Brazoria 
County, Texas harmless; i.e., shall include coverage for “Hold Harmless Agreement”. 

Failure to maintain insurance coverage as required herein shall be grounds for immediate termination of contract. 

All policies must provide, by endorsement to the policy, that thirty (30) days prior written notice of cancellation or material change in 
coverage be given to the Purchasing Director of Brazoria County.  Such insurance when accepted by the County in writing will become 
acceptable and shall remain unmodified until final acceptance of the work.  Coverage provided must be on an occurrence basis. 
 
No policy submitted shall be subject to limitations, conditions, or restrictions deemed inconsistent with the intent of the insurance 
requirements to be fulfilled by the successful bidder.  The decision of Brazoria County thereon is final. 
 
All policies shall be written through a company duly entered and authorized to transact that class of insurance in the State of Texas. 

Neither approval by Brazoria County of any insurance supplied by the successful bidder, nor a failure to disapprove that insurance, shall 
relieve the successful bidder of full responsibility of liability, damages and accidents as set forth herein. 

No additional payment shall be made for any insurance that the successful bidder may be required to carry. 

Certificate Holder information shall be as follows: 
Brazoria County 
237 E. Locust Street, Suite 401 
Angleton, TX 77515 
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BRAZORIA COUNTY 
BID BOND INFORMATION  

AND REQUIREMENTS 
 

The following requirements supersede other requirements where applicable. 
 
 
BID BOND: All respondents must submit with bid/proposal, a bid bond for at least five percent (5%) of the total bid/proposal price for 
this construction of a public work project. A Bid Bond shall be issued by a surety acceptable to Brazoria County, authorized to do 
business in the State of Texas, as a guaranty that the respondent will enter into a contract with Brazoria County (as outlined in the 
Statement of Work and attachments) and that offer will furnish the requisite performance and payment bonds as may be required. 
 
If submitting to this Bid/Offer electronically, an original (paper, not electronic) bid bond is required to be mailed to the Purchasing 
Department within three (3) business days of receipt of the Intent to Award letter and a copy of the original bid bond shall be submitted 
with the electronic Bid/Offer response.  Please use the label found on the last page of the CSP procurement package, as well as the hard 
copy mailing address found in the same procurement package.   If submitting to this Bid/Offer through hard copy format (not 
electronically), the original bid bond must be included in the Bid/Offer response. 
 
A guaranty shall be submitted with each bid that the bidder will enter into a contract with Brazoria County for the goods and/or services 
as outlined in the Specifications, Scope of Work and contract attachments and that respondent will furnish the requisite performance 
and payment bonds as may be required within ten (10) days after award of the contract and receipt of contract and performance bond forms.   
 
Performance bond and payment bond shall be in a sum equal to the amount of money to be paid by the County under the contract, unless 
otherwise stated, and shall be executed by a surety company authorized to do business in the State of Texas.   
 
Written verification of the validity of the bond shall be received by the Purchasing Department from the Contractor's Surety before any 
payments will be made. 
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BRAZORIA COUNTY 
PERFORMANCE BOND INFORMATION 

AND REQUIREMENTS 

The following requirements supersede other requirements where applicable. 

PERFORMANCE BOND: As designated below, the successful respondent must provide a performance bond, in the amount of one 
hundred percent (100%) of the total contract sum within ten (10) calendar days after receipt of notification of bid/proposal award.  Such 
bond shall be executed by a corporate surety or corporate sureties in accordance with Article 7.19-1, Vernon’s Texas Insurance Code.  
Such corporate surety/sureties shall be duly authorized and admitted to do business in the State of Texas and licensed in the State of 
Texas to issue fidelity and surety bonds with a Best Rating of “A” or better and have a bonding capacity adequate for the prescribed 
amount.  Brazoria County reserves the right to accept or reject any surety company proposed by the respondent.  In the event Brazoria 
County rejects the proposed surety company, the respondent will be afforded five (5) additional days to submit the required bonds issued 
by a surety company acceptable to Brazoria County. 
 
      X  PERFORMANCE BOND REQUIRED WHEN BID/PROPOSAL EXCEEDS $100,000 

 AND IS FOR PUBLIC WORK. 
        
  PERFORMANCE BOND REQUIRED WHEN BID/PROPOSAL EXCEEDS $50,000.00 AND IS REQUIRED BY 

BRAZORIA COUNTY. 
 
 

If the performance bond and related documents are not returned to the Brazoria County Purchasing Department, 237 E. Locust, Suite 406, 
Angleton, Texas 77515 within ten (10) days of award, Brazoria County has the right to render the award ineffective. 
 
Written verification of the validity of the bond shall be received by the Purchasing Department from the Contractor's Surety before any 
payments will be made. 
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BRAZORIA COUNTY 
PAYMENT BOND INFORMATION 

AND REQUIREMENTS 
 

The following requirements supersede other requirements where applicable. 

PAYMENT BOND:  In the event the total accepted bid/proposal price exceeds $25,000 the successful respondent must provide to the 
office of the County Purchasing Director, a payment bond in the amount of one hundred percent (100%) of the total contract sum within 
ten (10) calendar days after receipt of notification of bid/proposal award.  Such bond shall be executed by a corporate surety or corporate 
sureties in accordance with Article 7.19-1, Vernon’s Texas Insurance Code.  Such corporate surety/sureties shall be duly authorized and 
admitted to do business in the State of Texas and licensed in the State of Texas to issue fidelity and surety bonds with a Best Rating of 
“A” or better and have a bonding capacity adequate for the prescribed amount.  Brazoria County reserves the right to accept or reject 
any surety company proposed by the respondent.  In the event Brazoria County rejects the proposed surety company, the respondent 
will be afforded five (5) additional days to submit the required bonds issued by a surety company acceptable to Brazoria County.  
 
      X  PAYMENT BOND REQUIRED WHEN BID/PROPOSAL EXCEEDS $25,000 AND IS FOR PUBLIC WORKS. 

If the payment bond and related documents are not returned to the Brazoria County Purchasing Department, 237 E. Locust, Suite 406, 
Angleton, Texas 77515 within ten (10) days of award, Brazoria County has the right to render the award ineffective. 
 
Written verification of the validity of the bond shall be received by the Purchasing Department from the Contractor's Surety before any 
payments will be made. 
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TEXAS ETHICS COMMISSION RULES

CHAPTER 46. DISCLOSURE OF INTERESTED PARTIES

§ 46.1. Application 

(a) This chapter applies to section 2252.908 of the Government Code 

(b) Section 2252.908 of the Government Code applies only to a contract of a governmental entity or state agency entered into after 
December 31, 2015, that meets either of the following conditions: 

(1) the contract requires an action or vote by the governing body of the entity or agency; or 

(2) The value of the contract is at least $1 million. 

(c) A contract does not require an action or vote by the governing body of a governmental entity or state agency if:

(1) the governing body has legal authority to delegate to its staff the authority to execute the contract

(2) The governing body has delegated to its staff the authority to execute the contract; and 

(3) The governing body does not participate in the selection of the business entity with which the contract is 
entered into. 

§ 46.3. Definitions 

(a) “Contract” means a contract between a governmental entity or state agency and a business entity at the time it is voted on by the 
governing body or at the time it binds the governmental entity or state agency, whichever is earlier, and includes an amended, 
extended, or renewed contract. 
 
(b) “Business entity” includes an entity through which business is conducted with a governmental entity or state agency, regardless of 
whether the entity is a for-profit or nonprofit entity. The term does not include a governmental entity or state agency. 
 
(c) “Controlling interest“ means: (1) an ownership interest or participating interest in a business entity by virtue of units, percentage, 
shares, stock, or otherwise that exceeds 10 percent; (2) membership on the board of directors or other governing body of a business 
entity of which the board or other governing body is composed of not more than 10 members; or (3) service as an officer of a business 
entity that has four or fewer officers, or service as one of the four officers most highly compensated by a business entity that has more 
than four officers. Subsection (3) of this section does not apply to an officer of a publicly held business entity or its wholly owned 
subsidiaries. 
 
(d) “Interested party” means: (1) a person who has a controlling interest in a business entity with whom a governmental entity or state 
agency contracts; or (2) an intermediary. 
 
(e) “Intermediary,” for purposes of this rule, means, a person who actively participates in the facilitation of the contract or negotiating 
the contract, including a broker, adviser, attorney, or representative of or agent for the business entity who: 

(1) receives compensation from the business entity for the person’s participation; 

(2) communicates directly with the governmental entity or state agency on behalf of the business entity 
regarding the contract; and 

(3) is not an employee of the business entity or of an entity with a controlling interest in the business 
entity. 

(f) “Signed” includes any symbol executed or adopted by a person with present intention to authenticate a writing, 
including an electronic signature. 

(g)   "Value" of a contract is based on the amount of consideration received or to be received by the business entity from the 
governmental entity or state agency under the contract. 
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§ 46.4. Changes to Contracts (new rule effective January 1, 2017) 

(a) Section 2252.908 of the Government Code does not apply to a change made to an existing contract, including an 
amendment, change order, or extension of a contract, except as provided by subsections (b) or (c) of this section. 

(b) Section 2252.908 of the Government Code applies to a change made to an existing contract, including an amendment,
change order, or extension of a contract, if a disclosure of interested parties form was not filed for the existing contract; and 
either: 

(1) the changed contract requires an action or vote by the governing body of the entity or agency; 
or 

(2) the value of the changed contract is at least $1 million. 

(c) Section 2252.908 of the Government Code applies to a change made to an existing contract, including an amendment, 
change order, or extension of a contract, if the business entity submitted a disclosure of interested parties form to the 
governmental entity or state agency that is a party to the existing contract; and either: 

(1) there is a change to the disclosure of interested parties; or

(2) the changed contract requires an action or vote by the governing body of the entity or agency; 
or 

(3) the value of the changed contract is at least $1 million greater than the value of the existing contract. 

§ 46.5. Disclosure of Interested Parties Form 

(a) A disclosure of interested parties form required by section 2252.908 of the Government Code must be filed on an 
electronic form prescribed by the commission that contains the following: 

(1) The name of the business entity filing the form and the city, state, and country of the business entity’s 
place of business; 

(2) The name of the governmental entity or state agency that is a party to the contract for which the form is 
being filed; 

(3) The name of each interested party and the city, state, and country of the place of business of each 
interested party; 

(4) The identification number used by the governmental entity or state agency to track or identify the contract 
for which the form is being filed and a short description of the services, goods, or other property used by the 
governmental entity or state agency provided under the contract; and 

(5) An indication of whether each interested party has a controlling interest in the business entity, is an 
intermediary in the contract for which the disclosure is being filed, or both. 

(b) The certification of filing and the completed disclosure of interested parties form generated by the commission’s 
electronic filing application must be printed, signed by an authorized agent of the contracting business entity, and submitted 
to the governmental entity or state agency that is the party to the contract for which the form is being filed. 

(c) A governmental entity or state agency that receives a completed disclosure of interested parties form and certification of 
filing shall notify the commission, in an electronic format prescribed by the commission, of the receipt of those documents 
not later than the 30th day after the date the governmental entity or state agency receives the disclosure. 

(d) The commission shall make each disclosure of interested parties form filed with the commission under section 
2252.908(f) of the Government Code available to the public on the commission’s Internet website not later than the seventh 
business day after the date the commission receives the notice required under subsection (c) of this section. 
 
**Note: .  A contract entered into by a governmental entity is voidable for failure to provide the disclosure of interested 
parties if the entity submits written notice to the business entity of the failure to submit the form and the business entity has 
not provided the form on, or before, the 10th business day after the business entity receives written notice to submit the Form 
1295. 
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Boycott Verification

This verification is required pursuant to Sections 808, 809, 2271, and 2274 (87(R) Senate Bill 13 and 19 versions) of the Texas 
Government Code:

Definitions:

1. Per Government Code Chapter 808, “Boycott Israel” means refusing to deal with, terminating business activities with, or 
otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically 
with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an 
action made for ordinary business purpose

2. Per Government Code Chapter 809, "Boycott energy company" means, without an ordinary business purpose, refusing to 
deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic 
harm on, or limit commercial relations with a company because the company:

(A)engages in the exploration, production, utilization, transportation, sale, or manufacturing of fossil fuel-based energy 
and does not commit or pledge to meet environmental standards beyond applicable federal and state law; or

(B)does business with a company described by Paragraph (A).

3. Per Government Code Chapter 2274 (87(R) Senate Bill 19), "Discriminate against a firearm entity or firearm trade 
association":
(A) means, with respect to the entity or association, to:

(i) refuse to engage in the trade of any goods or services with the entity or association based solely on its status as a 
firearm entity or firearm trade association;

(ii) refrain from continuing an existing business relationship with the entity or association based solely on its status as a 
firearm entity or firearm trade association; or

(iii) terminate an existing business relationship with the entity or association based solely on its status as a firearm entity 
or firearm trade association; 

4. “Company” has the meaning assigned by Texas Government Code Sections 808.001(2), 809.001(2), and 2274.001(2) (87(R) 
Senate Bill 19).

This verification is only required for a contract that is between a governmental entity and a company with 10 or more full-time 
employees; and has a value of $100,000 or more that is to be paid wholly or partly from public funds of the governmental entity. If 
your contract value or number of employees does not reach that threshold, please provide a written certification of the contract amount 
and number of employees.

I, (Person name), the undersigned representative of (Company or Business Name)
(hereinafter referred to as Company)

being an adult over the age of eighteen (18) years of age, do hereby depose and verify under oath that the company named-above, 
(A) does not boycott Israel currently;
(B) will not boycott Israel during the term of the contract the named Company, business or individual with Brazoria County 

Texas, Texas;
(C) does not boycott energy companies currently;
(D) will not boycott energy companies during the term of the contract the named Company, business or individual with 

Brazoria County, Texas;
(E) does not boycott a firearm entity of firearm trade association currently; and 
(F) will not boycott a firearm entity of firearm trade association during the term of the contract the named Company, business 

or individual with Brazoria County, Texas

                          DATE   SIGNATURE OF COMPANY REPRESENTATIVE
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INTRODUCTION 

Planning is underway for the construction of a new building at 901 South Downing Street 
in Angleton, Texas. Information on this project was supplied by the client. The project 
consists of a new building. Structural details such as column and wall loads are not 
known at this time but are not expected to exceed 50 kips and 2.0 kips per foot.    

PURPOSE AND SCOPE 

A geotechnical study was performed for the purposes of (1) exploring the subsurface 
conditions of the site (2) evaluating the pertinent engineering properties of the subsurface 
materials (3) providing recommendations concerning suitable types of foundation 
systems for support of the planned structure and (4) providing geotechnical construction 
guidelines. 

Analyses of slope stability, bulkhead or any other features at the site is not within the 
scope of this investigation and, therefore, ARM is not responsible for any problems 
caused by these features. The settlement analysis was not within the scope of this study.   

Narrative descriptions of our findings and recommendations are contained in the body of 
the report. A Boring Location Plan and the boring logs are included in Plates 1 through 4 
of the report.  

SUBSURFACE EXPLORATION  

Conditions at this site were explored with two (2) borings located approximately as 
shown on the Location of Borings plan found in the Plate 1 of this report. The borings 
were drilled to a depth of 20 feet each below existing site grades on June 20, 2025. After 
the soil samples were obtained and the borings completed, final groundwater levels were 
measured in the boreholes and they were backfilled with soil cuttings prior to leaving the 
site. 
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Undisturbed and disturbed sampling procedures were performed at selected depths during 
the field exploration phase to obtain samples for laboratory testing and stratigraphy 
identification. Three-inch diameter thin-wall tube samplers for cohesive materials and 
two-inch diameter split samplers for cohensionless soils were utilized to obtain 
undisturbed samples. Thin-wall tube samples were mechanically extruded in the field, 
visually classified, labeled according to boring number and depth, then packaged in 
protective boxes for transport back to the laboratory.  

LABORATORY TESTING 

Upon completion of drilling operations, the soil samples were transported to the 
laboratory for testing and further study. The laboratory testing was performed in order to 
evaluate the strengths, classifications and volume change characteristics of the major soil 
strata.  Atterberg limits tests and minus 200 sieve analyses were performed using selected 
soil samples to determine the index properties of the subsurface materials. Results of 
laboratory classification tests, in-situ moisture contents and strength tests are presented 
on the boring log included in the Appendix of the report.  

SITE CONDITIONS 

Site Description 

 
The project site is relatively flat.   All trees and root system within the building and 

pavement area should be removed and the soils compacted as specified in the report.   
 
Soil Stratigraphy 
 
The subsurface conditions present at the boring location are presented on the Log of 
Borings. A summary of the various strata and their approximate depths and thicknesses 
which were encountered in the borings are presented on the following TABLE 1. 
SUMMARY OF SUBSURFACE CONDITIONS. Note that depths on the log and in the 
following table are referenced from the ground surface, which existed at the time of the 
field exploration. 
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TABLE 1   

SUMMARY OF SUBSURFACE CONDITIONS 

Stratum
 

Description 

First 
Encountered 

(ft) 

Bottom of 
Stratum  

(ft) 

CLAY (CH) Stiff to very stiff dark gray to gray to light 
gray and tan to light gray and reddish 
brown to reddish brown and light gray 
clays 

Ground 
Surface 

20 

The clays of stratum I are considered fat clays. The clays are highly plastic with plasticity 
indices of 35 to 54. These soils are considered expansive and have very high potential 
for shrink and swell movements that are usually associated with changes in soil moisture 
content. The clays are stiff to very stiff in consistency.  

The above subsurface description is of a generalized nature to highlight the major 
subsurface stratification features and materials characteristics. The boring logs included 
in Plates 2 through 4 should be reviewed for specific information at the boring locations.  
These records include soil /rock descriptions, stratifications, penetration resistances, and 
locations of the samples and laboratory test data. The stratifications shown on the boring 
logs represent the conditions only at the actual boring location.   

Groundwater Conditions 

The borings were monitored at the time of drilling for evidence of groundwater. At the 
time of drilling, groundwater was not encountered within the upper 20 feet. 

Water traveling through the soil (subsurface water) is often unpredictable and may be 
present at other locations and depths at the site. Due to the seasonal changes in 
groundwater and the unpredictable nature of groundwater paths, groundwater levels will 
also fluctuate. Therefore, it is necessary during construction to be aware of groundwater 
in excavations in order to determine if any changes are necessary in the construction 
procedures due to the presence of the water.
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ANALYSIS AND RECOMMENDATIONS 

Suitable Building Foundation 

The foundation for the proposed structure must satisfy two independent criteria. First, the 
maximum design pressure exerted at the foundation level should not exceed the allowable 
bearing pressure based on an adequate factor of safety with respect to soil shear strength.  
Secondly, the magnitude of slab-on-grade and foundation movement due to soil volume 
changes or settlement must be such that structural movement is within tolerable limits.
Considering the subsurface conditions encountered at the boring locations, the proposed 
structure may be supported on drilled and underreamed piers foundation.  

Drilled and Underreamed Piers  

The structural loads for the proposed new structure may be supported on drilled and 
underreamed piers. Excavations for footings may encounter water at some locations. For 
best results, any standing water should be pumped out and footings poured immediately 
after the excavation has been made. Foundation recommendations are presented as 
follows: 

 
Foundation Type 

 
 
 

Depth, below 
existing grade 

(feet) 

Allowable Bearing 
Capacity (psf) 

Dead Plus Sustained
Live Load 

Factor of Safety = 3 

Allowable Bearing 
Capacity (psf)

Total Load
Factor of Safety = 2

 
Drilled and 

Underreamed Piers 
12 3,000 

 
4,500 

 

The drilled piers should not be placed closer than 2.5 bell diameters, center to center and 
the bell/shaft ratio for the piers can be 3:1 

The ultimate capacity of under reamed footings to resist uplift loads can be determined 
from the following equation provided the ratio of footing depth to bell diameter is greater 
than 1.5:  

Qu = 5.8 c (D2  - d2)  
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where:  Qu= ultimate uplift capacity, pounds 
 c= Average shear strength above the footing grade, pounds per 

     square foot. (use c = 800 PSF) 
       D= underream diameter, feet. 

d= shaft diameter, feet. 
A minimum factor of safety of 2.0 is recommended for final design.

The settlement analysis was not within the scope of this study.  

Floor Slabs
 
The surficial soils within the proposed building lines consist of high expansive clays.  
Based on existing soil conditions, the estimated potential vertical rise (PVR) using TEX-
124E method is approximately 3.9 inches. Any grade-supported floor slab for this project 
constructed over expansive clays will incur some level of risk associated with expansion 
or shrinkage of the moisture-sensitive soils. 
 
A structurally supported floor slab with a six-inch void space would be most suitable 
floor system for the proposed construction.  However, a grade-supported floor system 
may also used using either of the two options to reduce the PVR to one-inch- (1): 
 

 Undercut upper 4 feet of existing high plasticity expansive clays and replace with 
compacted low plasticity structural fill or top the existing soils with 4 feet of 
compacted low plasticity structural fill. 

 
 Excavate the upper 4 feet of existing high plasticity clays and thoroughly mix the 

clays with 7% of lime (dry weight) under proper moisture control.  Then place the 
lime-stabilized clays in 8-inch loose lifts and compact each lift to at least 95% of the 
maximum dry density as specified by ASTM D-698. 

 
Grade Beams 
 
Grade beams used in conjunction with drilled piers should be placed beneath all load 
bearing walls. Grade beams should be founded at a depth of 24 inches below the final 
grades and should be designed to support the imposed loads. 
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Stiffened Slab on-Grade 

The stiffened slab on-grade may consist of either post-tensioned slab or conventional slab 
on-grade. Post-tensioned slab design parameters were obtained from the third edition of 
the Post-Tensioning Institute Design Manual. The conventional slab on-grade design 
parameters were based on BRAB design manual entitled “Criteria for Selection and 
Design of Residential Slabs on Ground”. 
 
A minimum of 24 inches of compacted select fill material pad should be used with post-

tensioned slab system.  All soft area must be excavated and replaced with compacted 
select fill. 

The criteria for the slab-on-grade, in accordance with Post Tensioning Institute (P.T.I.) is 
given: 

Allowable soil bearing capacity 1200 PSF  

Weighted average plasticity index (P.I.)  39 

Atterberg Limits:   LL = 59 PL = 20 PI = 39 

Clay Percent:   60 % (assumed)* 

Depth to Constant Suction:  7 ft. 

Thornwaite Moisture Index:  Im =    20 

Cation Exchange Activity:  CEAc =   0.55 

Clay Activity Ratio:   Ac =    0.65 

Principal Clay Mineral:  Montmorillonite 

Constant Suction Value:  PF =   3.4 

Estimated Velocity of Moisture Flow:  c = 0.7 inch/month 

Edge Moisture Variation:  em = 9.0 ft. (Center lift)

em = 4.9 ft. (Edge lift) 

Estimated Differential Swell:  Ym = 1.5 inch (Center lift) 

Ym = 1.3 inch (Edge lift) 

* Clay percent is approximate and assumed based on past experience.  
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Maintenance Considerations 

The site should be graded in such a manner to shed all rainwater away from the structure. 
Water should not be allowed to pond around the structure. Positive site drainage will 
reduce the exposure of the on-site clays to a moisture source thus eliminating swelling of 
the on-site clays. 

Due to the presence of clay soils, it is imperative to install a watertight plumbing system.
Water leakage due to poor plumbing will have detrimental effects on the performance of 
the structure.

Roof gutters should be utilized to direct roof runoff away from the structure. Downspouts 
should not be allowed to discharge near the structure. Downspout extensions should be 
used to facilitate rapid rainwater drainage away from the structure.  

Trees should be planted at a distance equaling the anticipated height of the mature tree. If 
trees are planted in close proximity to the structure, the roots will extend below the slab 
area causing distress to the slab. Root barriers should be constructed around the perimeter 
of the building in the event that trees are located less than the maximum anticipated 
height of the mature tree. Root barrier should extend at least four feet below grade. 

The floor slabs should be provided with a moisture barrier to prevent migration of the 
capillary moisture through the slab. Six-mill Visqueen can be used. In addition, a two-
inch layer of sand can be used for leveling purposes.   

Pavement Recommendations

General

We were not provided with traffic type nor with traffic frequency for the drives and 
parking areas associated with this facility. As a result, we have provided general 
guidelines for pavement thicknesses.  

Flexible asphaltic concrete pavement or rigid Portland cement pavement can be used at 
this site for automobile traffic use. Pavement subject to light truck traffic can also be rigid 
or flexible pavement.  However, pavement design recommendations presented herein are 
not applicable for streets or major thoroughfares.   
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Pavement Sections 

The following pavement sections are recommended for the project site. In parking lots 
and drives servicing only automobile traffic, 5 inches of asphalt concrete should provide 
adequate service. It is recommended that this be increased to a minimum of 6 inches in 
main drives and any areas subject to occasional light truck traffic. The section should 
consist of a 2-inch surface course meeting the requirements of THD Type D with a base 
course meeting the requirements of THD Type A or B. The coarse aggregate in the 
surface layer should be crushed limestone rather than gravel. 
 
Portland Cement concrete pavements are recommended in areas subject to any heavy 
truck traffic such as garbage pickup and/or dumpster trucks and any heavy delivery 
trucks. We recommend the use of 5 inches of Portland Cement Concrete for general area 
pavements, which are not subject to truck traffic. A minimum 6-inch thick section is 
recommended in areas subject to truck traffic. The required thickness will depend on the 
number of truck passes per day. A minimum 7-inch thick Portland cement pavement 
thickness is recommended in areas subject to loading of dumpster type garbage trucks. 
We recommend that the Portland cement concrete in light duty pavement areas should 
have a minimum 28-day compressive strength of 3,500 pounds per square inch and in 
heavy duty pavement areas, a 28 day compressive strength of 4,000 psi. 

Subgrade Stabilization 

Based on the results of laboratory testing, the subgrade performance of the on-site soils 
can be improved by stabilization with hydrated lime. Stabilization is recommended below 
both pavement systems.  It is estimated that the near surface expansive clayey soils below 
the future pavements will require 7 percent hydrated lime by dry unit weight.  This 
assumes soil properties of the subgrade soils will be similar to the soils existing in the 
areas where the borings were drilled. The stabilized clays should be compacted to a 
minimum of ninety-five (95) percent of the maximum density in a moisture content range 
of -1% to +4% of the soil/lime mixture's optimum moisture content as determined by 
ASTM D-698. 
 
A minimum stabilized subgrade depth of 8 inches is recommended below the bottom of 
the proposed pavement. We recommend that the depth of stabilized subgrade be 
increased to 12-inch for heavy traffic areas. It is to be noted that the actual amount of 
lime required be determined after stripping of the subgrade.  
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The prepared subgrade should be protected and moist cured or sealed with a bituminous 
material until the pavement materials are placed.  Finished pavement subgrade areas 
should be graded at all times to prevent ponding and infiltration of excessive moisture on 
or adjacent to the pavement subgrade surface. 

It is recommended to extend the pavement stabilization five feet beyond the perimeter of 
the pavement in order to preclude edge failure. It is also highly recommended to maintain 
positive drainage away from the pavement throughout the life of the pavement. 

Hot Mixed Asphaltic Concrete (HMAC)  

Pavement designs presented below are for asphalt pavement.  It is recommended that the 
top 6 inches of natural subgrade be stabilized with approximately 6 percent hydrated lime 
by dry unit weight and compacted to 95% of its maximum dry density as determined by 
Standard Proctor Compaction test (ASTM D 698). Close field supervision is 
recommended during subgrade preparation. 

Based on the design axle loads as assumed for the concrete pavement and using the 
AASHTO layered analysis approach, the recommended asphalt pavement section 
thickness are as follows: 

Asphaltic Concrete: 5.0 – inches            OR        Asphaltic Concrete:   4.0 – inches 
Crushed Limestone Base:  8.0 – inches                   Black Base:  6.0 – inches 
Lime-stabilized Sub-Base:  6.0 – inches 

In lieu of the above, the following asphalt pavement section thickness may be used: 

Asphaltic Concrete: 3.5-inches 
Cement Stabilized Limestone Base:   8.0 – inches 
Lime Stabilized Sub-Base:  6.0 – inches 
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All hot mix asphaltic concrete used on this project for new construction shall comply in 
all respects to Item 340 of the current edition of the Texas Department of Highways and 
Public Transportation's Standard Specifications (TSDHPT) except as modified for this 
project. The paving mixture for the wearing surface for new pavement for this project is 
recommended to be a Fine Graded Surface Course (Type D).  The paving mixture for the 
HMAC base course for this project should be a coarse graded or fine graded Base Course 
(Type A or Type B).  The coarse aggregate in the surface layer should be a crushed 
limestone rather than gravel. 

Portland Cement (Rigid) Concrete 

The Portland cement concrete (PCC) used on this project should comply in all respects 
with Item 360 of the current edition of the TSDHPT Standard Specifications except as 
may be modified for this project. Type I cement is recommended for use in the concrete 
pavement. 

The concrete in light duty pavement areas should have a minimum 28 day compressive 
strength of 3,500 pounds per square inch and in heavy duty pavement areas, a 28 day 
compressive strength of 4,000 psi is recommended. Assuming a nominal maximum 
aggregate size of 1 to 1 1/2 inches, it is recommended that the concrete have entrained air 
of 5 percent (+1%) with a maximum water cement ratio of 0.50.   

Portland cement concrete pavement types for standard or heavy duty traffic pavements in 
this area are generally jointed reinforced concrete pavements (JRCP). Due to construction 
over swelling clays, unreinforced pavement is not recommended. Reinforcing steel and 
joint systems for the pavement should be properly designed.   

CONSTRUCTION GUIDELINES 

Site Preparation 

Soft soils should be removed until firm soil is reached. The soft soils can be aerated and 
placed back in eight-inch loose lifts and compacted to 95% as specified by ASTM D-698. 
Tree stumps, tree roots, old slabs, old foundations and existing pavements should be 
removed from the structure area. If the tree stumps and roots are left in place, settlement 
and termite infestation may occur. Once a root system is removed, a void is created in the 
subsoil. It is recommended to fill these voids with structural fill or cement-stabilized sand 
and compact to 95% as specified by ASTM D-698. 
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Any low-lying areas including ravines, ditches, swamps, etc. should be filled with 
structural fill and placed in eight-inch lifts. Each lift should be compacted to 95% of the 
maximum dry density as specified by ASTM D-698. 
 
The exposed subgrade should be scarified to a minimum depth of six (6) inches in the 
driveway and slab areas. The subgrade should then be compacted to 95% of the 
maximum density as determined by the Standard Moisture Density Relationship (ASTM 
D-698). In the event that the upper six (6) inches cannot be compacted due to excessive 
moisture, we recommend that these soils be excavated and removed or chemically 
stabilized to provide a firm base for fill placement.  Proof rolling should be performed 
using a heavy tired loaded truck or pneumatic rubber-tired weighting about 15 to 20 tons 
equipment. 
 
The fill soils should extend at least five feet beyond the perimeter of the structure. In 
addition, the floor slab should be placed as soon as possible after the building pad is 
prepared. If the building pad is left exposed to rainfall, perched groundwater conditions 
may develop which will undermine the integrity of the floor slab. All trenches (water, 
cable, electrical) should be properly backfilled and compacted to 95% of the maximum 
dry densities. Sand or permeable materials should not be used as backfill. Improperly 
backfilled and improperly compacted trench, if left exposed will also be another source 
for perched groundwater conditions. In general perched water tends to be trapped within 
the fill. The trapped groundwater tends to soften the subgrade.  Positive drainage should 
be maintained across the entire building pad.  
 
A qualified soil technician should monitor all earthwork operations. Field density tests 
should be conducted on each lift using a nuclear density gauge. The gauge should be 
calibrated every day.  Prior to field density tests, a 50-pound sample from the subgrade 
soils should be obtained. A similar sample should be obtained from the fill soils. A 
Standard Moisture Density Relationship (ASTM D-698) should be performed on each 
sample in order to obtain an optimum moisture content and a maximum dry density. The 
field density tests should be compared to these results every time the soils are tested in 
the field. 
 
The above recommendations are applicable to slabs, driveways, pavements and any 
structures that are supported directly on-grade. 
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Vegetation Control 

Existing Trees 

Existing tree roots absorb moisture from their surrounding soils. This results in formation 

of pockets of isolated dry soils around the tree roots with a moisture content significantly 

lower than the soil moisture contents away from these roots. When the trees are cut, the 

roots die and stop absorbing moisture from their surrounding soils. With time and 

seasonal rainfall as well as by capillary action, these dry pockets of soils will undergo 

increases in moisture content and as a result heave. If the tree is cut and a building or 

paving is immediately constructed on it, then these isolated areas of dry soils will heave 

more than the soils at other areas of the building/paving or site. This will result in 

differential heaving under the structure of pavement. Where large trees are cut and 

building built over it, the slab should be stiffened to resist the higher differential heave. 

Alternatively, a safer option would be to structurally support the building slab on deeper 

footings with a void space larger than the anticipated maximum heave of the drier soils. 

Positive drainage should be developed and maintained all around the building at all times. 

New Trees 

New trees should be avoided near the building slab especially larger trees. No tree should 

be planted closer than 20 feet or half the canopy diameter of fully matured trees. 

Alternatively, root barriers may be used to prevent the migration of tree roots underneath 

the buildings. Use of large shrubs should be avoided immediately adjacent to the building 

slab.

Low Swell Potential Structural Fill 

Low swell potential select fill should consist of cohesive soils free of organics or other 
deleterious materials and should have a plasticity index not less than 10 or more than 20.  
Sandy clays are recommended for use.
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The low swell potential select fill should be cleaned and free of organic matter or other 
deleterious material.  The fill should be placed in maximum 8-inch loose lifts and 
compacted to a minimum of 95 percent of the maximum dry density as determined by 
ASTM D 698 (Standard Proctor).  The moisture content at the time of compaction should be 
+/-2% of the optimum value as defined by ASTM D 698.  The referenced moisture content 
and density should be maintained until construction is complete. 

Drainage 

Roof drainage should be collected by a system of gutters and down spouts and 
transmitted to a paved surface where water can drain rapidly away from the structure.  
Sidewalks, parking areas, building access drives, and the general ground surface should 
be sloped so that water will drain away from the structure.  Water should not be allowed 
to pond near the building foundations. 

Footing Construction 

Concrete should be placed in underreamed piers immediately following drilling and 
inspection. Significant seepage into excavations from groundwater is anticipated if 
excavations remain too long.  If water collects in excess of 1-inch depth at the bottom of 
the footing excavations, it should be pumped out prior to concrete placement or the 
concrete should be tremied in place. We recommend that footing installations be 
monitored by the testing laboratory.  
 

Groundwater Control 

 
In general, the highest groundwater level during construction should be at least three (3) 
feet below the bottom of the excavation to ensure excavation stability. Presence of 
groundwater above the excavation depths may require de-watering.  However, it is the 
contractor’s responsibility to select the proper de-watering systems for the proposed 
constructions. 
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LIMITATIONS    

The conclusions reached in this report are based on the conditions at the boring location.  
In any subsurface exploration, it is necessary to assume that the subsoil conditions 
between exploratory borings do not change significantly. Therefore, careful observations 
must be made during excavation to detect significant deviations from conditions 
encountered in the test borings. If such deviations are detected, this office should be 
contacted immediately. 
 
In the event that any changes in the nature, design or location of the structures are 
planned, the conclusions and recommendations contained in this report shall not be 
considered valid unless the changes are reviewed and conclusions of this report are 
modified and verified in writing. 

We have conducted this geotechnical study using the standard of care and diligence 
normally practiced by recognized engineering firms now performing services of a similar 
nature under similar circumstances. Unless specifically stated otherwise, any 
environmental or contaminant assessment efforts are beyond the scope of work for this 
report. We intend for this report, including all illustrations, to be used in its entirety.  If 
this report is made available to potential contractors, it should be for information only 
and not as a warranty of subsurface conditions. 

This report has been prepared for the specific application to the new building at 901 
South Downing Street in Angleton, Texas. 
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KEY TO LOG TERMS AND SYMBOLS

SOIL TYPE SAMPLER TYPE

: : :
: : :
: : :

ROCK GRAVEL SAND SILT CLAY PEAT NO AUGER SHELBY SPLIT
SAMPLE SAMPLE TUBE SPOON

MODIFIERS

: : :
: : :
: : :

STONE GRAVELY SANDY SILTY CLAYEY FILL NO ROCK 2" SHELBY TXDOT

RECOVERY CORE TUBE CONE

UNIFIED SOIL CLASSIFICATION SYSTEM - ASTM D 2487 CONSISTENCY OF COHESIVE SOILS

MAJOR LETTER TYPICAL UNCONIFINED COMP.

DIVISIONS SYMBOL DESCRIPTIONS CONSISTENCY STRENGTH IN TSF

GRAVEL & CLEAN WELL GRADED GRAVELS, GRAVEL-SAND VERY SOFT 0 TO 0.25

COARSE GRAVELY GRAVELS GW MIXTURES WITH LITTLE OR NO FINES SOFT 0.25 TO 0.5

GRAINED SOILS (LITTLE OR POORLY GRADED GRAVELS, GRAVEL-SAND FIRM 0.5 TO 1.5

SOILS LESS THAN NO FINES GP MIXTURES WITH LITTLE OR NO FINES STIFF 1.75 TO 2.75

LESS 50% PASSING W/ APPRECIATE- GM SILTY GRAVELS, GRAVEL-SAND-SILT MIXTURES VERY STIFF 3.0 TO 4.5

THAN NO. 4 SIEVE BLE FINES GC CLAYEY GRAVELS,GRAVEL-SAND-CLAY MIXTURES HARD  4.5+

50% SANDS CLEAN SANDS SW WELL GRADED SAND, GRAVELY SAND (LITTLE FINES)

PASSING MORE THAN LITTLE FINES SP POORLY GRADED SANDS, GRAVELY SAND (L.FINES) RELATIVE DENSITY - GRANULAR SOILS

NO. 200 50% PASSING SANDS WITH SM SILTY SANDS, SAND-SILT MIXTURES

SIEVE NO. 4 SIEVE APPREA. FINES SC CLAYEY SANDS,SAND-CLAY MIXTURES CONSISTENCY N-VALUE (BLOWS PER FT)

INORGANIC SILTS & VERY FINE SANDS,ROCK FLOUR VERY LOOSE 0-4

FINE SILTS AND CLAYS ML SILTY OR CLAYEY FINE SANDS OR CLAYEY SILT W/PI LOOSE 4-9

GRAINED LIQUID LIMIT INORGANIC CLAY OF LOW TO MEDIUM PI LEAN CLAY MEDIUM DENSE 10-29

SOILS LESS THAN 50 CL GRAVELY CLAYS, SANDY CLAYS, SILTY CLAYS DENSE 30-49

LESS OL ORGANIC SILTS & ORGANIC SILTY CLAYS OF LOW PI VERY DENSE > 50 OR 50+

THAN INORGANIC SILTS, MICACEOUS OR DIATOMACEOUS

50% SILTS AND CLAYS MH FINE SANDY OR SILTY SOILS, ELASTIC SILTS

PASSING LIQUID LIMIT INORGANIC CLAYS OF HIGH PLASTICITY

NO. 200 GREATER THAN 50 CH FAT CLAYS

SIEVE OH ORGANIC CLAYS OF MED TO HIGH PI, ORGANIC SILT

PEAT AND

HIGHLY ORGANIC SOIL PT OTHER HIGHLY ORGANIC SOILS

ARTIFICIALLY DEPOSITED AND OTHER UNCLASSIFIED SOILS

UNCLASSIFIED FILL MATERIALS FILL MATERIALS

CLASSIFICATION OF GRANULAR SOILS
U.S. STANDARD SIEVE SIZE(S)

6" 3" 3/4" 4 10 40 200

BOUL-
GRAVEL SAND

-DERS COBBLES COARSE FINE COARSE MEDIUM FINE SILT OR CLAY CLAY

152 76.2 19.1 4.76 2.0 0.42 0.074 0.002

GRAIN SIZE IN MM
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