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PROFESSIONAL SERVICES AGREEMENT 

 
 
STATE OF TEXAS   § 
 
COUNTY OF BRAZORIA § 
 
 This Agreement for professional services (“Agreement”) is made and entered into by and 
between BRAZORIA COUNTY, a political subdivision of the State of Texas, hereinafter referred 
to as the “County” and IEA, Inc., a Texas Corporation, hereinafter referred to as “Consultant”. 

 
RECITALS 

 
 The County intends to repair of CR 179 bridge over Drainage Ditch NBI No. 12-020-0-
AA0771-001 hereinafter called the “Project”; 
 

Whereas, the required repair work is the direct result of damages caused by construction 
activities conducted by EzeeFiber Utility Company, and  
 
 The County desires that Consultant perform certain professional engineering and related 
services in connection with the Project; and 
 
 Consultant represents that it is qualified and desires to perform such services. 
 
 In consideration of the mutual covenants, agreements and benefits to the Parties hereto, it 
is agreed as follows: 

 

TERMS 

 

Article 1 

Scope of Agreement 

 
1.01 The Consultant agrees to perform professional engineering services as set forth in the 
Exhibits attached hereto and incorporated herein. 
 

Article 2 

Character and Extent of Services 

 
2.01 The Consultant shall perform its obligations under this Contract in accordance with the 
Scope of Work within the Consultant’s proposal attached hereto as Exhibit “A.”  County and 
Consultant may agree to amend this contract. All amendments to this contract will be added as 
“Exhibit F-*” (F-1, F-2, etc.). 
 

2.02 The Consultant and County agree and acknowledge that the County is entering into this 
Contract in reliance on the Consultant’s competence and qualifications, as those were presented to 
County by Consultant with respect to professional services.  The Consultant, in consideration for 
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the compensation set forth expressly herein, shall at all times utilize its skill and attention to fully, 
timely, and properly render professional services for the development of the Project to final 
completion as set out in, or reasonably inferred from, the Scope of Work.   This shall be done in a 
manner utilizing the degree of care ordinarily used by Consultants performing similar services on 
projects of a similar nature and scope within the State of Texas. 
 
2.03 The Consultant shall be represented by a professional engineer, who has been assigned by 
Consultant to manage the Project, licensed to practice in the State of Texas, at meetings of any 
official nature concerning the Project, including, but not limited to, scope meetings, status 
meetings, pre-bid meetings, pre-construction meetings and construction meetings with County and 
staff and/or its contractors, unless otherwise set forth in the Scope of Work or approved in writing 
by the County. 
 
2.04 Work, labor, services, and materials to be furnished by Consultant shall fully comply with 
applicable Federal, state and local laws, rules, regulations, statutes, ordinances and directives 
related to the Consultant and/or the Work.  In the event of any change in the applicable Federal, 
state and local laws, rules, regulations, statutes, ordinances and directives related to the Consultant 
and/or the Work for the Project, which occur after the Effective Date of the Contract, and which 
Consultant was not and should not reasonably have been aware of, which require changes to the 
Work that has already been completed by the Consultant, or require work outside the Scope of 
Work, then the Consultant and the County shall attempt to agree in writing on the required 
modifications to the Scope of Work and an equitable fee and time adjustment resulting from such 
additional Scope of Work.   Conflicts between any applicable Federal, state and local laws, rules, 
regulations, statutes, ordinances and directives related to the Consultant and/or the Work shall be 
brought to the attention of the County by Consultant. 
 
2.05 Consultant shall comply with all Federal laws, including but not limited to, the specific 
laws identified and attached hereto as Exhibit “C” and incorporated herein and made part of this 
contract.   The Consultant shall require and ensure that its contractors and subcontractors comply 
with all applicable laws.  
 
2.06 All work provided under this Agreement shall conform to and be in the format required by 
Federal and state funding agencies.  Guidelines and requirements of the Federal Transit 
Administration, the Federal Highways Administration, the Federal Emergency Management 
Agency, the Environmental Protection Agency, the Texas Commission on Environmental Quality, 
and the Texas Department of Transportation as applicable to the project.   Other Federal and local 
funding sources may impose additional and/or differing requirements.  The project may utilize 
funding from the following: grants, ad valorem taxes; general obligation bonds, which all 
requirements for this contract must adhere to the requirements. 
 
2.07 Effective January 1, 2020, the requirements of Subchapter J, Chapter 552, Texas 
Government Code, may apply to this contract and the Consultant agrees that the contract can be 
terminated if the Consultant knowingly or intentionally fails to comply with a requirement of that 
subchapter. 
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Article 3 

Time for Performance 

 
3.01 The Consultant shall complete the services called for in this Agreement as set forth in 
schedule specified in Exhibit “A” or as further modified in Exhibit “F-*.”  Consultant 
understands that time is of the essence to complete the services by the scheduled deadlines. 

 

Article 4 

Consultant Compensation 
 
4.01 For and in consideration of the services rendered by the Consultant under Article 2, the 
County shall pay to the Consultant in accordance with its Fee Schedule in Exhibit “A” or as further 
modified in Exhibit “F-*.” 
 

Article 5 

Time of Payment 
 
5.01 Monthly payments shall be made based upon that portion of the work which has been 
completed.  Consultant shall provide, no later than the last day of each calendar month a sworn 
statement to the County Engineer, setting forth the percentage of the services provided which were 
completed during such calendar month, the compensation due, Consultant’s hourly rates, if 
applicable, subcontractor invoices and the respective backup documentation, and any other 
documentation required to support compensation due.  Said statement shall be accompanied by an 
affidavit signed by an officer or principal of the Consultant certifying that the work was performed, 
it was authorized by the County Engineer and that all information contained in the invoice being 
submitted is true and correct.    
 
5.02 Consultant agrees to maintain, for a period of five (5) years, detailed time records 
identifying each person performing the services, the date or dates that the services were performed, 
the applicable hourly rates, the total amount billed for each person and the total amount billed for 
all persons, and shall provide such other details as may be requested by the County Auditor for 
verification purposes.  The Consultant shall retain its records and shall keep same available for 
inspection during regular business hours by County officials.   
 
5.03 The Consultant’s statement becomes due and payable within thirty (30) days after receipt 
and approval by County.  The approval or payment shall not be considered to be evidence of 
performance by the Consultant to the point indicated by such statement or of receipt or acceptance 
by the County of the work covered by such statement. 
 

 

Article 6 

Compliance Standards 

 
6.01 The Consultant agrees to perform the work hereunder in accordance with County’s road 
and bridge specifications or Texas Department of Transportation road and bridge specifications, 
Brazoria County Drainage Criteria Manual and other generally accepted standards applicable 
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thereto, and shall use that degree of care and skill commensurate with the Consultants profession 
to comply with all applicable state, Federal and local laws, ordinances, rules and regulations 
relating to the work to be performed hereunder and Consultant’s performance. 
 

Article 7 

Procurement, Suspension and Debarment 
 

7.01 The Consultant certifies by execution of this Agreement or Contract that it is not ineligible 
for such participation in Federal or state assistance programs.  The Consultant further agrees to 
include this certification in all Agreements or Contracts between itself and any subcontractor in 
connection with the services performed under this Agreement or Contract.  The Consultant also 
certifies that it will notify the County in writing if it is not in compliance with Federal or State 
assistance programs at any time during the term of this Agreement or Contract.  The Consultant 
agrees to refund Brazoria County for any payments made to the Consultant that would have been 
properly payable or reimbursable from Federal or state funds but for the fact that such payment 
failed to comply with Federal or state assistance programs. 

 

Article 8 

Ownership of Documents, Copyright 
 
8.01 The County shall be the absolute and unqualified owner of all drawings, preliminary 
layouts, electronic documents and drawings, record drawings, sketches, reports, and other 
documents completed or partially completed, mylar reproducibles, preliminary layouts, created, 
produced, developed, or prepared, pursuant to this Agreement, by the Consultant or its approved 
outside advisory or support consultants (collectively the “Documents”) with the same force and 
effect as if the County prepared same.   
 
8.02 Consultant shall deliver all Documents to County within thirty (30) days of the termination 
or upon completion of this Agreement, whichever occurs first.    
 
8.03 The Consultant may retain one (1) set of reproducible copies of such documents and such 
copies shall be for the Consultant’s sole use in preparation of studies or reports for Brazoria County 
only.  The Consultant is expressly prohibited from selling, licensing or otherwise marketing or 
donating such documents, or using such documents in the preparation of other work for any other 
client, without the prior express written permission of the County. 
 
8.04 County shall be the owner of all intellectual property rights of the services rendered 
hereunder including all rights of copyright therein. 
 

Article 9 

Public Contact 
 
9.01  Contact with the news media, citizens of Brazoria County, the State of Texas or other 
governmental agencies shall be the responsibility of the County.  Under no circumstances shall the 
Consultant release any material or information developed in the performance of its services 
hereunder without the express prior written permission of the County. 
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Article 10 

Consultant’s Insurance Requirements 
 
10.01 Prior to commencement of the Services, Consultant shall furnish County with properly 
executed certificates of insurance which shall evidence all insurance required and provide that 
such insurance shall not be canceled, except on 30 days’ prior written notice to County.  Consultant 
shall provide certified copies of insurance endorsements and/or policies if requested by County.  
Consultant shall maintain such insurance coverage from the time Services commence until 
Services are completed and provide replacement certificates, policies and/or endorsements for any 
such insurance expiring prior to completion of Services.  Consultant shall obtain such insurance 
written on an Occurrence form (except Professional Liability which is on a Claims Made policy) 
from such companies having Best rating of V/VII or better, licensed or approved to transact 
business in the State of Texas, and shall obtain such insurance of the following types and minimum 
limits set forth on Exhibit “B.” 
 
10.02 County shall be named as additional insured to all required coverage except for Workers’ 
Compensation and Professional Liability.  All liability policies including Workers’ Compensation 
written on behalf of Consultant shall contain a waiver of subrogation in favor of County and 
members of Commissioners Court. 
 
10.03 If required coverage is written on a claims-made basis, Consultant represents that any 
retroactive date applicable to coverage under the policy precedes the effective date of the contract; 
and that continuous coverage will be maintained or an extended discovery period will be exercised 
for a period of 2 years beginning from the time that work under the Agreement is completed. 
 

Article 11 

Indemnification 
 

11.01  THE CONSULTANT SHALL INDEMNIFY THE COUNTY FROM AND AGAINST CLAIMS 
AND LIABILITY, PERFORMED UNDER THIS CONTRACT WHICH RESULT FROM NEGLIGENT 
ACT, ERROR, OR OMISSION OF THE CONSULTANT OR OF ANY PERSON EMPLOYED BY THE 
CONSULTANT.  THE CONSULTANT SHALL IN PROPORTION OF CONSULTANT’S LIABILITY 
BE RESPONSIBLE TO REIMBURSE THE COUNTY FOR REASONABLE EXPENSES, INCLUDING 
BUT NOT LIMITED TO REASONABLE ATTORNEY’S FEES, TO THE EXTENT ARISING OUT OF 
THE NEGLIGENT ACTS, ERRORS OR OMISSIONS OF THE CONSULTANT, ITS AGENTS, OR 
EMPLOYEES.  
 
11.02   CONSULTANTS DUTY TO INDEMNIFY COUNTY SHALL AS DESCRIBED ABOVE BE 
ABSOLUTE.  IT SHALL NOT ABATE OR END BY REASON OF THE EXPIRATION OR 
TERMINATION OF THIS AGREEMENT UNLESS OTHERWISE AGREED BY COUNTY IN 
WRITING.  THE PROVISIONS OF THIS SECTION SHALL SURVIVE THE TERMINATION OF THE 
AGREEMENT AND SHALL REMAIN IN FULL FORCE AND EFFECT WITH RESPECT TO ALL 
SUCH MATTERS NO MATTER WHEN THEY ARISE. 
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Article 12 

Dispute Resolution 
 

12.01 In the event of a dispute related to the breach of this Agreement that cannot be settled 
through negotiation, County and Consultant agree to submit the dispute to mediation. 
 
12.02 All expenses associated with mediation shall be shared fifty (50) percent by each party. 
 
12.03 The requirement to seek mediation shall be a condition required before filing an action at 
law or in equity, unless to do so would prevent either party from seeking relief in a court of law in 
equity under any applicable statutes of limitation. 
 

Article 13 

Termination 

 
13.01 The County may terminate this Agreement at any time by notice in writing to the 
Consultant.  Upon receipt of such notice, the Consultant shall discontinue all services in connection 
with the performance of this Agreement and shall proceed to promptly cancel all existing orders 
and contracts insofar as such orders or contracts are chargeable to this Agreement.  As soon as 
practicable after receipt of notice of termination, the Consultant shall submit a statement, showing 
in detail the services performed under this Agreement to the date of termination.  The County shall 
then pay the Consultant that proportion of the prescribed charges which the services actually 
performed under this Agreement bear to the total services called for under this Agreement, less 
such payments on account of the charges as have been previously made.   Copies of all completed 
or partially completed designs, electronic data files, drawings and specifications of any kind 
prepared under this Agreement shall be delivered to the County when and if this Agreement is 
terminated. 
 

Article 14 

Notice 
 
14.01 Any notice permitted or required to be given to the County hereunder may be given by 
hand-delivery or certified United States mail, postage prepaid, return receipt requested addressed 
to: 
 
 County:   Consultant: 
 
 Brazoria County Engineer IEA, Inc. 
 451 N. Velasco, Suite 230  13501 Katy Fwy, Suite 3425 
 Angleton, Texas 77515  Houston, Texas 77079 
 ATTN: Matthew Hanks, JD, PE  ATTN: Wilson Wong, P.E. 
 Email: matth@brazoria-county.com Email:  wwong@ieaworld.com 
 Phone: 979-864-1265 Phone: 832-275-5037 
 
14.02 Such notice shall be deemed given upon receipt of hand-delivery or, if mailed, three days 
after the date of deposit of the notice in the United States mail as aforesaid. 
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Article 15 

Successors and Assigns 
 
15.01 Neither the County nor the Consultant shall assign, sublet, or transfer its or his interest in 
this Agreement without the prior written consent of the other.   Nothing herein shall be construed 
as creating any personal liability on the part of any officer or agent of any public body which may 
be a party hereto. 
 

Article 16 

Applicable Law 

 

16.01 The laws of the State of Texas govern all disputes arising out of or relating to this 
Agreement.  The parties hereto acknowledge that venue is proper in Brazoria County, Texas for 
all legal actions or proceedings arising out of or relating to this Agreement and waive the right to 
sue or be sued elsewhere.  Nothing in this Agreement shall be construed to waive the County’s 
sovereign immunity. 
 

Article 17 

Modifications 

 
17.01 This instrument contains the entire Agreement between the parties related to the rights 
herein granted and obligations herein assumed.  Any oral or written representations or 
modifications concerning this instrument shall be of no force and effect excepting a subsequent 
modification in writing signed by both parties. 
 

Article 18 

Authority of County Engineer 

 
18.01 The County Engineer shall decide any and all questions which may arise as to the 
interpretation of this Agreement and all questions as to the acceptable fulfillment of this 
Agreement by the Consultant.  His decision shall be final.  It is mutually agreed by both parties 
that the County Engineer shall act as referee in all questions arising under the terms of this 
Agreement between the parties hereto and that the decisions of the County Engineer in such shall 
be final and binding alike on both parties hereto.   But, nothing contained in this Article shall be 
construed to authorize the County Engineer to alter, vary or amend any of the terms or provisions 
of this Agreement. 
 

Article 19 

Severability 
 
19.01 If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, 
the remaining provisions remain in full force, if the essential terms and conditions of this 
Agreement for each party remain valid, binding, and enforceable. 

 



Version 2022-01 Page 8 of 10 

 

Article 20 

Merger 
 

20.01 The Parties agree that this Agreement contains all of the terms and conditions of the 
understanding of the parties relating to the subject matter hereof.  All prior negotiations, 
discussions, correspondence and preliminary understandings between the parties and others 
relating hereto are superseded by this Agreement. 
 

Article 21 

Boycott Verification 

 
21.01 This verification is required pursuant to Sections 808, 809, 2271, and 2274 (87(R) Senate 

Bill 13 and 19 versions) of the Texas Government Code: 

Definitions: 
 

1. Per Government Code Chapter 808, “Boycott Israel” means refusing to deal with, 
terminating business activities with, or otherwise taking any action that is intended to 
penalize, inflict economic harm on, or limit commercial relations specifically with Israel, 
or with a person or entity doing business in Israel or in an Israeli-controlled territory, but 
does not include an action made for ordinary business purpose 

 
2. Per Government Code Chapter 809, "Boycott energy company" means, without an 

ordinary business purpose, refusing to deal with, terminating business activities with, or 
otherwise taking any action that is intended to penalize, inflict economic harm on, or limit 
commercial relations with a company because the company: 

(A) engages in the exploration, production, utilization, transportation, sale, or 
manufacturing of fossil fuel-based energy and does not commit or pledge to meet 
environmental standards beyond applicable federal and state law; or 

(B) does business with a company described by Paragraph (A). 
 

3. Per Government Code Chapter 2274 (87(R) Senate Bill 19), "Discriminate against a 
firearm entity or firearm trade association": 
(A) means, with respect to the entity or association, to: 

(i) refuse to engage in the trade of any goods or services with the entity or association 
based solely on its status as a firearm entity or firearm trade association; 

(ii) refrain from continuing an existing business relationship with the entity or 
association based solely on its status as a firearm entity or firearm trade association; 
or 

(iii)terminate an existing business relationship with the entity or association based 
solely on its status as a firearm entity or firearm trade association;  
 

4. “Company” has the meaning assigned by Texas Government Code Sections 808.001(2), 
809.001(2), and 2274.001(2) (87(R) Senate Bill 19). 

 
This verification is only required for a contract that is between a governmental entity and a 
company with 10 or more full-time employees; and has a value of $100,000 or more that is to be 
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paid wholly or partly from public funds of the governmental entity. If your contract value or 
number of employees does not reach that threshold, please provide a written certification of the 
contract amount and number of employees. 
 

By signing this contract consultant agrees to the following: 
(A) does not boycott Israel currently;  
(B) will not boycott Israel during the term of the contract the named Company, business or 

individual with Brazoria County Texas, Texas; 
(C) does not boycott energy companies currently;  
(D) will not boycott energy companies during the term of the contract the named Company, 

business or individual with Brazoria County, Texas; 
(E) does not discriminate against a firearm entity of firearm trade association currently; and  
(F) will not discriminate against a firearm entity of firearm trade association during the term 

of the contract the named Company, business or individual with Brazoria County, Texas 
 

21.02 All requirements of Subtitle A, Title 8 Government Code Chapter 808, apply to this 
contract and the Consultant, by signing below, hereby verifies its understanding of the exemptions 
contained therein. 
 
21.03 Consultant agrees that the contract can be terminated if the Consultant knowingly or 
intentionally fails to comply with a requirement of this subchapter. 
 

Article 22 

Attachments 
 

22.01 The following attachments are a part of this Agreement: 
 Exhibit A Scope of Work, Fee Schedule and Project Schedule 
 Exhibit B County’s minimum insurance requirements 
 Exhibit C Compliance with Laws 
 Exhibit D Certificate of Interested Parties 
 Exhibit E Conflict of Interest Disclosure 
 Exhibit F Contract Amendments (As Needed) 
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Article 23 

Execution 
 
23.01 The County executes this Agreement by and through the County Judge acting pursuant to 
Order of the Commissioners Court of Brazoria County, Texas, so authorizing.   This Agreement 
shall not become effective until executed by all Parties hereto. 

 
Brazoria County, Texas IEA, Inc  

 a Texas company 

 

By: ___________________________ By: _________________________ 

 L.M. (Matt) Sebesta, Jr Name: Wilson Wong, P.E. 

 County Judge  Title: Houston Office Director 

 Date: ___________________ Date: _________________________ 11/05/25
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EXHIBIT “A” 

SCOPE OF WORK, FEE SCHEDULE AND PROJECT SCHEDULE 

 
 

SERVICES TO BE PROVIDED BY THE ENGINEER 
 
    
 Project Name: CR 179 at GCWA Canal and Drainage Ditch Bridge Repair 
 County:Brazoria 
 
The work to be performed by the Engineer shall consist of providing engineering services required for the preparation of plans, 
specifications and estimates (PS&E) and related documents, for repair of bridge approach and appurtenances at the following location. 

Location       

Limits:   
CR 179 at GCWA Canal and Drainage Ditch   

Description:  
Repair existing west end of bridge approach and appurtenances.        

Work to be Performed:      
Technical memo documenting assumptions and exceptions along with 2 repair alternatives; and PS&E preparation.  

  
 

FEASIBILITY STUDIES: FUNCTION CODE 102 

110.1 Data collection. The Engineer shall: 

Collect, review, and evaluate data described below. The Engineer shall notify the County in writing whenever the Engineer finds 
disagreement with the information or documents: 

1. Data from the County, include, but are not be limited to, “as-built plans” and plans conducted by other agencies and groups, existing 
channel and drainage easement data, Bridge Inspection record. 

2. Conduct field reconnaissance and collect data including a photographic record of notable existing features. 

ROADWAY DESIGN CONTROLS: FUNCTION CODE 160  

160.1 Roadway Repair. The Engineer shall provide roadway repair details.   
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160.2. Cut and Fill Quantities.  The Engineer shall develop an earthwork analysis to determine cut and fill quantities based on as-
built plans and field observations. No survey design is included in the scope. 

ROADWAY DESIGN: FUNCTION CODE 162 

SIGNING, PAVEMENT MARKINGS AND SIGNALIZATION (PERMANENT) 

162.1. Signing. The Engineer shall prepare drawings, specifications and details for all signs. The Engineer shall coordinate with the 
County for overall temporary, interim, and final signing strategies and placement of signs outside contract limits. The Engineer shall: 

1. Prepare sign detail sheets and shall provide a summary of small signs to be removed, relocated, or replaced. 

162.2. Pavement Marking. The Engineer shall detail both permanent and temporary pavement markings and channelization devices 
on plan sheets. The Engineer shall coordinate with the county for overall temporary, interim, and final pavement marking strategies. 

MISCELLANEOUS (ROADWAY): FUNCTION CODE 163  

The Engineer shall provide the following services: 

163.1. Traffic Control Plan, Detours, Sequence of Construction.  The Engineer shall develop a sequence of construction and 
method of handling traffic during each phase.  The Engineer shall provide a written narrative of the construction sequencing and work 
activities per phase and determine the existing and proposed traffic control devices (regulatory signs, warning signs, guide signs, route 
markers, construction pavement markings, barricades, flag person, etc.) to be used to handle traffic including intersections during each 
construction sequence. 

163.2. Storm Water Pollution Prevention Plans (SW3P).  The Engineer shall develop SW3P, on separate sheets from (but in 
conformance with) the TCP, to minimize potential impact to receiving waterways.  The SW3P shall include text describing the plan, 
quantities, type, phase and locations of erosion control devices and any required permanent erosion control. 

163.4. Compute and Tabulate Quantities. The Engineer shall provide the summaries and quantities at milestone final submittals. 

163.5. Miscellaneous Details. The Engineer shall provide necessary details required to supplement standard details and other 
miscellaneous sheets to complete the PS&E package. 

163.6. Estimate.  The Engineer shall independently develop and report quantities necessary to construct contract in standard County 
bid format at the specified milestones and Final PS&E submittals. Estimates for Roadway and Bridge repairs will be separated. 

163.7. Specifications and General Notes. The Engineer shall identify necessary standard specifications, special specifications, 
special provisions and the appropriate reference items.  The Engineer shall prepare General Notes, Special Specifications and Special 
Provisions for inclusion in the plans and bidding documents.  

CONTRACT MANAGEMENT AND ADMINISTRATION: FUNCTION CODE 164:  

The ENGINEER shall: 
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a. Perform all work in accordance with the County’s latest practices, criteria, specifications, policies, procedures and Standards 
of Uniformity (SOU).  All documents shall be sufficient to satisfy the current SOUs available from the County. 

b. Notify the County of its schedule, in advance, for all field activities. 

c. Prepare monthly written progress reports. 

d. Develop and maintain a detailed project schedule to track project conformance to Exhibit C, Work Schedule. The schedule 
submittals shall be electronic format.   

BRIDGE DESIGN: FUNCTION CODE 170 

170.1. Technical Memo - Evaluate Up to 2 Repair Alternatives. The Engineer shall evaluate up to two alternatives that are 
practicable and reasonable to identify the most feasible repair method. For each alternative, the Engineer shall prepare a preliminary 
design, cost estimate, and exhibit to determine the preferred alternative. 

170.2. Bridge Approach and Appurtenances Repair Details. The Engineer shall prepare the repair detailed plan sheets after the 
recommended alternative is approved.  

GEOTECHNICAL SERVICES – No geotechnical design services is included in the scope. The Engineer will review existing 
geotechnical report and conform to slope stability requirement at bridge abutment. 

SURVEY SERVICES – No survey design services is included in the scope. The Engineer will use as-built plans and onsite field 
observations for design purposes. 

CONSTRUCTION ENGINEERING: FUNCTION CODE 351 

The Engineer shall provide Construction Phase Services at the written request of the County’s Project Manager. The written request 
must include a description of the work requested, a mutually agreed upon time limit, and any special instructions for coordination and 
submittal. These services shall include, but are not limited to the following: 

a. Attend preconstruction meeting 
b. Attend field meetings and make visits to site 
c. Calculate quantities and assist the County in preparing change orders 
d. Review and approval of shop drawings 
e. Responding to requests for information (RFIs) 
f. Other project related tasks in support of the County during construction 
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TASK DESCRIPTION SENIOR SENIOR PROJECT EIT CADD ADMIN/ TOTAL 

  PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 
LABOR 
HRS. 

  MANAGER           & COSTS 

                

ROUTE AND DESIGN STUDIES (FC 110)               

DATA COLLECTION AND FIELD RECON 4 4         8 

EXISTING CONDITION ASSESSMENT 4 4         8 

REVIEW EXISTING GEOTECHNICAL REPORT   2   4     6 

REVIEW UTILITY BORE PLAN 1 4         5 

                

HOURS SUB-TOTALS 9 14 0 4 0 0 27 

CONTRACT RATE PER HOUR  $240.00 $210.00  $150.00  $123.00  $114.00  $93.00    

TOTAL LABOR COSTS $2,160.00  $2,940.00  $0.00  $492.00  $0.00  $0.00  $5,592.00 

% DISTRIBUTION OF STAFFING 33.33% 51.85% 0.00% 14.81% 0.00% 0.00%   

                

SUBTOTAL (FC 110)             $5,592.00  

        

SUMMARY OF FEE SCHEDULE 

  TOTAL 

    

BASIC SERVICES (LUMP SUM) $81,387.00 

CONSTRUCTION PHASE SERVICES (T&M) $5,012.00 

    

TOTAL $86,399.00 
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TASK DESCRIPTION SENIOR SENIOR PROJECT EIT CADD ADMIN/ TOTAL 

  PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 
LABOR 
HRS. 

  MANAGER           & COSTS 

                

ROADWAY DESIGN CONTROLS (FC 160)               

ROADWAY REPAIR DETAILS 2 4   16 16   38 

SUMMARY OF QUANTITIES   4   8 4   16 

                

HOURS SUB-TOTALS 2 8 0 24 20 0 54 

CONTRACT RATE PER HOUR  $240.00 $210.00 $150.00 $123.00 $114.00 $93.00   

TOTAL LABOR COSTS $480.00  $1,680.00  $0.00  $2,952.00  $2,280.00  $0.00  $7,392.00 

% DISTRIBUTION OF STAFFING 3.70% 14.81% 0.00% 44.44% 37.04% 0.00%   

                

SUBTOTAL (FC 160)             $7,392.00  

        

        
TASK DESCRIPTION SENIOR SENIOR PROJECT EIT CADD ADMIN/ TOTAL 

  PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 
LABOR 
HRS. 

  MANAGER           & COSTS 

                

ROADWAY DESIGN  (FC 162)               

PAVEMENT MARKINGS               

DEVELOP SIGN AND PAVEMENT MARKING LAYOUTS   1   2 4   7 

                

HOURS SUB-TOTALS 0 1 0 2 4 0 7 

CONTRACT RATE PER HOUR  $240.00 $210.00 $150.00 $123.00 $114.00 $93.00   

TOTAL LABOR COSTS $0.00  $210.00  $0.00  $246.00  $456.00  $0.00  $912.00 

% DISTRIBUTION OF STAFFING 0.00% 14.29% 0.00% 28.57% 57.14% 0.00%   

                

SUBTOTAL (FC 162)             $912.00  
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TASK DESCRIPTION SENIOR SENIOR PROJECT EIT CADD ADMIN/ TOTAL 

  PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 
LABOR 
HRS. 

  MANAGER           & COSTS 

                

MISCELLANEOUS (ROADWAY)  (FC 163)               

ADVANCE WARNING, DETOUR PLAN, SEQUENCE 2 4   8 12   26 

SW3P SHEET 1 2   6 6   15 

COMPUTE & TABULATE QUANTITIES 2   8 12 4   26 

MISCELLANEOUS DETAILS   4   8 8   20 

ESTIMATE   4   6     10 

SPECIFICATIONS AND GENERAL NOTES 4 4         8 

                

HOURS SUB-TOTALS 9 18 8 40 30 0 105 

CONTRACT RATE PER HOUR  $240.00 $210.00 $150.00 $123.00 $114.00 $93.00   

TOTAL LABOR COSTS $2,160.00  $3,780.00  $1,200.00  $4,920.00  $3,420.00  $0.00  $15,480.00 

% DISTRIBUTION OF STAFFING 8.57% 17.14% 7.62% 38.10% 28.57% 0.00%   

                

SUBTOTAL (FC 163)             $15,480.00  

        

        
TASK DESCRIPTION SENIOR SENIOR PROJECT EIT CADD ADMIN/ TOTAL 

  PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 
LABOR 
HRS. 

  MANAGER           & COSTS 

                

PROJECT MANAGEMENT (FC 164)               

                

COORDINATE WITH STAKEHOLDERS 4 4         8 

PROGRESS MEETINGS AND REPORTING 2           2 

CONTRACT MANAGEMENT (INVOICES, PROGRESS REPORTS) 1 1       4 6 

                

HOURS SUB-TOTALS 7 5 0 0 0 4 16 

CONTRACT RATE PER HOUR  $240.00 $210.00 $150.00 $123.00 $114.00 $93.00   

TOTAL LABOR COSTS $1,680.00  $1,050.00  $0.00  $0.00  $0.00  $372.00  $3,102.00 

% DISTRIBUTION OF STAFFING 43.75% 31.25% 0.00% 0.00% 0.00% 25.00%   

                

SUBTOTAL (FC 164)             $3,102.00  
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TASK DESCRIPTION SENIOR SENIOR PROJECT EIT CADD ADMIN/ TOTAL 

  PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 
LABOR 
HRS. 

  MANAGER           & COSTS 

                

BRIDGE DESIGN (FC 170)               

PREPARE TECHNICAL MEMEO 4 16   24     44 

        (1) PRELIMINARY REPAIR DESIGN (2 ALTERNATIVES) 4 16   24 20   64 

        (2) COST ESTIMATES   12   24     36 

        (3) EXHIBITS   6   16 8   30 

                

FINALIZE DETAILED DESIGN 4 24   24 24   76 

GCWA MAINTENANCE BERM DETAILS   8   16 16   40 

SUMMARY OF QUANTITIES 1 4   24 10   39 

                

HOURS SUB-TOTALS 13 86 0 152 78 0 329 

CONTRACT RATE PER HOUR  $240.00 $210.00 $150.00 $123.00 $114.00 $93.00   

TOTAL LABOR COSTS $3,120.00  $18,060.00  $0.00  $18,696.00  $8,892.00  $0.00  $48,768.00 

% DISTRIBUTION OF STAFFING 3.95% 26.14% 0.00% 46.20% 23.71% 0.00%   

                

SUBTOTAL (FC 170)             $48,768.00  

        

DIRECT EXPENSES (BASIC SERVICES) QUANTITY UNIT RATE       TOTAL 

MILEAGE 150 MI 
 $       

0.700        $105.00  

PHOTOCOPIES B/W (11" X 17") 20 EA 
 $         

0.30        $6.00  

PHOTOCOPIES COLOR (11" X 17") 20 EA 
 $         

1.50        $30.00  

SUBTOTAL DIRECT EXPENSES (BASIC SERVICES)             $141.00  

         
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
       

 
+ 
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TASK DESCRIPTION SENIOR SENIOR PROJECT EIT CADD ADMIN/ TOTAL 

  PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 
LABOR 
HRS. 

  MANAGER           & COSTS 

                

CONSTRUCTION ENGINEERING (FC 351)               

ATTEND PRE-BID / PRE-CONSTRUCTION MEETING 4           4 

ATTEND FIELD MEETINGS/ CONDUCT SITE VISITS   4         4 
CALCULATE QUANTITIES AND ASSIST IN PREPARING CHANGE 
ORDERS   4   4     8 

REVIEW AND APPROVE SHOP DRAWINGS   2   4     6 

RESPOND TO REQUEST-FOR-INFORMATION (RFI)   2   4     6 

                

HOURS SUB-TOTALS 4 12 0 12     28 

CONTRACT RATE PER HOUR  $240.00 $210.00 $150.00 $123.00 $114.00 $93.00   

TOTAL LABOR COSTS $960.00  $2,520.00  $0.00  $1,476.00  $0.00  $0.00  $4,956.00 

% DISTRIBUTION OF STAFFING 14.29% 42.86% 0.00% 42.86% 0.00% 0.00%   

                

SUBTOTAL (FC 351)             $4,956.00  

        

DIRECT EXPENSES (FC 351) QUANTITY UNIT RATE       TOTAL 

MILEAGE 80 MI 
 $       

0.700        $56.00  

                

SUBTOTAL DIRECT EXPENSES (FC 351)             $56.00  
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SUMMARY BY FUNCTION CODE (BASIC SERVICES) 

SENIOR SENIOR PROJECT EIT CADD ADMIN/ 
TOTAL 
COSTS 
BY FC 

PROJECT ENGINEER ENGINEER   OPERATOR CLERICAL 

MANAGER           

                

ROUTE AND DESIGN STUDIES (FC110) 9 14 0 4 0 0 $5,592.00  

ROADWAY DESIGN CONTROLS (FC160) 9 14 0 4 0 0 $7,392.00  

MISCELLANEOUS (ROADWAY)  (FC 162) 0 1 0 2 4 0 $912.00  

MISCELLANEOUS (ROADWAY)  (FC 163) 0 1 0 2 4 0 $15,480.00  

PROJECT MANAGEMENT (FC 164) 7 5 0 0 0 4 $3,102.00  

BRIDGE DESIGN (FC 170) 13 86 0 152 78 0 $48,768.00  

SUBTOTAL LABOR EXPENSES 20 93 0 156 86 4 $81,246.00  

SUBTOTAL DIRECT EXPENSES             $141.00  

      TOTAL $81,387.00  

        

        

SUMMARY BY FUNCTION CODE (ADDITIONAL 
SERVICES) 

            TOTAL 
COSTS 
BY FC             

                

CONSTRUCTION ENGINEERING (FC 351)             $4,956.00  

SUBTOTAL LABOR EXPENSES             $4,956.00  

SUBTOTAL DIRECT EXPENSES             $56.00  

      TOTAL $5,012.00  
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ID Task

Mode

Task Name Duration Start Finish

1 CR 179 @ GCWA Canal & Drainage Ditch 54 days Mon 11/17/25 Thu 1/29/26

2 Contract Execution 0 days Mon 11/17/25 Mon 11/17/25

3 Design Schedule 54 days Mon 11/17/25 Thu 1/29/26

4 Field Reconnaissance 14 days Mon 11/17/25 Thu 12/4/25

5 Technical Memo 14 days Mon 11/17/25 Thu 12/4/25

6 Internal QAQC Technical Memo 5 days Fri 12/5/25 Thu 12/11/25

7 Submit Technical Memo 0 days Thu 12/11/25 Thu 12/11/25

8 County Review 5 days Fri 12/12/25 Thu 12/18/25

9 Prepare PS&E Repair Plans 15 days Fri 12/19/25 Thu 1/8/26

10 Submit 95% Plans 0 days Thu 1/8/26 Thu 1/8/26

11 County Review 5 days Fri 1/9/26 Thu 1/15/26

12 Prepare Final Plans 10 days Fri 1/16/26 Thu 1/29/26

13 Submit 100% Final Plans 0 days Thu 1/29/26 Thu 1/29/26

11/17

12/11

1/8

1/29

Nov '25 Dec '25 Jan '26 Feb '26

Task Milestone Summary

PROJECT SCHEDULE

Project :CR 179 Design Schedule

Date: Wed 11/5/25
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EXHIBIT “B” 

INSURANCE REQUIREMENTS 

 

1. Workers Compensation in accordance with the laws of the State of Texas.  Substitutes to 
genuine Workers’ Compensation Insurance will not be allowed.  

 
2. Employers’ Liability insurance with limits of not less than $1,000,000 per injury by 

accident, $1,000,000 per injury by disease, and $1,000,000 per bodily injury by disease. 
 

3. Commercial general liability insurance with a limit of not less than $1,000,000 each 
occurrence and $2,000,000 in the annual aggregate.  Policy shall cover liability for bodily 
injury, personal injury, and property damage and products/completed operations arising 
out of the business operations of the policyholder. 

 
4. Business Automobile Liability coverage applying to owned, non-owned and hired 

automobiles with limits not less than $1,000,000 each occurrence combined single limit 
for Bodily Injury and Property Damage combined. 

 
5. Professional Liability insurance with limits not less than $1,000,000 each claim/annual 

aggregate. 
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EXHIBIT “C” 

COMPLIANCE WITH LAWS 

The Consultant agrees to abide by any and all applicable Federal and state laws. The following list 
of Federal laws is illustrative of the type of requirements generally applicable to transportation 
projects. It is not intended to be exhaustive. The Consultant shall require that its contractors and 
subcontractors comply with applicable laws: 

i. The Americans With Disabilities Act of 1990 and implementing regulations (42 
U.S.C. §§ 12101 et seq.; 28 C.F.R. § 35; 29 C.F.R. § 1630); 

ii. Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. §§ 2000d et seq.) and 
United States Department of Transportation regulation, 49 C.F.R. Part 21; 

iii. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, as amended (42 U.S.C. §§ 4601 et seq.), with the understanding that the 
requirements of said Act are not applicable with respect to utility relocations except with 
respect to acquisitions by the Borrower of easements or other real property rights for the 
relocated facilities; 

iv. Equal employment opportunity requirements under Executive Order 11246 dated 
September 24, 1965 (30 F.R. 12319), any Executive Order amending such order, and 
implementing regulations (29 C.F.R. §§ 1625-27, 1630; 28 C.F.R. § 35; 41 C.F.R. § 60; 
and 49 C.F.R. § 27); 

v. Restrictions governing the use of Federal appropriated funds for lobbying (31 U.S.C. 
§ 1352; 49 C.F.R. § 20); 

vi. The Clean Air Act, as amended (42 U.S.C. §§ 1857 et seq., as amended by Pub. L. 91-
604); 

vii. The National Environmental Policy Act of 1969 (42 U.S.C. §§ 4321 et seq.); 

viii. The Federal Water Pollution Control Act, as amended (33 U.S.C. §§ 1251 et seq., as 
amended by Pub. L. 92-500); 

ix. The Endangered Species Act, 16 U.S.C. § 1531, et seq. 
 

x. 23 U.S.C. §138 [49 U.S.C. §303] 
 
xi. The health and safety requirements set forth in 23 C.F.R. § 635.108; 

xii. The prevailing wage requirements set forth in 42 U.S.C. § 276a, 23 U.S.C. § 113, as 
supplemented by 29 C.F.R. Part 5, 23 C.F.R. §§ 635.117(f), 635.118 and FHWA Form 
1273 §§ IV and V for those contracts that involve construction of highway 
improvements; 

xiii. The Buy America requirements set forth in Section 165 of the Surface Transportation 
Assistance Act of 1982 and implementing regulations (23 C.F.R. § 635.410); 

xiv. The requirements of 23 U.S.C. §§ 101 et seq. and 23 C.F.R.; and 
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xv. The applicable requirements of 49 C.F.R. Part 26 relating to the Disadvantaged 
Business Enterprise program. 

 

AGREED TO AND ACKNOWLEDGED THIS [date] _____________________________ 

 

 
 

 IEA, Inc 

 a Texas company 

 

 By: _________________________ 

  Name: Wilson Wong, P.E. 

  Title: Houston Office Director 

  Date: _________________________ 

 

November 5, 2025

11/05/25
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EXHIBIT “D” 

CERTIFICATE OF INTERESTED PARTIES 

 
Effective January 1, 2016, all contracts and contract amendments, extensions, or renewals 
executed by the Commissioners Court will require the completion of Form 1295 “Certificate of 
Interested Parties” pursuant to Government Code § 2252.908.  Form 1295 must be completed by 
the Consultant and submitted with the partially executed Professional Services Agreement prior to 
final execution by Brazoria County.  The Consultant shall update this document and resubmit it as 
needed for the duration of this contract. 
 
The Texas Ethics Commission has posted a video which explains the process on how to submit 
Form 1295.  The video link is available on the Brazoria County Purchasing website at 
http://brazoriacountytx.gov/departments/purchasing/doing-business.  
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EXHIBIT “E” 

CONFLICT OF INTEREST DISCLOSURE 

 
Texas Local Government Code Chapter 176 requires that any vendor or person who enters or seeks 
to enter into a contract with a local governmental entity (including any agent of such person or 
vendor) disclose in the Questionnaire Form CIQ the vendor or person’s employment, affiliation, 
business relationship, family relationship or provision of gifts that might cause a conflict of interest 
with a local governmental entity.  By law, this questionnaire must be completed and filed with the 
records administrator of Brazoria County no later than the seventh business day after the date the 
person engages or communicates with Brazoria County or becomes aware of facts that require the 
completion of the questionnaire pursuant to Texas Local Government Code Section 176.006. 
 
A person commits an offense if the person knowingly violates Texas Local Government Code 
section 176.006.  An offense under this section is a Class C misdemeanor. 
 
A copy of House Bill 23 which amended the Texas Local Government Code Chapter 176 is 
available at:  http://www.capitol.state.tx.us/tlodocs/84R/billtext/html/HB00023F.HTM. 
 
Texas Local Government Code Chapter 176 can be found here:  
http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm. 
 
By submitting a response to this request, the Consultant represents compliance with the 
requirements of Texas Local Government Code Chapter 176.  If required, send completed forms 
to: 
 

Brazoria County Courthouse 
County Clerk’s Office 
111 E. Locust Street, Suite 200 
Angleton, TX 77515 
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EXHIBIT “F” 

CONTRACT AMENDMENTS 

 

INSERT ALL AMENDMENTS TO THIS CONTRACT AS EXHIBIT F-1, F-2, ETC. 

 


