
Brazoria County Courthouse Campus Administration Building 
237 E. Locust Street, Suite 406 - Angleton, TX  77515 

(979) 864-1825

June 11, 2026 

TECA Construction, LLC 
Attn: Ramiro Hernandez 
203 County Road 698a 
Angleton, Texas 77515 
ramirohdz_05@outlook.com 

Re: Award for CSP #26-49 CR 179 Bridge Repair 

Dear Mr. Hernandez:   

Brazoria County is pleased to inform you that on June 09, 2026, Commissioners’ Court awarded the above listed project to your company. 

A purchase order and /or notice to proceed will follow.  Do not proceed with delivery of services or materials prior to receiving a purchase 
order number from Brazoria Country. 

A Certificate of Interested Parties, Form 1295 is required. Vendors are to log onto the Texas Ethics Commission’s website 
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm and fill out Form 1295.  Once the form is completed online, the system will 
issue a certificate number.  Please print, sign the form, and email it to Amanda Erickson at aerickson@brazoriacountytx.gov.   

In addition, per Texas Local Government Code 176, completion of the Conflict of Interest Questionnaire, Form CIQ, is required if applicable. 
You may access the form and further information on our website at http://brazoriacountytx.gov/departments/purchasing under the Doing 
Business section, Conflict of Interest Reporting. 

Per Texas Local Government Code Chapters 808, 809, and 2274, completion of the Boycott Verification Form is required, if applicable.  You 
may access the form and further information on our website at http://brazoriacountytx.gov/departments/purchasing under the Doing Business 
section.  

Please email the CIQ and Boycott Verification Form to Amanda Erickson at aerickson@brazoriacountytx.gov. 

As a reminder, a copy of a current certificate of insurance shall be due to Brazoria County within ten (10) calendar days after receipt 
of notification of award.  The contract shall not become effective until the certificate of insurance is received.  Failure to provide said 
certificate may result in cancellation and/or termination of the contract. Please have the certificate of insurance names Brazoria 
County as an additional insured and a waiver of subrogation applies in favor of Brazoria County.  

Per the solicitation, a performance and payment bond are required and due prior to the start of the project.  

Thank you for your interest in Brazoria County.  If you have any questions, please do not hesitate to contact me. 

Very truly yours, 

Casey Greathouse 
Brazoria County Contract Specialist 

BRAZORIA COUNTY 

PURCHASING DEPARTMENT 

SUSAN P. SERRANO, CPPO, CPPB 

Purchasing Director 

mailto:ramirohdz_05@outlook.com
https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
mailto:aerickson@brazoriacountytx.gov
http://brazoriacountytx.gov/departments/purchasing
http://brazoriacountytx.gov/departments/purchasing
mailto:aerickson@brazoriacountytx.gov


L. M. "Matt" Sebesta Jr.

June18th



































































EXHIBIT B – VENDOR RESPONSE 

EXHIBIT B – THE FOLLOWING ADDITIONAL REQUIREMENTS ARE TO BE 
SUBMITTED WITH YOUR CSP RESPONSE: 

• BID TABLE WITH PRICING
• VENDOR RESPONSE TO EVALUATION CRITERIA
• EXCEPTIONS TO STANDARD TERMS & CONDITIONS & SPECIAL REQUIREMENTS (if

applicable) (If vendor has any exceptions to the CSP terms & conditions or special requirements,
they must be included with the CSP submittal in order to be considered)

• SIGNED ADDENDUMS (IF APPLICABLE)
• REFERENCES
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BRAZORIA COUNTY 
BID TABLE 

VENDOR TO INSERT COMPLETED BID TABLE HERE 
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ITEM NO. SPEC NO. DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

1 132-7005 EMBANK (FNL)(OC)(TY C) CY 623 $49.72 $30,975.56
2 500-7001 MOBILIZATION LS 1 $9,918.52 $9,918.52
3 503-7001 PORTABLE CHANEABLE MESSAGE SIGN DAY 51 $110.53 $5,637.03
4 505-7001 TMA(STATIONARY) DAY 51 $326.46 $16,649.46

5 110-7001 EXCAV(ROADWAY) CY 535 $44.27 $23,684.45
6 351-7007 FLEXIBLE PAVEMENT STRUCTURE REPAIRS(8') SY 113 $146.61 $16,566.93
7 401-7001 FLOWABLE BACKFILL CY 117 $258.66 $30,263.22
8 666-7347 PAYMENT SLER 6 LF 136 $3.10 $421.60
9 666-7411 REFL PAV MRK TY I (W)6"(SLD)(100MIL) LF 68 $10.36 $704.48

10 666-7423 REFL PAV MRK I (Y)6(SLD)(100MIL) LF 68 $10.36 $704.48
11 672-7004 REFL PA MRKR TY II-A-A EA 2 $277.63 $555.26
12 678-7002 PAV SURF PREP FOR MRK (6") LF 136 $4.16 $565.76

13 160-7002 FURN & PLACE TOPSOIL (4") SY 239 $11.86 $2,834.54
14 164-7001 BROADCAST SEED (PERM*RURAL*SAND) SY 239 $2.04 $487.56
15 506-7001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 99 $57.55 $5,697.45
16 506-7011 ROCK FILTER DAMS (REMOVE) LF 99 $23.99 $2,375.01

17 502-7001 BARRICADES, SIGNS, AND TRAFFIC HANDLING MO 2 $1,678.82 $3,357.64

TOTAL BASE BID

GRAND TOTAL $151,398.95

TRAFFIC CONTROL ITEMS

GENERAL ITEMS

$151,398.95

PAVING ITEMS

EROSION CONTROL ITEMS



VENDOR TO INSERT RESPONSE HERE 
(Include the information below in the specified order) 

SECTION 1 

  CONTRACTOR’S EXPERIENCE & QUALIFICATIONS 

General Contractors Name: 

I. General

a. Qualification information submitted shall be applicable only to the company entity or branch that will
perform this Work.

b. Attach your Project Organization Chart

c. Submit list of other fully staffed branch offices

d. Submit list of corporate officers, partnerships or owners of organization

II. History

a. Please specify:

__ Corporation - State of Incorporation

__ Partnership

__ Sole Proprietorship

__ Joint Venture

b. Specify:  In continuous business since:

c. Specify:

__ Large Business (100 or more employees)

__ Small Business (fewer than 100 employees)

__ Other

III. Experience

a. Normally performs % of work with own forces. 

b. Proposing to perform % of work for this project with own forces. 

i. List Trades
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Teca Construction, LLC

March 2024

95

95

Rodbusters, Equipment Operators, Quality Control, Safety

Construction Laborers, Carpenters, Concrete Finishers, 

N/A

N/A



PROJECT ORGANIZATION CHART
TECA CONSTRUCTION, LLC

OWNERS
Raul Hernandez / 

Ramiro Hernandez

ADMINISTRATIVE 
PROJECT MANAGER

Ramiro Hernandez

SCHEDULER
Ramiro Hernandez

OFFICE MANAGER
Brenda Reyna

PAYROLL
Brenda Reyna

PURCHASING / 
BILLING

Brenda Reyna

ESTIMATOR
Ramiro Hernandez

OPERATIONS PROJECT 
MANAGER

Raul Hernandez

QUALITIY 
CONTROL

Raul Hernandez

SUPERINTENDENT
Raul Hernandez

LEAD FOREMAN
Gustavo Hernandez

SAFETY
Raul Hernandez



SECTION 1 

  CONTRACTOR’S EXPERIENCE & QUALIFICATIONS, CONTINUATION 

 
 

Vendor to provide documentation to show the following. Please label each section as shown below: 
 

(i) Quality of Work: Demonstrated ability to perform services in accordance with contract specifications.  
Conformance to good standards of workmanship.  
 
(ii) Customer Satisfaction: Satisfaction of end users with the contractor's completed products and services.  
 
(iii) Timeliness of performance: compliance with delivery schedules; reliability; responsiveness to technical 
direction, no assessment of liquidated damages.  
 
(iv) Business relations: Effective management, ability to manage projects involving subcontracts, working 
relationship with the contracting officer and technical representatives, reasonable/cooperative behavior, flexibility, 
effective contractor recommended solutions, businesslike concern for government's interests.  
 
(v) Cost control: Ability to complete contracts within budget (at or below); reasonableness of price change proposals 
submitted; providing current, accurate, and complete billings.  
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SECTION 1-CONTINUATION 

VENDORS GENERAL EXPERIENCE & QUALIFICATIONS 

(i) Quality of Work: Demonstrate ability to perform services in accordance with contract specifications. 
Conformance to good standards of workmanship.  

Teca Construction, LLC commits to providing high quality services throughout the construction phase of the project. 
With over 30 years of experience in the construction industry, we are able to guarantee quality work. We are able to 
provide quality work not only by the experience we have gathered throughout the years but also by becoming 
familiar with the specifications.  

Raul, one of the owners, has become very familiar to the expected quality of work to be performed in Brazoria 
County. While working for Matula and Matula Construction, Inc for the past 20 years, he was part of multiple 
projects throughout Brazoria County. During those years he was able to gather knowledge and complete successful 
projects. 

 Ramiro, the other owner of Teca, has been part of multiple projects in commercial and in the industrial industry. 
While working for Performance Contractors and for Baker Concrete, quality was a high priority. Ramiro had to 
inspect the work before turning it over to the client. Being able to follow the specifications while inspecting the work 
was key to turning over a quality product.  

As a year-old company, we have delivered high quality products to our clients and our goal is to continue with our 
high-quality work.  

We have included the resumes for Raul and Ramiro as part of this document. 

(ii) Customer Satisfaction: Satisfaction of end users with the contractor’s completed products and services.  

Teca was founded on March 2024 and since we have been fortunate to work with multiple clients. The work we have 
done for those projects has been to the satisfaction of our clients. Since the company was founded, several clients 
have continued to give us opportunities on their projects. One of our clients that continues to give us opportunities, 
is the City of Lake Jackson.  

We have developed a great relationship with them and part of that is because they have been satisfied with our final 
product. As company, we will do our best to continue providing a great product that satisfies our future clients.  

(iii) Timeliness of performance: compliance with delivery schedules; reliability; responsiveness to technical 
direction, no assessment of liquidated damages.   

As a company we pride ourselves on being reliable and completing our projects within the time frame set in the 
schedule. Construction can be unpredictable and as a company we have to always search for alternatives in order to 
finish within the set schedule.  

Our goal as a company is to have continuous communication with the client and with our vendors. Having that 
communication will allow us to keep the project on track and avoid any liquidated damages.  

(iv) Business relations: Effective management, ability to manage projects involving subcontracts, working 
relationship with the contracting officer and technical representatives, reasonable/cooperative behavior, 
flexibility, effective contractor recommended solutions, businesslike concern for government’s interests. 

As a new company we have successfully completed multiple projects. Part of that success is the ability to effectively 
manage each one of those projects.  



Whether we are a subcontractor or the general contractor, building a relationship with the contracting officer and 
technical representatives is a key component in delivering a successful final product. It is fundamental to have great 
communication and being cooperative in order to manage a project with greater ease. 

As a project starts to develop, unpredictability can be an issue and concerns can start to arise. With the construction 
experience that we personally have, we are able to recommend a solution to a problem, if it was to emerge. 

(v) Cost control: Ability to complete contracts within budget (at or below); reasonableness of price change 
proposals submitted; providing current, accurate, and complete billings. 

One of our goals as company is to complete every single project within budget and on schedule. We have been very 
successful in that aspect. Every project we have completed has been within the established budget. Part of that 
success is to having a great managing team who can oversee the project. By having two owners we are able to 
administrate and operate the projects at the same time. While one of the owners is supervising the project on-site, 
the other is overseeing the administrative work.  

When a price change proposal needs to be submitted, we will look at the work that is required to perform that task 
and provide a reasonable proposal. Our intention is to be fair and competitive in all of our pricings. Our objective is 
to develop a great relationship and help with accomplishing the goal to complete a successful project.  

By having one owner on-site and the other at the office, it helps with providing current, accurate, and complete 
billings to the client.    



SECTION 2 

PROJECTS 

List Projects Similar in Size and Scope which were completed in the last five (5) years 

Project Project Location $ Amount Type Date 
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$221,297.41 Culvert
Extensions

07/2024 - 
09/2024

Bridge Repairs - Brinsap 
2020 Pkg 2 for Harris County Harris County $588,682.00 Bridge 

Repairs
08/2024-
03/2025

$166,180.42
Culvert & Street
Panel Repair

05/2024-
07/2024

Emergency Repair of 
Culvert Bridge

Culvert Repair Brazoria 
County

Warpath Avenue 
Reconstruction City of Santa Fe

City of Lake Jackson

City of Lake Jackson

$852,220.23 Street Repair 06/2025 -
08/2025

Millwood Sect. 2&3 Paving 
Drainage Rehabilitation Missouri City 07/2025-

01/2026$608,579.47 Street Repair



SECTION 3  

CONTRACTOR KEY PERSONNEL 
 

I. Superintendent & Project Manager Information 

a. Resumes of key personnel shall also be included.  Professional affiliations, memberships, and 
certifications for each of the key personnel must be included and will be used to evaluate the proposed 
team and personnel. 

Project Manager Years Experience Projects 

   

   

   

   

 

Superintendent Years Experience Projects 

   

   

   

   

 

Scheduler Years Experience Projects 

   

   

   

   

 

Quality Control Person Years Experience Projects 
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Raul Hernandez 23 25

Ramiro Hernandez 4 7

Raul Hernandez 22 Over 50 projects

Over 50 projects23Raul Hernandez

Ramiro Hernandez 7 15

Ramiro Hernandez 12 20



 
Angleton, TX 77515 

979-267-5312  
raul309.hn@outlook.com 

RAUL HERNANDEZ 

OBJECTIVE   Proficient Project Specialist with strong construction background and specialized experience 
in construction properties. Familiar with related codes and standards and successful in 
keeping work in line with regulations. Expert in managing contracts, paperwork and 
timelines. Highly-motivated employee with desire to take on new challenges. Strong worth 
ethic, adaptability and exceptional interpersonal skills. Adept at working effectively 
unsupervised and quickly mastering new skills. Hardworking employee with customer 
service, multitasking and time management abilities. Devoted to giving every customer a 
positive and memorable experience. 

   

SKILLS  • OSHA Regulations 

• Workforce training 

• Environmental Compliance 

• Equipment management 

• Labor Management 

• Site Inspections 

• Progress Reporting 

• Field supervision 

• Construction Scheduling 

• Subcontractor coordination 

• Scheduling expertise 

WORK HISTORY  TECA CONSTRUCTION, LLC 
March 2024 – Present 

• Started Company 

• Estimating projects 

• Negotiated contracts with vendors and subcontractors. 

• Created work crew schedules and delegated assignments. 

• Delegated work to staff, setting priorities and goals. 

• Reviewed plans and specifications with architects and 
engineers prior to beginning work on a project. 

• Prepared and planned worksites to help jobs run smoothly 

• Trained employees in proper construction techniques and 
safety protocols. 

• Manage multiple projects 



Page | 2 Raul Hernandez 
 

 
 
Matula & Matula Construction INC – Lake Jackson 
General Construction Superintendent 

06/2003 – 04/2024 

• Conducted daily safety briefings with crew members to ensure 
compliance with safety regulations. 

• Managed budgets for multiple construction projects while meeting 
customer requirements. 

• Maintained accurate records of material inventory levels at job sites. 
• Established clear communication channels among all parties involved in a 

construction project. 
• Created detailed documents outlining tasks completed by workers during 

each shift. 
• Reviewed plans and specifications with architects and engineers prior to 

beginning work on a project. 
• Provided guidance and direction to foremen regarding construction 

procedures. 
• Developed and maintained project schedules to ensure deadlines were 

met. 
• Inspected job sites daily and documented progress reports. 
• Resolved conflicts between contractors and sub-contractors in a timely 

manner. 
• Ensured that all materials used on the jobsite were of high quality 

standards. 
• Managed multiple projects simultaneously while ensuring timely 

completion within budget constraints. 
• Interpreted blueprints and drawings accurately when needed for various 

aspects of the job site activities. 
• Coordinated labor resources for construction projects to maximize 

efficiency. 
• Tracked costs associated with each phase of a project from start to finish. 
• Supervised the work of subcontractors, including scheduling, budgeting, 

and quality control. 
• Managed vendor relationships by negotiating contracts, overseeing 

subcontractors, and resolving conflicts. 
• Monitored project performance against established goals, making 

adjustments as needed to ensure successful completion of tasks. 
• Managed multiple projects simultaneously while maintaining high levels 

of accuracy and attention-to-detail. 
• Organized and facilitated meetings with stakeholders to review progress 

and address issues. 
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• Identified potential risks associated with projects and developed 
strategies to mitigate them. 

• Maintained accurate records of activities related to each project including 
documentation, costs, timelines, invoices. 

• Monitored compliance with local and state codes and job specifications to 
deliver superior quality. 

• Prepared and planned worksites to help jobs run smoothly. 
• Trained and monitored employees to teach daily tasks and improve 

performance. 
• Delegated work to staff, setting priorities and goals. 
• Cleaned or prepared construction sites to eliminate hazards. 
• Provided leadership, insight and mentoring to newly hired employees to 

supply knowledge of various company programs. 
• Established and enforced procedures and work standards, promoting 

team performance and safety. 
• Created work crew schedules and delegated assignments. 
• Maintained accurate records of completed work orders, invoices, change 

orders, etc. 
• Demonstrated effective leadership skills throughout the construction 

process. 
• Trained employees in proper construction techniques and safety 

protocols. 
• Scheduled resources such as equipment rentals and staff hours. 
• Addressed on-site issues; resolved disputes among team members. 
• Ensured timely project delivery within budget constraints. 
• Negotiated contracts with vendors and subcontractors. 
• Coordinated subcontractors, laborers, and materials suppliers. 
• Conducted site inspections to ensure safety compliance. 
• Oversaw construction projects from conception to completion. 
• Coordinated phases of construction projects from inception to 

completion. 
• Inspected sites before and after construction projects. 
• Reviewed project blueprints and specifications to determine number of 

workers needed to complete jobs. 
• Resolved labor, design and tool issues during construction projects. 
• Kept detailed progress records to hit strict deadlines and adjust plans. 
• Recruited and hired workers, in addition to supervising and monitoring 

daily performance. 
• Implemented onsite safety protocols and procedures and properly trained 

team members on prevention measures. 
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EDUCATION  Angleton High School | Angleton, TX 
GED 05/1994 
 

 
 

REFERENCES  References available upon request 

 

 



Jose Ramiro Hernandez 

216 Prairie Lea, Angleton, TX 77515 
Phone: (979)549-5832 

Email: ramirohdz_05@outlook.com 
 
OBJECTIVE 
To apply my expertise in developing a construction company with the objective of delivering a safe, timely, and 
quality product to our clients.  
 
EDUCATION 
University of Houston, Houston, TX                              Graduation Date: December 2013 
Bachelor of Science in Construction Management 

Ø Relevant Courses: Construction Management I and II, Construction Planning and Scheduling, 
Construction Estimating I and II, Construction Documents, Strength of Construction Materials, Soil 
Mechanics and Foundations, Accounting Principles I and II 

Ø OSHA 30 Hour 
 
WORK EXPERIENCE 
Teca Construction, Angleton, TX                March 2024 – Present 

Ø Helped with the startup of the company 
Ø Developed spreadsheets for estimating and scheduling 
Ø Assisted with estimating projects 
Ø Reviewed contracts 
Ø Started working full time with the company on September 2024 
Ø In charge of estimating, scheduling, and project cost 

 
Performance, Austin, TX            January 2024 – September 2024 

Ø Part of the construction for Samsung Austin Semiconductor 
Ø Worked with the Project Service Department 
Ø Developed work packages for the pipe, mechanical, and civil departments 
Ø Wrote and distribute RFI’s 
Ø Wrote change order’s 
Ø Part of managing the projects budget 
Ø Set up internal meetings to communicate on the project status 
Ø Assisted with developing and managing the work schedule 

 
Performance, Kingsport, TN                  July 2023 – December 2023 

Ø Part of the construction for Eastman Chemical Molecular Recycling Facility 
Ø Worked with the Project Service Department 
Ø Developed work packages and testing packages for the pipe and mechanical departments 
Ø Wrote and distribute RFI’s 
Ø Part of managing the projects budget 
Ø Communicated with management and the client on the project status 

 
Performance, McIntosh, AL                May 2023 – July 2023 

Ø Part of the construction for Linde PLC project 
Ø Worked as a manager for the System Turnover Department 
Ø Developed work packages and testing packages for the pipe and mechanical departments 
Ø Communicated with field supervision and client 

 
 



Performance, Batavia, OH         February 2023 – May 2023 
Ø Worked with the Project Service Department 
Ø Part of the team that developed a construction execution plan for a new Nestle Purina Facility 
Ø Assisted with developing the preliminary schedule 
Ø Communicated with our management group and the client 
Ø In charge of writing and distributing RFI’s 

 
Performance, Baytown, TX                August 2022 - February 2023 

Ø Part of the Exxon Mobil Baytown Chemical Expansion Project 
Ø Worked with the System Turnover Department 
Ø Inspected civil, structural, and pipe before being turned over to the client 
Ø Worked with the Project Service Department 
Ø In charge of writing and distributing RFI’s 

 
Performance, Baytown, TX              November 2021 - August 2022 

Ø Part of the Exxon Mobil Baytown Chemical Expansion Project 
Ø Worked as a lead surveyor 
Ø Communicating and working along different disciplines 
Ø In charge of laying out pipe supports using a Trimble robotic total station 

 
Wood., Freeport, TX                    February 2019 - April 2020 

Ø Worked as a civil estimator 
Ø Estimated projects ranged from $20,000.00 - $2,000,000.00 
Ø Communicating with client throughout the bidding process. 
Ø Setting internal meetings to communicate with other disciplines throughout the bidding process. 

 
Wood., Freeport, TX                    April 2017 - February 2019 

Ø Worked as a surveyor 
Ø In charge of layouts, elevations, and as-builts 
Ø Communicating with co-workers and other contractors if during construction 

 
Baker Concrete, Houston, TX                         May 2013 - April 2017 

Ø Worked as a surveyor  
Ø Duties include line and grade and concrete take-offs 
Ø Reading Construction drawings, issuing and distributing RFI's 
Ø Part of different projects throughout Houston and College Station 

 
Matula and Matula Const., Lake Jackson, TX         August 2010 - May 2013 

Ø Worked full time during the summers and part-time throughout the year 
Ø Helped with concrete pours  
Ø Helped the carpenters and rodbusters 
Ø Helped the surveyor 

 
SKILLS 
Software: AutoCAD, Microsoft office (Word, Excel, and PowerPoint), Primavera P6 
Language: Great communication and writing skills in both Spanish and English 



SECTION 4 

CONTRACTOR'S CURRENT WORK SCHEDULE/RECORD 

 

I. Current Work Schedule 

a. List major construction projects your organization has in-progress using the format below: 

Name & Location of 
Project 

Contract $ % Complete Projected Completion 
Date 

Owner Contact 

And Phone 

     

     

     

     

     

 

b. Total number and dollar amount of contracts currently in progress: 

Number     $     

c. Largest single contract amount currently in progress: 

Project Name:        

Projected Completion Date :       

Dollar Amount $       

II. Past Record 

a. List major construction projects of our organization has completed in the last 5 years with 
completion dates and references.  

Name & Location  

of Project 

Contract $ Date Completed Owner Contact  

and Phone 
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Silverlake Pavement Repairs 
Phase II - Pearland, Tx June 2026

City of Arcola West Chocolate
Bayou Drainage Improvements
- Arcola, Tx

98%

30% July 2026

Installation of an Opening 
Flood Wall - Freeport, Tx 95% May 2026
Chapelwood U.M.C Parking
Renovations 
- Lake Jackson, Tx

$569,841.78

$67,821.31

$272,510.26

20% July 2026

Doug Roesler
979-849-6681

Bill Tasto
979-236-6914

DeWayne O. Davis
281-341-0808

Wael Tabara
979-864-1265

2,191,831.714

Silverlake Pavement Repairs Phase II

June 2026

1,315,931.25

$1,315,931.25

Bridge Repairs - Brinsap 
2020 Pkg 2 for Harris County

Culvert Extension Repair
- Lake Jackson, Tx $221,297.41 September 2024 Rance Johnson

832-718-7144

March 2025 Rance Johnson
832-718-7144

Emergency Repair of Culvert Bridge
- Lake Jackson, Tx $166,180.42 July 2025 Eddie Herrera

979-482-3521

$584,122.98

Warpath Avenue Reconstruction
- City of Santa Fe
Millwood Sect. 2&3 Paving Drainage
Rehabilitation
- Fort Bend County

$852,220.23 August 2025 Billy Creppon
409-218-8656

January 2026 Chad Hablinski
713-428-2400$608,579.47



b. Volume of work completed over last 5 years: 

 $     

 $     

 $     

 $     

 $     
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2,619,257.39 (2025)

327,983.35 (2024)

1,004,349.13 (Through 2026)



SECTION 5 

CONTRACTOR LITIGATION, CLAIMS, REPUTATION & COMPLIANCE 

I. Please answer the following questions

a. Has your firm ever defaulted, been declared to be in default, or failed to complete any work
awarded?

__ yes

__ no

If yes, stipulate where and why:

b. Has your firm ever paid (or had withheld from payment) liquidated damages for failure to
complete a contract on time?

__ yes

__ no

If yes, stipulate where and why:

c. Has your organization ever been charged with or paid a fine for non-compliance of State and/or
Federal statutes or regulations?

__ yes

__ no

If yes, stipulate where and why:
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N/A

X

X

N/A

X

N/A



 

II. List pending claims and/or litigation against or involving project owners at time of submitting Proposal.  
Show project name, owner and summary explanation. 
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N/A



SECTION 6 

CONTRACTOR'S SAFETY RECORD 

I. List your organization's Workers Compensation Experience Modification Rate (EMR) for the last five 
years, as obtained from your insurance agent. 

2025      

2024     

2023      

2022      

2021     

II. Complete the matrix below for the last five years, as obtained from OSHA No. 200 Log: 

 2025 2024 2023 2022 2021 

 

Number of injuries & illnesses      

Number of lost time accidents      

Number of recordable cases      

Number of fatalities      

Number of employee direct hire fixed hours 

(round to 1,000's) 

     

 

III. Please answer the following questions regarding your safety program 

a. Are regular project safety meetings held for Field Supervisor(s)? 

__ yes 

__ no 

If yes, frequency: 

__ weekly 

__ bi-monthly 

__ monthly 

__ as needed 

b. Are project safety inspections conducted? 

__ yes 

__ no 

If yes, who performs inspections?        
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Our company currently does not qualify for an EMR. 
This is due to our company not having enough years in the industry.

0

0

0

0

0

0

0

0

0

0

X

X

X

X

Teca management personel



How often?  

Who is required to attend? 

c. Does your organization have a written safety program?

__ yes

__ no

If yes, provide a copy.  It will become a compliance document upon contract award.

d. Does your organization have a safety orientation program for new employees?

__ yes

__ no

For employees promoted to Field Supervisor?

__ yes

__ no

If yes, does your Supervisor Safety Program include instructions on the following:

Safety work practices __ yes __ no 

Tool box safety meetings __ yes __ no 

First aid procedures __ yes __ no 

Accident investigation __ yes __ no 

Fire protection  __ yes __ no 

New worker's orientation __ yes __ no 
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Monthly

Project Manager and Superintendent

X

X

X

X

X

X

X

X

X



 
  

      

SAFETY PLAN 

TECA CONSTRUCTION, LLC 

      



 

  
TECA CONSTRUCTION, LLC 1 

 

1 
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CONSTRUCTION SAFETY PLAN 
 
INTRODUCTION: 
 
 As part of measures to improve and consolidate upon the exisƟng safety measures on site, this 
document is hereby compiled to outline the basic safety plan requirements to be implemented 
and guidelines to ensure construcƟon works on site are executed within opƟmum safe levels.  
 
It describes the methodologies for idenƟfying and analyzing construcƟon risks, process steps, 
operaƟons and controls, approaches for miƟgaƟng idenƟfied workplace risks and the process 
for reporƟng safety events. 
 
This construcƟon safety plan shall be communicated and made 
available to all stakeholders and persons involved in the construcƟon 
work and visitors to the site, who must understand and comply with its 
requirements at all Ɵmes and shall be updated as the need arises. 
 

HEALTH AND SAFETY RESPONSIBILITIES 
 
PROJECT MANAGER/HEAD OF UNITS 
 

• Coordinate planning meeƟngs for protect safety 
• Ensure that safety and health issues are addressed with maximum priority 
• Ensure dedicated protect resource for safety. 
• Conduct weekly safety meeƟngs 
• Implement safety program and policy 
• Monitor safety performance on the project through observaƟon, inspecƟon, correcƟve 

acƟon and documentaƟon 
 
SUPERVISORS/FOREMEN 
 

• Implements safety program and policy 
• Promote accident prevenƟon through constant communicaƟon 
• Conduct weekly safety meeƟngs 
• IdenƟfy hazards and advise on proper and approved safety guards and PPE 
• Require all workers to comply with health and safety regulaƟons 

 
 
HEAD SAFETY OFFICER 
 

• Develop and maintain safety training program(s) 
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• Assist in Project safety planning 
• Conduct rouƟne inspecƟon of job sites 
• Implement safety program and policy 
• Require all workers to comply with the health and safety regulaƟons 

 
OTHER WORKERS 
 

• Work in a safe manner at all Ɵmes and comply with all safety rules, procedures and 
requirements 

• Report all accidents, near misses and unsafe condiƟons 
• AƩend safety meeƟngs 

 
VISITORS 
 

• Visitors shall be required to act in a safe manner while at the construcƟon site 
• Visitors to the construcƟon site must be appropriately dressed and must obtain a safety 

clearance from any member of the safety team before accessing the construcƟon site. 
• Visitors touring the site should not be leŌ unaƩended to by their host or any of his or 

her representaƟve 
• All visitors to the construcƟon site must check-in with the security at the entrance of the 

construcƟon site and check-out at the point of leaving. 
 
SUBCONTRACTORS(NORMINATED/DOMESTIC) 
 

• Provide a site-specific safety plan prior to commencement of any work 
• Work in a safe manner at all Ɵmes and comply with safety rules, procedures and 

requirements 
• Report all accidents, near misses, and unsafe condiƟons 
• Provide MSDS (material safety data sheet) for all equipment and materials brought to 

site 
• AƩend weekly safety meeƟngs 
• Provide weekly job hazard analysis (JHA) on a Ɵmely basis 

 
CONSULTANTS 
 

• Carry-out rouƟne inspecƟon of the construcƟon site and ensures that all contractors are 
complying with federal, state and local safety codes 

• Brings to the aƩenƟon of the Main Contractor and other Sub Contractors whenever 
there is a bridge of necessary safety requirements 

• Together with the Main contractor and other sub-contractors, carry-out safety audit of 
the site and recommend acƟons to be taken should there be any areas of safety 
concerns. 
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SAFETY STANDARDS 
 
SAFETY MEETINGS  
 
Project team will hold a weekly safety meeƟng every Monday morning at 7:00am. AƩendance 
of all persons on site is mandatory. Minutes of meeƟngs shall be documented for the records. 
 
NEW HIRES ORIENTATION  
 
Each new hire shall be required to aƩend an orientaƟon prior to their commencement of work 
on site. 
 
Subcontractors shall orient new hires in their team who works onsite. 
 
DRUG AND ALCOHOL POLICY 
 
 Alcohol or drugs are not to be consumed on premises before or during work hours. No 
smoking. 
 
PERSONAL PROTECTIVE EQUIPMENT PPE 
 
All persons on site must be properly equipped in their safety apparels which includes helmets, 
high visibility vest, eye protecƟon and safety boots at all Ɵmes. Other PPE such as gloves, ear 
plugs safety belts shall be used as appropriate for the task being performed. 
 
GOOD HOUSEKEEPING 
 
 Housekeeping at the respecƟve work sites is the responsibility of all. For example, the Main 
contractor, Subcontractors (nominated and domesƟc) and must be carried-out on a daily basis. 
 
 JOB HAZARD ANALYSIS (JHA) 
 
 Job hazard analysis will be required to be completed by each on site subcontractor for them to 
idenƟfy hazards associated and surrounding their works. JHA’s are to be turned in no later than 
3:30pm each Friday. This shall be reviewed by the head safety officer and incorporate for 
discussion at the following Monday’s safety meeƟng. 
 
JOB HAZARD ANALYSIS (GENERAL) 
 
 The following are the idenƟfied job hazard analysis mainly associated with the execuƟon of 
various task on site. This will be discussed regularly as a Project team and measures taken to 
prevent or control their occurrence. Subcontractors both Nominated and DomesƟc shall be 
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required to provide their JHA’s parƟcularly on jobs with relaƟvely higher risk or that poses 
unsafe condiƟons. This is to ensure more safety awareness and prevenƟon. Only competent 
persons shall be allowed to complete specific tasks. According to OccupaƟonal Safety and 
Health AdministraƟon (OSHA) a “competent person” is one who is capable of idenƟfying 
exisƟng and predictable hazards in the surroundings or working condiƟons which are 
unsanitary, hazardous, or dangerous to workers and who has authorizaƟon to take prompt 
correct measures to eliminate them. 
 
DEMOLITION 
 

HAZARDS CONTROLS 
Collapsing Structure Trace and understand the load paths prior to 

demoliƟon along safe paths 
Dust and Flying Debris Use water control, safety net and good 

housekeeping to control 
Pit, Holes, Leading edges Barricade off area, use warning signs and 

cauƟon tapes 
Overhead work Use goggles or face shield 

 
 
EARTHWORK 
 

HAZARDS CONTROLS 
AcƟve UƟlity Lines Re-locate and use spoƩer when digging 
ExcavaƟon Proper shoring and sloping areas 

taped/barricaded off 
Moving Equipment Equipment shall have back-up alarms and 

safe distance shall be kept. A standby 
flagging personnel shall monitor areas 
around moving equipment and ensure safety  

 
 
SITE UTILITIES 
 

HAZARDS CONTROLS 
High Voltage Equipment Ensure power has been isolated from such 

equipment and that there are no residual 
currents/charges before order 
commencement of such works 

UƟlity Lines Relocated/Disconnect power prior to any 
work in such locaƟons 
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CONCRETE 
 

HAZARDS CONTROLS 
Concrete burns Wear gloves and safety glasses 
Tripping Keep materials and debris well packed-up 

and ensure good housekeeping around work 
area 

 
 
MASONRY 
 

HAZARDS CONTROLS 
Falls Use properly installed/erected scaffolds and 

ladders 
Eye, Hand, Foot Injuries Wear proper PPE 
Dust Use dust controls – nose mask 

 
 
CARPENTRY 
 

HAZARDS CONTROLS 
Eye injuries Use eye protecƟon 
Power tools injuries Ensure tools in good repair, use blade guards, 

check power cords 
Falls Make sure ladders and scaffolds are properly 

used and erected. Use handrails and barriers 
where required 

Hand Injuries Use hand gloves 
 
 
ROOFING 
 

HAZARDS CONTROLS 
Fall Stay within the leading edge, use personal 

fall arrest if outside the leading edge 
Falling loads Properly barricade off area 
Foot and Hand injuries Use safety shoes and hand gloves 
Hot work Fire watch, fire exƟnguishers readily available 
Holes Label “HOLE” secure roof 
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WINDOWS INSTALLATION 
 

HAZARDS CONTROLS 
Eye injuries Eye protecƟon from breaking glass 

 
 
METAL WORKS AND FRAMING 
 

HAZARDS CONTROLS 
Power operated equipment Only cerƟfied operator can operate 

equipment, use eye protecƟon 
Cuts Use hand gloves, watch for sharp edges, 

burrs 
Tripping Keep work area free from obstacles, use 

safety boots 
Hot works and cuƫng works Use hand gloves, safety glasses and keep fire 

exƟnguishers handy 
Falling loads No work under suspended loads 

 
 
RESOURCES PERSONAL PROTECTIVE EQUIPMENT (PPE) 
 

• Helmets 
• ReflecƟve vests 
• Safety boot/shoes 
• Hand gloves 
• ProtecƟve glasses/goggles 
• Respirator masks 

 
MEDICAL 
 

• First Aid Kits 
 
FIRE 
 

• Fire exƟnguishers 
 
OTHER SAFETY EQUIPMENT 
 

• Safety nets 
• Safety belts and Fall Arrest Systems 
• Safety Signs 
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TRAFFIC CONTROL 
 
 Any acƟvity either within or outside the construcƟon site that changes sidewalks, affects 
pedestrian or vehicular traffic will require one or more of the following to be implemented. 

• Flagging will be uƟlized as needed 
• Traffic control will be set-up and taken down as needed 
• Barricading where necessary shall be used to separate pedestrian path from vehicular 

traffic 
• Safe, clearly marked routes shall be maintained through and around hazardous acƟviƟes 

at all Ɵmes. 
 
EMERGENCIES 
 
The senior person on site: 

• Shall always keep selected individuals on site to help with incidents 
• In an incidence shall immediately call the aƩenƟon of the Head Safety Officer 
• IniƟate site control and account for all workers 

 
An emergency could occur at any moment; hence it will be ensured that access and egress 
areas remain clear and marked in the event of an emergency. 
 
FIRE PREVENTION PLAN 
 

• General safety measures shall be taken 
• Fire exƟnguishers shall be provided close to points of flash fire/heat works 
• RouƟne checks carried-out on fire exƟnguishers to ensure that they are properly 

charged and accessible. 
• Stairway access and egress shall be illuminated during workhours 
• All access routes shall be unobstructed and maintained 
• Exit signs shall be posted at the exit point(s) 
• Good housekeeping pracƟces to ensure that combusƟble debris are removed from work 

places on a regular basis 
 
HOT WORK 
 
This includes any work involving operaƟons capable of iniƟaƟng fires or causing explosion. The 
following consƟtutes hot work; cuƫng, welding, brazing, soldering, grinding or any other similar 
acƟvity. The use of hot work equipment shall be in accordance with the following requirements, 
including a pre-site inspecƟon, fire watch and post inspecƟon procedures; 
 

• Ensure that hot work site is clear of combusƟbles 
• Ensure a fully charged fire exƟnguisher is readily available 
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• PosiƟon a fire watch personnel with the responsibility to watch for occurrence of fire 
during and aŌer hot work operaƟons. 

• The fire watch shall be maintained a minimum of 30mins aŌer the conclusion of the 
work to look out for leŌ-over sparks, slag or smoldering combusƟbles. 

• Hot work shall cease 2 hours before the close of days’ work 
 
FALL PROTECTION PLAN 
 

• Fall protecƟon (guard rails, warning lines, hole covers) will be used to protect workers 
expose to a fall hazard above 6Ō. When the site condiƟon or work process makes this 
impracƟcable, personal fall arrest system will be used. 

• Toe boards and safety net will be used to protect against falling objects where 
applicable 

 
SITE SAFETY AUDIT/RECOMMENDATION 
 
Site safety audit will be a conƟnuous process and shall be reviewed quarterly. Hence, on 
resumpƟon of work on site, a Site Safety audit shall immediately be carried-out and any or all of 
the following obvious recommendaƟons made where necessary; 
 

• ExisƟng scaffolds, cat ladders, wood works/supports and braces replaced or forƟfied 
• A list of Personal ProtecƟve Equipment will subsequently be made available to provide 

safety wears for the various categories of workers 
• Fire exƟnguishers provided at the site offices and the respecƟve work locaƟons at the 

main building 
• Safety net to be made available to provide a protecƟve screen/shield against falling 

objects from the main building and other ancillary buildings 
• Provision of other safety equipment such as safety belts, fall arrest systems and safety 

signs 
• Selected trainings and rouƟne safety drills shall be organized for specific needs and 

targeted to enhance and empower members of the project team on the execuƟon of 
basic safety-first aids. This is to create a more safety conscious team and enhance the 
team’s readiness to handle emergencies should they arise. 



SECTION 7 

SUBCONTRACTOR LIST 

The Offerer shall provide a list of subcontractors your firm intends to contract with for services for each trade 
included in your offer.  

      SUBCONTRACTOR                TRADE 

____________________________________   _________________________________ 

 ____________________________________   __________________________________ 

_____________________________________ __________________________________ 

_____________________________________    __________________________________     
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TS&L Pavement Markings and Traffic Control



 
 

VENDOR TO INSERT EXCEPTIONS TO  
STANDARD TERMS & CONDITIONS & SPECIAL  

REQUIREMENTS HERE (IF APPLICABLE) 
 
 

______ Company does not have exceptions (If applicable, check here) 
 

Or 
 

______ Company does have exceptions (If applicable, check here and 
list exceptions here for consideration.  Brazoria County will 
review all exceptions listed and will formally communicate as 
to if any exceptions are accepted by the County.  If exceptions 
are accepted by the County, they will be added in the form of 
an addendum.) 

 
 
 
 
 

VENDOR TO INSERT EXCEPTIONS HERE 
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X



 
 
 
 

SIGNED ADDENDUMS (IF APPLICABLE) 
 
 
 

VENDOR TO INSERT SIGNED ADDENDUMS HERE 
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 REFERENCES 

VENDOR TO INSERT 

Name Five (5) projects of similar work, giving owner’s name, owner’s representative’s name, project architect’s 
name, and telephone numbers for each.  References must be provided for owners of similar size and scope as the 
proposed project. 
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REFERENCES 
Name Five (5) projects of similar work, giving owner’s name, owner’s representative’s name, project architect’s 
name, and telephone numbers for each. References must be provided for owners of similar size and scope as the 
proposed project. 

1. Project Name:  Silverlake Pavement Repairs Phase II 
Name of Government or Agency:  Brazoria County 
Owners Representative:  Wael Tabara 
Phone Number:  979-864-1265 
Principal Engineer:  Michael Schmidt 
Phone Number:  410-463-3386 
 

2. Project Name:  Warpath Avenue Reconstruction 
Name of Government or Agency:  City of Santa Fe 
Owners Representative:  Billy Creppon 
Phone Number:  409-218-8656 
Principal Engineer:  Steve Stacy 
Phone Number:  936-355-3440 
 

3. Project Name:  Bridge Repairs – Brinsap 2020 Package 2-2023 
Name of Government or Agency:  MB Western 
Owners Representative:  Rance Johnson 
Phone Number:  832-718-7144 
Principal Engineer:  Gladys G. Stone 
Phone Number:  713-274-3901 
 

4. Project Name:  Paving and Drainage Rehabilitation for Millwood Sections 2 & 3 
Name of Government or Agency:  Fort Bend County MUD No.  149 
Owners Representative:  Phillip Gardovsky 
Phone Number:  832-490-5926 
Principal Engineer:  Chad E. Hablinski   
Phone Number:  713-579-3825 
 

5. Project Name:  Emergency Repair of Culvert Bridge  
Name of Government or Agency:  City of Lake Jackson 
Owners Representative:  Eddie Herrera 
Phone Number:  979-482-3521 
Principal Engineer:  Eddie Herrera 
Phone Number:  979-482-3521 
 

 



ITEM NO. SPEC NO. DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

1 132-7005 EMBANK (FNL)(OC)(TY C) CY 623 $49.72 $30,975.56
2 500-7001 MOBILIZATION LS 1 $9,918.52 $9,918.52
3 503-7001 PORTABLE CHANEABLE MESSAGE SIGN DAY 51 $110.53 $5,637.03
4 505-7001 TMA(STATIONARY) DAY 51 $326.46 $16,649.46

5 110-7001 EXCAV(ROADWAY) CY 535 $44.27 $23,684.45
6 351-7007 FLEXIBLE PAVEMENT STRUCTURE REPAIRS(8') SY 113 $146.61 $16,566.93
7 401-7001 FLOWABLE BACKFILL CY 117 $258.66 $30,263.22
8 666-7347 PAYMENT SLER 6 LF 136 $3.10 $421.60
9 666-7411 REFL PAV MRK TY I (W)6"(SLD)(100MIL) LF 68 $10.36 $704.48

10 666-7423 REFL PAV MRK I (Y)6(SLD)(100MIL) LF 68 $10.36 $704.48
11 672-7004 REFL PA MRKR TY II-A-A EA 2 $277.63 $555.26
12 678-7002 PAV SURF PREP FOR MRK (6") LF 136 $4.16 $565.76

13 160-7002 FURN & PLACE TOPSOIL (4") SY 239 $11.86 $2,834.54
14 164-7001 BROADCAST SEED (PERM*RURAL*SAND) SY 239 $2.04 $487.56
15 506-7001 ROCK FILTER DAMS (INSTALL) (TY 1) LF 99 $57.55 $5,697.45
16 506-7011 ROCK FILTER DAMS (REMOVE) LF 99 $23.99 $2,375.01

17 502-7001 BARRICADES, SIGNS, AND TRAFFIC HANDLING MO 2 $1,678.82 $3,357.64

TOTAL BASE BID

GRAND TOTAL

TRAFFIC CONTROL ITEMS

GENERAL ITEMS

$151,398.95

PAVING ITEMS

EROSION CONTROL ITEMS

$151,398.95



  
 

CSP# 26-49 CR 179 BRIDGE REPAIR  Page 1 of 39 
 

BRAZORIA COUNTY  
PURCHASING DEPARTMENT 

237 E. LOCUST STREET, SUITE 406 
ANGLETON, TEXAS  77515 

TEL: 979-864-1825 FAX: 979-864-1034 
 
 

BRAZORIA COUNTY 
COMPETITIVE SEALED PROPOSAL COVER SHEET 

 
The COMPETITIVE SEALED PROPOSAL (CSP) and accompanying documents are for your convenience in submitting an offer for 
the referenced products and/or services for BRAZORIA COUNTY. 
 

 
“CSP #26-49 CR 179 BRIDGE REPAIR” 

 
THURSDAY, MAY 14, 2026 at 11:00 A.M. LOCAL TIME 

 
 

Sealed Hard Copy or Electronic offers shall be received no later than the due date and time above. 
 

*BID OPENING WILL BE AVAILABLE VIA ZOOM. MEETING LINK IS AVAILABLE ON THE PROJECT DETAILS 
PAGE IN BONFIRE UNDER “IMPORTANT EVENTS”. BONFIRE LINK:  

https://brazoriacounty.bonfirehub.com/portal/?tab=login 
 
 

 
IF SUBMITTING AN ELECTRONIC SEALED OFFER: 

 
PREFERRED METHOD IS USING THE “BONFIRE” ELECTRONIC BIDDING PLATFORM.   

USE LINK, https://brazoriacounty.bonfirehub.com/portal/?tab=login,  
CLICK THE HELP BUTTON PROVIDED IN THE BONFIRE WEBSITE AS NEEDED. 

 
 

IF SUBMITTING A HARD COPY SEALED OFFER:   
THE PHYSICAL ADDRESS FOR COURIERS, HAND DELIVERIES AND THE US POSTAL SERVICE IS: 

 
SUSAN SERRANO, CPPO, CPPB       
PURCHASING DIRECTOR 
BRAZORIA COUNTY COURTHOUSE CAMPUS ADMINISTRATION BUILDING 
237 E. LOCUST STREET, SUITE 406 
ANGLETON, TEXAS  77515 
 
PLEASE USE THE RETURN LABEL PROVIDED WITH THIS SOLICITATION: 
 
**Please note: US Postal Service mailing address 
 
The U.S. mail may not deliver to the physical address shown above.  Respondents who prefer to use the U.S. mail may submit their offers 
using the U.S. Postal Service mailing address shown above. 
 
However, packages delivered by the U.S. Postal Service to the Brazoria County mailing address are subject to delays that may cause a 
response to be rejected due to missing a solicitation receipt deadline. 
 
Responses delivered to the mailing address are routed through the County mailroom and may not reach the required location in time 
for the bid / offer opening. 
 
Respondents using the U.S. mail should take this possible delay into account when using the U.S. mail. 
 
BRAZORIA COUNTY is very conscious and extremely appreciative of the time and effort you have expended to submit an offer.  We 
would appreciate it if you would indicate on any “No Offer” response, any requirement of this CSP which may have influenced your 

https://brazoriacounty.bonfirehub.com/portal/?tab=login
https://brazoriacounty.bonfirehub.com/portal/?tab=login%20
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decision to “No Offer”. If your response to this CSP is a “No Offer” response, please complete the Statement of No Offer in this CSP 
package and submit. 
 
Any prospective respondent desiring any explanation or interpretation of the solicitation must make a written request online through 
Bonfire electronic platform or email the project facilitator as shown in Section “Questions Due Date (for Clarifications)”, which must 
be received by the Purchasing Department at least five (5) business days prior to the scheduled time for the offer opening.   
 
Any information given to a prospective respondent concerning this solicitation will be furnished promptly to all other known prospective 
respondents as a written amendment/addendum to the solicitation. Brazoria County reserves the right to accept or reject any or all 
bids/offers as it deems in its best interest and to waive any formalities. 
 
It is the Respondent’s responsibility to verify the issuance of Addenda in regard to this Offer.  All Addenda shall be submitted to 
all known respondents and shall be posted on the Bonfire electronic bidding platform at 
https://brazoriacounty.bonfirehub.com/portal/?tab=login.  Brazoria County shall not be responsible for failed internet connections or 
power interruptions.  

 
All required Offer documents shown on the Table of Contents, including any Addenda Receipt Forms which may have been issued, 
must be submitted in the Bonfire electronic bidding platform or a sealed envelope included in a hard copy submittal, marked with the 
bidder’s company name, the Offer name, number and due date. 
 

 
      
               

              
      ____________________________________ 

SUSAN SERRANO, CPPO, CPPB 
      Purchasing Director 
      Brazoria County Courthouse Campus Administration Building 
      237 E. Locust Street, Suite 406 
      Angleton, Texas 77515 

 
 
 
Published Dates:   
 
Wednesday, April 15, 2026 
Wednesday, April 22, 2026 

  

https://brazoriacounty.bonfirehub.com/portal/?tab=login
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BRAZORIA COUNTY 
CONTRACT SHEET 

 
 

THE STATE OF TEXAS 
COUNTY OF BRAZORIA 
 
This memorandum of agreement made and entered into on the _____ day of __________, 2026, by and between Brazoria County in the 
State of Texas (hereinafter designated County), acting herein by County Judge L.M. “Matt” Sebesta, Jr., by virtue of an order of Brazoria 
County Commissioners’ Court, and __________________________________________ (hereinafter designated Vendor/Contractor). 
    (company name) 
 
WITNESSETH: 
 
The Vendor and the County agree that the Instructions to Respondents, Specifications/Statement of Work, Standard Terms & Conditions, 
and all other requirements herein for CSP#26-49 CR 179 BRIDGE REPAIR as stated in the Competitive Sealed Proposal Table of 
Contents hereto attached and made a part hereof, together with the bond (when required), vendor’s response and negotiated pricing, 
shall constitute the full agreement and Contract between parties and for furnishing the items set out and described; the County agrees to 
pay the prices stipulated in the accepted offer. 
 
The order of precedence shall be: 

• Brazoria County CSP#26-49 CR 179 BRIDGE REPAIR 
• Vendor’s submittal to the above listed CSP and the final accepted pricing 

 
 
It is further agreed that this Contract shall not become binding or effective until signed by the parties hereto and a purchase order 
authorizing the items desired has been issued.  
 
Executed at Angleton, Texas this __________day of _______________________2026. 

 
 
 
 
 

     
    By:__________________________________________ 
      County Judge Signature 
 
 
    By:__________________________________________ 
      Printed Name  

 
 

    By:__________________________________________ 
      Signature of Vendor 
 
 
    By:__________________________________________ 

       Printed Name and Title 
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COMPETITIVE SEALED PROPOSAL 
TABLE OF CONTENTS 

 
CSP#26-49 CR 179 BRIDGE REPAIR 

 
All documents included in CSP# 26-49, represent components which comprise this bid/offer package and subsequent awarded executed 
contract. The documents shown in Exhibit A and Exhibit B are required to be submitted in your bid/offer package.  It is the respondent's 
responsibility to be thoroughly familiar with all requirements and specifications.  Be sure you understand the requirements before you 
return your bid/offer packet.  
 
 “Exhibit A - Required Forms” and “Exhibit B – Other Requirements” are to be uploaded into the Bonfire electronic procurement portal system or 
included with your hard copy submittal.   
 
EXHIBIT A – THE FOLLOWING FORMS ARE TO BE COMPLETED AND SUBMITTED WITH 
YOUR CSP RESPONSE: 
 

• RESPONDENT CERTIFICATION FORM 
• BIDDER/RESPONDENT’S AFFIRMATION & SDNs/BLOCKED PERSONS AFFIRMATION 
• WORKERS COMPENSATION REQUIREMENTS  
• CERTIFICATION REGARDING LOBBYING FORM 
• EXCEPTIONS TO STANDARD TERMS & CONDITIONS & SPECIAL REQUIREMENTS (if applicable) (If vendor has 

any exceptions to the CSP terms & conditions or special requirements, they must be included with the CSP submittal in order to 
be considered)  

• NON-COLLUSION AFFIDAVIT 
• BID BOND   
• CONFLICT OF INTEREST QUESTIONNAIRE – FORM CIQ (if applicable) 
• CONTRACTOR ACKNOWLEDGMENT OF STORMWATER MANAGEMENT PROGRAM  
• TEXAS GOVERNMENT CODE 552, SUBCHAPTER J ACKNOWLEDGEMENT FORM 
• PROHIBITED TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES AND EQUIPMENT 

CERTIFICATION FORM (Vendor to sign form if applicable to telecommunications) 
• AUTHORIZED NEGOTIATOR 
• RESIDENT / NONRESIDENT BIDDER PROVISIONS  
• VENDOR DATA SHEET & W-9 FORM 

EXHIBIT B – THE FOLLOWING ADDITIONAL REQUIREMENTS ARE TO BE SUBMITTED 
WITH YOUR CSP RESPONSE: 
 

• BID TABLE WITH PRICING 
• VENDOR RESPONSE TO EVALUATION CRITERIA 
• EXCEPTIONS TO STANDARD TERMS & CONDITIONS & SPECIAL REQUIREMENS (if applicable) (If vendor has any 

exceptions to the CSP terms & conditions or special requirements, they must be included with the CSP submittal in order to be 
considered)  

• SIGNED ADDENDA (IF APPLICABLE)  
• REFERENCES 

 
Attachments to the CSP: 

• Exhibit A – Required Forms 
• Exhibit B – Vendor Response 
• Attachment A – Bid Table 
• Attachment B –Drawings 
• Attachment C –Technical Specifications 
• Attachment D – Affidavit of Final Payment & Retainage 
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BRAZORIA COUNTY 
SPECIFICATIONS / SCOPE OF WORK 

 
CSP#26-49 CR 179 BRIDGE REPAIR 

 
 
The following requirements and specifications shall be in addition to the other requirements contained herein and shall supersede the 
other requirements where applicable. 
 
1.0 SCOPE 
 
This project addresses a section of asphalt roadway that was compromised by hydraulic scour, resulting in pavement undermining, loss 
of subgrade support, and erosion of the adjacent embankment near the bridge abutment. Work includes removal of the damaged 
pavement, excavation of the full extent of undermined material, and placement of flowable fill and TxDOT-approved compacted 
embankment to re-establish a stable foundation. The roadway will be reconstructed with new flexible pavement layers in accordance 
with TxDOT Standard Specifications to restore full structural capacity and serviceability.  
 
In addition to roadway restoration, the project includes rebuilding eroded embankment slopes using suitable embankment materials 
placed in controlled, compacted lifts to achieve long-term stability. Disturbed areas will be regraded to re-establish proper drainage and 
protect against future erosion. At the bridge abutment, undermined riprap will be backfilled using flowable fill to re-support RIPRAP 
and eliminate pathways for future scour. Final stabilization measures including topsoil, seeding, and erosion control will be applied to 
all reconstructed slopes to ensure durable performance under varying hydraulic conditions.  
 
2.0 TECHNICAL SPECIFICATIONS 
 
TxDot Specifications can be found in Attachment C – Technical Specifications  

 
3.0 MAINTENANCE WARRANTY  
 
The contractor warrants to the Owner “County” that all materials and workmanship used in the construction of the Project will be free 
from defects in materials and workmanship for a period of one (1) year from the date of substantial completion of the Project. If any 
defect in materials or workmanship occurs during the warranty period, the Contractor shall promptly repair or replace the defective 
materials or workmanship at its own expense.  
 
This warranty shall not apply to defects caused by: acts of God or other force majeure events, or any other cause, beyond the reasonable 
control of the Contractor.  
 
The owner shall notify the Contractor in writing if any defects in materials or workmanship within a reasonable time after discovery of 
such defects. If the Contractor fails to repair or replace the defective materials or workmanship within a reasonable time after receipt of 
notice from the Owner, the Owner may have the defective materials or workmanship repaired or replaced at the Contractors expense.  
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BRAZORIA COUNTY 
INSTRUCTIONS TO RESPONDENTS 

 
CSP#26-49 CR 179 BRIDGE REPAIR 

 
 

The following requirements and specifications shall be in addition to the other requirements contained herein and shall supersede the 
other requirements where applicable. 
 
1.0 THE CONTRACT:  

The Contract consists of all documents included in this Competitive Sealed Proposal Number 26-49, as well as addenda issued 
prior to execution of the Contract and modifications issued after execution of the Contract.  The Contract represents the entire 
and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either 
written or oral.  The Contract may only be amended or modified under the terms of this Contract.  Brazoria County may make 
partial or complete awards to one or more vendors (if applicable) whichever is in the best interest of the County 

2.0 PROJECT DESCRIPTION 
 
In accordance with Texas Government Code 2269, Brazoria County is seeking proposals for roadway scour repair, embankment 
restoration and riprap stabilization to the CR 179 Bridge. 
 
Estimated Budget: $176,129.48 

Estimated Completion Time: 60 Calendar Days 

  
3.0 ESTIMATED PROJECT TIMELINE (dates may be subject to change) 

 
Step One – 
Publicly advertised (1st Notice)      Wednesday, April 15, 2026 
Publicly advertised (2nd Notice)      Wednesday, April 22, 2026 
Deadline for Questions (Clarifications) Submitted    Friday, May 1, 2026 
Deadline for Addendum to be posted in Bonfire   Thursday, May 7, 2026 
 
Response Open/Due date by 11:00 a.m. C.S.T.___________  Thursday, May 14, 2026 
 
Step Two – Interviews  (if applicable to project)    TBD 
Interviews with short-listed candidates  
Selection committee recommendation  
 
Negotiations (if applicable to project)     TBD 
Enter into negotiations with highest ranked firm 
 
Award - Contract approval by Commissioner’s Court   Tuesday, June 09, 2026 

4.0 PRE-OFFER MEETING 
 
 A pre-offer meeting will be held on Wednesday, April 29, 2026 at 2:00 p.m. at the West Annex Building, 2nd floor Engineering 

Department, suite 230 located at 451 N. Velasco Street, Angleton, Texas.  Attendance is not mandatory in order to submit an 
offer; however, it is highly recommended.  Interested parties are encouraged to download all of the proposal documents prior 
to attending the meeting. 

 
The pre-bid meeting will have an option to attend via Microsoft Teams. The pre-bid meeting  link is available on the Project 
Details page in Bonfire under “Important Events”. 

 
 
 



  
 

CSP# 26-49 CR 179 BRIDGE REPAIR  Page 7 of 39 
 

5.0 PROPOSAL REQUIREMENTS 
 

The proposal includes instructions to respondents, specifications and contract documents. It is the responsibility of each 
Respondent before submitting a proposal to examine the contract documents thoroughly. 
 
CSP SUBMISSIONS MAY BE PROVIDED IN ONE OF TWO WAYS, AS EXPLAINED BELOW:  
  
If submitting an CSP Electronic Document Submission (using the Bonfire electronic platform) 
 
Respondent shall fill out and upload the “Exhibit A Required Forms” and “Exhibit B Additional Requirements” into the 
Bonfire electronic platform.  An authorized representative of the company MUST sign all required forms. See “Exhibit A 
Required Forms” for instructions on signing electronically. 

 
If submitting an CSP Hard Copy Document Submission 
 
One (1) original hard copy shall be submitted, which will consist of “Exhibit A Required Forms” and “Exhibit B Additional 
Requirements”.   
 
The hard copy submission shall be sealed in an envelope or box for delivery to the Brazoria County Purchasing Director per 
instructions herein.  All documents included in the response and the outside of the envelope and/or box must be labeled with 
the vendor name and the CSP number. A Return Label is also provided in this solicitation. 
 

6.0 CONTRACT AWARD / EVALUATION PROCESS   
 

Brazoria County Purchasing Department shall receive, publicly open, and read aloud the names of the offerors and any 
monetary proposals made by the offerors. 
 
Brazoria County shall select the offeror that submits the proposal that offers the best value for the County based on: 
 
(1)  the selection criteria in the request for proposal and the weighted value for those criteria in the request for proposal; and 
(2)  its ranking evaluation. 
 
Brazoria County shall first attempt to negotiate a contract with the selected offeror.  The governmental entity and its architect 
or engineer may discuss with the selected offeror options for a scope or time modification and any price change associated with 
the modification.  If Brazoria County is unable to negotiate a satisfactory contract with the selected offeror, the County shall, 
formally and in writing, end negotiations with that offeror and proceed to the next offeror in the order of the selection ranking 
until a contract is reached or all proposals are rejected. 
 
An evaluation committee will examine all responses to this Proposal. Responses that do not conform to the instructions given 
or that do not address all the questions and services specified may be eliminated from consideration.  Brazoria County, however, 
reserves the right to accept such a response if it is determined to be in the County’s best interest to do so. 
 
Brazoria County may seek clarifications from respondents during the evaluation process.  Respondents may NOT initiate 
discussions with Brazoria County during the evaluation process.  Brazoria County expects to receive clarifications from 
respondent personnel authorized to enter into contractual obligations. 

 
Brazoria County reserves the right to reject any and all proposals and is not obligated to award a contract pursuant to this 
Competitive Sealed Proposal. 

 
6.1 Financial Statements 

 
If your company is deemed the highest ranked, you will be requested to submit your current and prior 2 years of 
financial statements for review to ensure that your company has the financial capacity to perform and to continue to 
perform its obligations under the contract if your company is awarded the contract. 

 
As part of the solicitation review, to deem your submission as responsive for the committee to evaluate, the County 
will require the submission of financial statements in order to minimize potential issues from contracting with a 
vendor that is financially unstable.   

 
If your company enters into formal negotiations, failure to provide financial statements when requested will deem 
your submission as non-responsive and the County will discontinue negotiations. 
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7.0 EVALUATION CRITERIA  
 
The criteria used to evaluate the proposals shall be: 
 
 

Price -Price submitted in offer  
 
 

50 points 

Qualifications-Provide qualifications and experience your company has with similar projects. (see 
Exhibit B – Vendor Response: Section One-Vendors General Experience and Qualifications, Section 
Two – Projects and Section 9- Project Schedule). 
  
 

20 points 

Proposed Personnel – Provide resumes of key personnel and list any litigations or claims against your 
company. (see Exhibit B Vendor Response: Section Three-Contractor Key Personnel, Section Five 
Vendor Litigation, Claims and Reputation & Compliance and Section Seven Subcontractor List) 

15 points 

Work Schedule and Record – Provide list of your company current work schedule.  (see Exhibit B -
Vendor Response: Section Four-Contractors Current Work Schedule/Record) 

15 points 

 
 Bonus Scoring (15 point scale) 
 

7.1 Bonus Points-Interview (If requested by evaluation committee) 
Your score may be adjusted up to a maximum of 15 points-total overall possible evaluation points=15 

7.1.1 Response to Questions & Answers (0-10 points) 
7.1.2 Interview preparedness & adherence to interview (0-5 points) 

8.0 PROJECT MANAGER 
 

Name: Matt De Larosa  
Department: Brazoria County Engineering 
The County will maintain oversight to ensure that contractors perform in accordance with the terms, conditions and specifications 
of the contract.  

 
9.0 REQUEST FOR CLARIFICATIONS 
 

Any prospective respondent desiring any explanation or interpretation of the proposal must make a written request which must 
be received by the Purchasing Department on or before Friday, May 01, 2026. The request must be emailed to 
bidclarifications@brazoriacountytx.gov.  Emails must include the project name and number in the subject field. 
 
All responses to questions or clarification requests will be answered in the form of an addendum after the question deadline 
and no later than 5 business days prior to the opening/closing date of the solicitation. 

 
10.0 AWARD LETTER / NOTICE TO PROCEED AND PRE-CONSTRUCTION MEETING 

 
After the award has been made in Commissioners Court, an award letter will be sent to the vendor with information on how to 
submit any required documentation needed to finalize the award.  Once all required bonds, insurance forms and other applicable 
forms have been submitted to the Purchasing Department, the Project Manager will contact the awarded Vendor and set up the 
pre-construction meeting in order to schedule the mobilization start date of the project. 

 
11.0 DISCLOSURE OF CERTAIN RELATIONSHIP 
 

Texas Local Government Code chapter 176 requires that any vendor or person who enters or seeks to enter into a contract with 
a local governmental entity (including any agent of such person or vendor) disclose in the Questionnaire Form CIQ the vendor 
or person’s employment, affiliation, business relationship, family relationship or provision of gifts that might cause a conflict 
of interest with a local governmental entity.  By law, this questionnaire must be completed and filed with the records 
administrator of Brazoria County no later than the seventh business day after the date the person engages or communicates 
with Brazoria County or becomes aware of facts that require the completion of the questionnaire pursuant to Texas Local 
Government Code section 176.006. 

mailto:bidclarifications@brazoriacountytx.gov
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A person commits an offense if the person knowingly violations Texas Local Government Code section 176.006.  An offense 
under this section is a Class C misdemeanor. 
 
A copy of House Bill 23 which amended the Texas Local Government Code Chapter 176 is available 
at:  http://www.capitol.state.tx.us/tlodocs/84R/billtext/html/HB00023F.HTM 
Texas Local Government Code Chapter 176 can be found 
here:  http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm 
 
Questionnaire Form CIQ is included in this bid/offer. 
 
By submitting a response to this request, the vendor or person represents compliance with the requirements of Texas Local 
Government Code chapter 176.  If required, completed forms should be sent with your proposal, as well as to: 
 
Brazoria County Courthouse 
County Clerk’s Office 
111 E. Locust Street, Suite 200 
Angleton, TX 77515  
 

12.0 CERTIFICATE OF INTERESTED PARTIES 
 
Effective January 1, 2016, all contracts and contract amendments, extensions, or renewals executed by the Commissioners 
Court will require the completion of Form 1295 “Certificate of Interested Parties” pursuant to Government Code § 
2252.908.  Form 1295 must be completed by awarded vendor at time of signed contract submission. 

                  
 Form 1295 and definitions are included in this bid/offer for your information. 
 
 All responding vendors may access a video from the Texas Ethics Commission which explains the process  
  on how to submit Form 1295.  The video link is available on the Brazoria County Purchasing website at    
  http://brazoriacountytx.gov/departments/purchasing/doing-business. 

 
13.0 BACKGROUND CHECKS AND NON-DISCLOSURE AGREEMENTS: 

 
It is the policy of the County that contractor employees and subcontractors that will complete work in sensitive areas on 
Brazoria County property be subject to a criminal background check. The County reserves the right to determine a sensitive 
area and the appropriateness of a criminal background check for any contractor employee or subcontractor. 
 
Non-Disclosure Agreements (NDA) may also be required by Brazoria County. NDAs will be provided to contractor 
employees and any subcontractors by the Purchasing Department and must be signed and returned in a time frame 
determined by Purchasing Department. 
 

14.0 DISADVANTAGE BUSINESSES 
 
Disadvantaged businesses, particularly the State of Texas Comptroller’s Office VetHUB Program, are encouraged to participate 
in the bid/RFP processes.  Although Brazoria County does not certify HUB vendors, Brazoria County recognizes the 
certifications of other governmental entities. If you are certified by a government entity, please upload the certificate with your 
response electronically in the Bonfire electronic platform or include a hard copy of your certificate in your submittal.   

 
15.0 SYSTEM FOR AWARD MANAGEMENT (SAM) 

  
The System for Award Management (SAM) is the official registration required prior to bidding on a contract with any federal 
government agency, including local governments who receive federal funds. 
 
Prior to award, Brazoria County will check www.sam.gov, the System for Award Management (SAM), to ensure that the 
proposed vendor has not been debarred.  Vendor shall provide their Unique Entity ID number to Brazoria County in order to 
check www.sam.gov for debarment.  
 
If you do not have a Unique Entity ID number, you can request a number for free by visiting https://sam.gov/content/entity-
registration.  For additional information about the change from DUNS to Unique Entity ID visit https://www.gsa.gov/about-
us/organization/federal-acquisition-service/office-of-systems-management/integrated-award-environment-iae/iae-systems-
information-kit/unique-entity-id-is-here.  
 

http://www.capitol.state.tx.us/tlodocs/84R/billtext/html/HB00023F.HTM
http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm
http://brazoriacountytx.gov/departments/purchasing/doing-business
http://www.sam.gov/
http://www.sam.gov/
https://sam.gov/content/entity-registration
https://sam.gov/content/entity-registration
https://www.gsa.gov/about-us/organization/federal-acquisition-service/office-of-systems-management/integrated-award-environment-iae/iae-systems-information-kit/unique-entity-id-is-here
https://www.gsa.gov/about-us/organization/federal-acquisition-service/office-of-systems-management/integrated-award-environment-iae/iae-systems-information-kit/unique-entity-id-is-here
https://www.gsa.gov/about-us/organization/federal-acquisition-service/office-of-systems-management/integrated-award-environment-iae/iae-systems-information-kit/unique-entity-id-is-here
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Brazoria County is unable to conduct business with vendors who have been debarred. 
 
If the procurement is using federal funds, the awarded vendor is required to hold an active status on the SAM.gov website, 
applicable, https://sam.gov/content/home, and with the Texas Comptroller Taxable Entity website 
https://mycpa.cpa.state.tx.us/coa/ . 
 
If the procurement is using County funds, and your company is not registered on the SAM.gov website, the County is asking 
that your company obtain a registration.  If your company has a current Unique Entity Identifier number on the SAM.gov 
website, the County is requesting that your company obtain a registration. 

16.0 CONTRACT TERM  

Award of Contract shall begin upon execution by the County Judge and shall continue until completion of  the project as 
stated on the Offer Sheet contained herein. 

Brazoria County retains the option to solicit new proposals at any time if in its best interest.  
 
17.0 PREVAILING WAGE RATES  

 
Chapter 2258 of the Texas Government Code requires state agencies, cities, counties, independent school districts, and all other 
political subdivisions that engage in  public work projects using public funds to include prevailing wage rate in the project 
competitive sealed proposal documents and Contract. 
 
Current prevailing wage rates are incorporated in the Contract documents.   
 

18.0 CHANGE ORDERS 
 

 Due to budget constraints, change orders will be limited to those revisions that are due to unforeseen conditions and are approved 
by Brazoria County.  Vendors are advised to fully understand the scope of work and to review the specifications and drawings in 
order to submit any requests for clarifications prior to the proposal opening. 

 
 In the event a change order is required and approved by Brazoria County, said changes shall be incorporated into this Contract in 

the form of a change order. All change orders shall be subject to the review and approval of Brazoria County Commissioner’s Court, 
or the Court’s designee, and shall be in accordance with the Local Government Code.     
    
Any discrepancies which may be discovered between actual conditions and those represented by the specifications or drawings 
shall be reported at once to the Brazoria County Project Manager and work shall not proceed except at the Vendor's risk, until 
written instructions have been received by him from the Brazoria County Project Manager. 
 

19.0 FINAL INSPECTION 
 

When the work included in this Contract is substantially completed, the Vendor shall notify the Project Manager in writing that 
the work will be ready for final inspection on a definite date which shall be stated in the notice.  The Project Manager will 
make the arrangements necessary to have final inspection commenced on the date stated in the notice, or as soon thereafter as 
is practicable. 
Per Brazoria County, substantial completion is defined as a designated portion of a construction project that is sufficiently 
complete in accordance with the contract for the owner to occupy and / or utilize it for its intended use, without undue 
interference. 

 
20.0 PAYMENTS TO VENDOR:  

 
20.1 Retainage 

 
The Vendor shall prepare his invoice or application for payment for partial payment(s) as of the last day of the month 
and submit the invoice or pay application to the Project Architect and /or Brazoria County Project Manager for his 
approval.  The amount of the payment due the Vendor shall have five percent (5%) deducted to be retained until final 
payment.   
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20.2 Final Payment 

 
After final inspection and acceptance by Brazoria County of all work under the Contract, the Vendor shall prepare his 
invoice or application for payment for final payment which shall be based upon the careful inspection of each item of 
work at the applicable unit prices stipulated in the Contract.  The total amount of the final payment due the Vendor 
under this Contract shall be the amount computed as described above less all previous payments. 

 
21.0 INSURANCE REQUIREMENTS 
 

Vendor shall furnish certificates of insurance to County evidencing compliance with the insurance requirements hereof for the 
duration of the project.  Certificates shall indicate name of Vendor, name of insurance company, policy number, term of 
coverage and limits of coverage.  
 
Insurance shall be placed with insurers having an A.M. Best’s rating of no less than A.  Such insurance must be issued by a 
casualty company authorized to do business in the State of Texas, and in standard form approved by the Board of Insurance 
Commissioners of the State of Texas, with coverage provisions insuring the public from loss or damage that may arise to any 
person or property by reason of services rendered by Vendor.  
Insurance required herein shall be maintained in full force and effect during the life of this contract and shall be issued on an 
occurrence basis.  Vendor shall require that any and all subcontractors that are not protected under the Vendor’s own insurance 
policies take and maintain insurance of the same nature and in the same amounts as required of Vendor and provide written 
proof of such insurance to Vendor.  Proof of renewed/replacement coverage shall be provided upon expiration, termination, or 
cancellation of any policy.  Vendor shall not allow any subcontractor to commence work on the subcontract until such insurance 
required for the subcontractor has been obtained and approved.  
 
In the event that the insurance is renewed during the duration of the contract, Vendor shall furnish certificate of insurance to 
the County evidencing renewal of policy within 30 days of renewal.  Vendor shall provide County with at least 30 days prior 
written notice of any reduction in the limit of liability by endorsement of the policy, cancellation or non-renewal of the insurance 
coverage required under this Agreement.   

 
Certificates of Insurance, fully executed by a licensed representative of the insurance company written or  countersigned by 
an authorized Texas state agency, shall be filed with the County Purchasing Agent within ten (10) business days of issuance of 
notification from the County Purchasing Agent to Bidder that the contract is being activated as written proof of such insurance 
and further provided that Bidder shall not  commence work under this contract until it has obtained all insurance required 
herein and provided written proof as required herein. 

 
  WAIVER OF SUBROGATION: 

All policies of insurance shall waive all rights of subrogation against Brazoria County, its officers, employees and agents. 
 
 ADDITIONALLY INSURED: 

Further, on vendor’s certificate of insurance supplied to Brazoria County, Brazoria County shall be listed as additionally 
insured with the exception of workers compensation insurance. The certificate holder shall be as follows: 
Brazoria County 
237 E. Locust Street, Suite 401 
Angleton, TX 77515 
 
 
POLLUTION LIABILITY 
The Vendor shall carry in full force during the term of the Contract, and any extensions thereof, pollution liability insurance 
not less than the value of this Contract. 
 

22.0 INCLEMENT WEATHER:  
 
In case of inclement weather or any other unforeseen event causing the County to close for business on the date of a proposal 
submission deadline, the closing will automatically be postponed until the next business day the County is open and at the time 
shown on the Cover Sheet.   

 
If inclement weather conditions or any other unforeseen event causes delays in carrier service operations, the County may issue 
an addendum to all known vendors interested in the project to extend the deadline.  It will be the responsibility of the vendor 
to notify the County of their interest in the project if these conditions are impacting their ability to turn in a submission within 
the stated deadline.  The County reserves the right to make the final judgment call to extend any deadline.   
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23.0 LIQUIDATED DAMAGES, TERMINATION AND DELAYS  

 
23.1 If the Vendor shall fail to fully complete the work within the time specified on the Bid Table (subject however to extensions 

of time duly granted in the manner and for the causes specified in the herein) the Vendor shall be charged by Brazoria 
County as liquidated and ascertained damages the sum of seven hundred and sixty dollars ($760.00) dollars for each 
working day that the work remains incomplete beyond the time herein fixed for the completion, it being hereby expressly 
and mutually agreed that from the nature of the case it would be impracticable and extremely difficult to fix the actual 
damage which would or will be suffered in the event that the Vendor should fail to fully complete the work within the time 
specified, and it being further agreed that said charge herein provided for is reasonable and proper in the premises.  The 
amount so charged may be deducted by Brazoria County from any moneys which might otherwise be or become payable 
to the Vendor.  

 
23.2 Excusable Delays. 

 
The right of the Vendor to proceed shall not be terminated nor shall the Vendor be charged with liquidated or 
ascertained damages for any delays in the completion of the work due to: 
 
• Controls or restrictions upon or requisitioning of materials, equipment, tools, or labor by reason of war, national 

defense, or any other national emergency; or 
 

• Causes not reasonably foreseeable by the parties to this Contract at the time of the execution of the Contract which 
are beyond the control and without the fault or negligence of the Vendor, including, but not limited to, acts of 
God or of the public enemy, fires, floods, epidemics, quarantine, restrictions, strikes, freight embargoes, and 
weather of unusual severity such as hurricanes, tornadoes, cyclones and other extreme weather conditions. 

 
Provided, however, the Vendor shall promptly notify Brazoria County Project Manager within ten (10) days in writing 
of the cause of any delay.  Upon receipt of such notification, the Brazoria County Project Manager shall ascertain the 
facts and the cause and extent of delay.  If, upon the basis of the facts and the terms of this Contract, the delay is 
determined by the Brazoria County Project Manager to be excusable, Brazoria County shall extend the time for 
completing the work for a period of time commensurate with the period of excusable delay. Any delay by the Vendor 
in not notifying the Brazoria County Project Manager shall not be excused. 
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BRAZORIA COUNTY 
BID TABLE SUBMITTAL INSTRUCTIONS 

 
CSP#26-49 CR 179 BRIDGE REPAIR 

 
 

Please follow the instructions found in Item 1.0 if you are submitting your bid electronically using Bonfire electronic bidding 
platform 
   
 
1.0 ONLINE OFFER SUBMISSION (PREFERRED METHOD OF SUBMISSION) 

 
RESPONDENT’S ARE TO DOWNLOAD AND FILL OUT THE ONLINE BID TABLE FROM BONFIRE 
AND THEN UPLOAD THE COMPLETED TABLE INTO BONFIRE TO BE INCLUDED WITH THEIR 
ONLINE PROPOSAL SUBMISSION. 

 
Please follow the instructions found in Item 2.0 if you are submitting a sealed hard copy proposal. 

 
 

2.0 HARD COPY PROPOSAL SUBMISSION 
 
RESPONDENT’S ARE TO INCLUDE WITH THEIR SEALED HARD COPY PROPOSAL, A PRINTED 
COPY OF ATTACHMENT A BID TABLE.  
 
 
GENERAL: Brazoria County reserves the right to accept or reject any or all bids and waive all technicalities. 

All delivered items should be priced – FOB Destination Full Freight Allowed. Brazoria County will not pay for any 
additional transportation and/or shipping charges.  
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BRAZORIA COUNTY 
STATEMENT OF NO OFFER 

 
CSP#26-49 CR 179 BRIDGE REPAIR 

 
 
If Respondent is not submitting on the goods and/or services as stated in this CSP, please download and complete this form.  
 
Mail the form.to: 
Brazoria County Courthouse, Purchasing Department, 237 E. Locust, Suite 406, Angleton, Texas 77515. 
 
Or email to: aerickson@brazoriacountytx.gov 
 
 

********************************************************************************************* 
 
NAME OF FIRM: ________________________________________________________________ 
 
 
ADDRESS:   _________________________________________________________________ 
 
  _________________________________________________________________ 
 
 
SIGNATURE: _________________________________________________________________ 
 
 
TELEPHONE: ______________________________ DATE: _______________________ 
 
********************************************************************************************* 
 
The above has declined to submit a  response for the following reason(s) [please check all that apply]: 
 

_____ Specifications too “restrictive”, i.e., goods offered by our company do not meet stated specifications. 
 
_____ Specifications unclear (please explain below). 
 
_____ We do not offer this commodity and/or service or an equivalent. 
 
_____ Insufficient time to respond to the CSP. 
 
_____ Our schedule would not permit us to perform. 
 
_____ Cannot meet insurance requirements. 
 
 
Remarks:    ____________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________  

 
 
 
 

mailto:aerickson@brazoriacountytx.gov
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BRAZORIA COUNTY 
STANDARD TERMS AND CONDITIONS 

 
1. FUNDING: Funds for payment have been provided through the Brazoria County budget approved by the Commissioners Court for 

the current fiscal year only.  State of Texas statutes prohibit the obligation and expenditure of public funds beyond the fiscal year 
for which a budget has been approved.  Therefore, anticipated orders or other obligations that may arise past the end of the current 
Brazoria County fiscal year shall be subject to budget approval. 

 
2. DELIVERY:  Items ordered from this offer may require delivery to various locations throughout Brazoria County, as specified in 

this offer or at time of order.  All delivery and freight charges (F.O.B. Brazoria County designated location) are to be included in 
the offer price except as noted herein. 

 
3. AWARD OF CONTRACT: Brazoria County reserves the right to reject any or all offers, and to select any part or parts thereof 

without accepting the entire offer.  All solicitations may be compared with contracts available to the County through other sources 
such as Interlocal Agreements and other appropriate sources. Brazoria County may purchase through the source that provides the 
best value to the County.  The successful Respondent will be notified of award as promptly as a thorough analysis of offers will 
permit, and shall have ten (10) calendar days following date of notification of award in which to supply payment and performance 
bonds and certificate of insurance as may be required herein. 

 
3.1 Brazoria County hereby notifies Respondents that pursuant to Texas Local Government Code §262.0276 (effective 

September 1, 2003)  Brazoria County is prohibited from entering into a contract or other transaction which requires 
approval by the Commissioners Court with an individual, sole proprietorship, corporation, non-profit corporation, 
partnership joint venture, limited corporation or other entity which is indebted to the County.  Further, that this 
Contract may be terminated and payment withheld if awarded Respondent becomes indebted to the County during the 
term of the Contract. 

 
4. EQUAL EMPLOYMENT: All contracts will be awarded by Brazoria County without consideration as to race, religion, sex, 

national origin or disability of bidder.  Successful bidders are required to adhere to the provisions of 42 USCA Sec. 12101 et seq., 
Americans with Disabilities Act. 

 
5. CONTRACT:  The Contract consists of the Instructions to Respondents, Specifications/Statement of Work, Standard Terms & 

Conditions, all well as all other documents included in the Competitive Sealed Proposal Number 26-49 as stated in the Competitive 
Sealed Proposal Package Checklist, and any drawings and other specifications, as well as addenda issued prior to execution of the 
Contract, other documents listed in the Contract, and modifications issued after execution of the Contract.  The Contract represents 
the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, 
either written or oral.  No invoices will be paid prior to acceptance of Contract by Brazoria County.  No different or additional terms 
will become a part of this Contract, except as agreed upon by all parties hereto. 

 
6. INTERLOCAL PARTICIPATION: It is hereby made a precondition of any offer for a Contract for supplies or services and a 

part of these specifications, that the submission of any offer in response to this request constitutes a offer made under the same 
conditions, for the same price, and for the same effective period as this offer, to any other governmental entity having an interlocal 
agreement with Brazoria County. 

 
6.1 It is further understood, that any other governmental entity that elects to use a Brazoria County semi-annual or annual 

award will issue its own Contracts or purchase orders and will require separate billing. 
 
7. DEFAULT OF RESPONDENT: If successful respondent defaults by failing to supply payment and performance bonds and/or 

certificate of insurance within the ten (10) day period allotted, award shall pass to the next respondent who provides the best value 
to Brazoria County  upon the approval of Commissioners’ Court. 

 
7.1 Respondent, in submitting this offer, agrees that Brazoria County shall not be liable for damages in the event that the 

County declares the respondent in default. 
 
8. ADDENDA:  Any interpretations, corrections or changes to these Contract documents and specifications will be made by addenda.  

Sole issuing authority of addenda shall be vested in the Brazoria County Purchasing Director.  Addenda will be mailed to all that 
are known to have received a copy of the offer package and/or Contract.  Respondents shall acknowledge receipt of all addenda.                                                             

 
9. SALES TAX: Brazoria County is exempt by law from payment of Texas Sales Tax and Federal Excise Tax. 

       
10. ETHICAL CONDUCT: The respondent shall not offer or accept gifts or anything of value, nor enter into any business arrangement 

with any employee, official, or Director of Brazoria County.  No public official shall have interest in this Contract, in accordance 
with Texas Local Government Code Annotated Title 5, Subtitle C, Chapter 171. 
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10.1 The Respondent affirms that the only person or parties interested in this offer as principals are those  named herein, 
and that this offer is made without collusion with any other person, firm, or  corporation.     

 
11. MINIMUM STANDARDS FOR RESPONSIBLE PROSPECTIVE BIDDERS: A prospective bidder must affirmatively 

demonstrate bidder’s responsibility.  A prospective bidder must meet the following requirements: 

 
1) Have adequate financial resources, or the ability to obtain such resources as required; 
2) Be able to comply with the required or proposed delivery schedule; 
3) Have a satisfactory record of performance; 
4) Have a satisfactory record of integrity and ethics; 
5) Be otherwise qualified and eligible to receive an award. 

 
11.1 Brazoria County may request representation and other information sufficient to determine bidder’s ability to meet 

these minimum standards listed above. 
 

12. REFERENCES:  During an analysis of all offers, Brazoria County may request Respondent to supply a list of three (3) references 
to which like services or materials have been supplied by Respondent.  If requested, references should include name of firm, address, 
telephone number and name of representative.  

  
13. INSURANCE:  Prior to acceptance of contract by Brazoria County, the successful Respondent must furnish a Certificate of 

Insurance from an approved insurance carrier for the coverage indicated. 
  
14. SILENCE OF SPECIFICATIONS: The apparent silence of the specifications contained as a part of this package as to any detail 

or to the apparent omission of a detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practices are to prevail.  All interpretations of these specifications shall be made on the basis of this statement. 

  
15. INDEMNIFICATION:  The successful Respondent (herein after referred to as Contractor), shall defend, indemnify, and save 

harmless Brazoria County and all its officers, Directors, officials, agents, and employees from all suits, actions, or other claims of 
any character, name, and description brought for or on account of any injuries or damages of any negligent act or fault of the 
Contractor; or on account of or in consequence of any neglect in safeguarding the work; or through use of unacceptable materials 
in constructing the work; or because of any act of omission, neglect, or misconduct of said Contractor; or because any claims or 
amount recovered from any infringements of patent, trademark, or copyright; or from any claims or amounts arising recovered 
under the Worker’s Compensation Act, or any other law, ordinance, order, or decree; or of any Director, employee, subcontractor, 
or supplier in the execution of, or performance under, any Contract which may result from award of bid/offer. 

  
15.1 Further, Contractor indemnifies and will indemnify and save harmless Brazoria County from liability, claim or 

demand on their part, their Directors, servants, customers, employees, subcontractors, or any employees or agents of 
subcontractors, whether such liability, claim, or demand arise from event or casualty happening within the job site 
itself or elsewhere.  Contractor shall pay any judgment with costs which may be obtained against Brazoria County 
growing out of such injury or damages.                                                                                          

  
15.2 Money due the Contractor under and by virtue of his Contract as may be considered necessary by the County for such 

purpose may be retained for the use of the County, or in case no money is due, his surety may be held until such suit 
or suits action or actions, claim or claims for injuries or damages as aforesaid shall have been settled and suitable 
evidence to the effect furnished to the County, except that money due the Contractor will not be withheld when the 
Contractor produces satisfactory evidence that he is adequately protected by public liability and property damage 
insurance. 

          
16. THIRD PARTY BENEFICIARY CLAUSE: It is specifically agreed between the parties executing the Contract that it is not 

intended by any of the provisions of any part of the Contract to create with the public or any member thereof a third party beneficiary 
or to authorize anyone not a party to the Contract to maintain a suit for personal injuries or property damage pursuant to the terms 
or provisions of the Contract. 

  
17. PURCHASE ORDERS REQUIRED: All orders for materials or work must be authenticated by a purchase order issued by the 

Brazoria County Purchasing Department.  Invoices not bearing a purchase order number will not be paid. 
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18. TESTING:  All materials being used in fulfillment of this Contract are subject to inspection or test at any time during their 
preparation, delivery, or use.  At the option of the County Purchasing Director, they may be sampled and tested in order to determine 
compliance with the governing specifications.  Materials not conforming to the requirements of these specifications shall not be 
used in fulfillment of this Contract with Brazoria County.  The County reserves the right to immediately terminate any Contract 
found not to be in compliance with governing specifications as a result of testing by the County. 

 
19. WAGES:  Contractor shall pay or cause to be paid, without cost or expense to Brazoria County, all Social Security, Unemployment 

and Federal Income Withholding Taxes of all employees; and all such employees shall be paid wages and benefits as required by 
Federal and/or State law.  Contracts involving construction work or supply of materials in place shall abide by the provisions of 
Article 5159d Texas Revised Civil Statutes Annotated.  

  
20. TERMINATION OF CONTRACT:  

 
Termination with Cause:  
“Upon written notice to the Contractor of a defect or breach of this Agreement, Contractor has five (5) business days to cure any 
defect(s) or breach(es) cited in said notice. If Contractor fails to cure the defect(s) or breach(es) within the five (5) business days 
allowed, Brazoria County may terminate this Agreement. Nevertheless, Brazoria County reserves the right to provide written notice 
to the Contractor that this Agreement shall continue if Contractor has in good-faith commenced efforts to cure said defect(s) or 
breach(es) and Contractor agrees, in writing, to continue to act without undue delay to cure said defect(s) or breach(es).  
 
Termination Without Cause:  
This contract may be terminated by either the County or the Contractor at any time, without cause, by providing the other Party at 
least thirty (30) calendar days’ prior written notice. 

 
21. DELIVERY OF NOTICES: Any notice provided by this Contract (or required by law) to be given to the Contractor by Brazoria 

County shall be conclusively deemed to have been given and received on the next day after such written notice has been deposited 
in the mail in Angleton, Texas, by Registered or Certified mail with sufficient postage affixed thereto, addressed to the Contractor 
at the address so provided; provided this shall not prevent the giving of actual notice in any other manner. 

  
22. DELIVERY TICKETS: Delivery tickets shall accompany each order shipped, and shall show Contractor’s name and address, 

delivery location, Brazoria County purchase order number and descriptive information as to item and quantity delivered. 
  
23. HAZARDOUS SUBSTANCES: State law requires that shipments of hazardous substances shall include MATERIAL SAFETY 

DATA SHEETS (MSDS).  MSDS must be supplied with the first order shipped under any contract, and at any time MSDS is 
revised.   

  
24. PAYMENT: Payment shall be made upon receipt and/or acceptance in accordance with the terms of this Contract by the County 

of items(s) ordered, and receipt of a valid invoice in accordance with Texas Government Code chapter 2251.  Contractor is required 
to pay subcontractors within ten (10) days. 

  
25. CONTRACTOR’S LIABILITY: The Contractor shall be responsible for all damage or injury to property of any character during 

the execution of the work, resulting from any act, omission, neglect, or misconduct in his manner or method of executing the work, 
including the Contractor’s agents, employees, subcontractors, and any employees or agents of subcontractors, or at any time due to 
defective work or materials, and said responsibility will not be released until the project shall have been completed and accepted.      

  
25.1 When or where any direct or indirect damage or injury is done to public or private property by or on account of any 

act, omission, neglect, or misconduct in the execution of the work, or in consequence of the non-execution thereof by 
the Contractor, including the Contractor’s agents, employees, subcontractors, and any employees or agents of 
subcontractors, he shall restore, at his own expense, such property to a condition similar or equal to that existing before 
such damage or injury was done, by repairing, rebuilding, or otherwise restoring as he may be directed, or he shall 
make good such damage or injury in an acceptable manner. 

    
26. DEFECTIVE MATERIALS: Unless otherwise stated herein, items supplied under this Contract shall be subject to the County’s 

approval.  Items found defective or not meeting specifications shall be picked up and replaced by the Contractor at the next service 
day at no expense to the County.  If item is not picked up within one (1) week after notification, the item will become a donation to 
the County for disposition.  
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27. WARRANTY:  Contractor shall warrant that all items and services shall conform to the proposed specifications, all warranties as 
stated in the Uniform Commercial Code, and be free from all defects in material, workmanship and title.  Contractor and the County 
agree that both parties have all rights, duties, and remedies available as stated in the Uniform Commercial Code.  

 
Further, Contractor shall provide additional warranty requirements as defined in the Scope of Work attached.  Respondents must 
provide all warranty terms and conditions in response package. 

  
28. ASSIGNMENT: Contractor shall not sell, assign, transfer or convey this Contract, in whole or in part, without the prior written 

consent of Brazoria County. 
  
29. GOVERNING LAW: Contractor is advised that these requirements shall be fully governed by the laws of the State of Texas and 

that Brazoria County may request and rely on advice, decisions and opinions of the Attorney General of Texas and the County 
Attorney concerning any portion of these requirements.  All disputes arising out of this agreement will be resolved in Brazoria 
County, Texas. 

 
        All documents are subject to the Public Information Act requirements. 
  
30. DRAWINGS:  All drawings, plans, and specifications are hereby attached and made a part of this Contract. 
  
31. RIGHT TO AUDIT: At any time during the term of this Contract and for a period of four (4) years thereafter, the State of Texas, 

Brazoria County, and/or other federal, State and local agencies which may have jurisdiction over this contract and/or purchase 
order, at reasonable times and at its expense reserve the right to audit successful bidder’s records and books.  If needed for audit, 
original or independently certified copies of off-site records will be provided to auditors at successful respondent’s expense within 
two (2) weeks of written request. 

  
32. BID BOND: If required by the County, all respondents must submit with bid, a Bid Bond for at least five percent (5%) of the total 

bid price, if the bid exceeds $100,000 in Contract price or if the Contract includes construction of public work.  Such Bid Bond 
issued by a surety, acceptable to Brazoria County, authorized to do business in the State of Texas, is a guaranty that the respondent 
will enter into a contract with Brazoria County (as outlined in the Instructions/Specifications/Statement of Work and attachments) 
and that offer will furnish the requisite performance and payment bonds as may be required. 

  
33. PERFORMANCE AND PAYMENT BONDS: In the event the total accepted proposal price exceeds $25,000 the successful 

respondent must provide to the office of the County Purchasing Director, a payment bond, and if the price exceeds $100,000 the 
successful respondent must also provide a performance bond, each in the amount of one hundred percent (100%) of the total contract 
sum within ten (10) calendar days after receipt of notification of bid/proposal award.   
Such bonds shall be executed by a corporate surety or corporate sureties in accordance with Article 7.19-1, Vernon’s Texas 
Insurance Code.  Such corporate surety/sureties shall be duly authorized and admitted to do business in the State of Texas and 
licensed in the State of Texas to issue fidelity and surety bonds with a Best Rating of “A” or better and have a bonding capacity 
adequate for the prescribed amount.  Brazoria County reserves the right to accept or reject any surety company proposed by the 
respondent.  In the event Brazoria County rejects the proposed surety company, the respondent will be afforded five (5) additional 
days to submit the required bonds issued by a surety company acceptable to Brazoria County.  

        
34. APPLICABLE LAW: All applicable laws and regulations of the State of Texas and ordinances and regulations of Brazoria County 

shall apply. 
 
35. COMPLIANCE WITH APPLICABLE LAWS: Respondent shall at all times observe and comply with all federal, state, local 

and municipal ordinances, rules, regulations, relating to the provision of the services contracted to be provided by respondent 
hereunder or which in any manner affect this Contract. 

 
36. FORCE MAJEURE: Neither the County nor the successful respondent shall be deemed in violation of this Agreement if either is 

prevented from performing its obligations hereunder for any reason beyond its control, including but not limited to, acts of God, 
civil or military authority, acts of public enemy, war riots, rebellions, accidents, fires, explosions, earthquakes, floods, or 
catastrophic failure of public transportation; provided however, that in the event of strikes or labor disputes, an inability to procure 
raw materials, equipment, power or supplies, or the enactment of any law, order, proclamation, regulation, ordinance, demand, or 
other requirement of any governmental agency or intergovernmental body, which prevents, restricts, interferes or delays with the 
performance of this Contract, the party so affected, upon giving notice to the other party, shall be excused from such performance 
to the extent of such prevention, restriction, delay or interference, so long as the party so affected shall use reasonable efforts under 
the circumstance to avoid or remove such causes of  nonperformance, and shall continue performance hereunder with the utmost 
dispatch whenever such causes are removed.           
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37. SEVERABILITY: If any provision of this Contract is held to be unenforceable for any reason, the unenforceability thereof shall 
not affect any other provision contained herein, and the remainder of the Contract shall remain in full force and effect, and 
enforceable in accordance with its terms. 

 
38. QUANTITIES: Brazoria County requests purchase prices for the items identified in this offer, and in accordance with the 

specifications provided herein.  The quantities provided are given as a guideline only for the purpose of offer preparation.  These 
quantities shall not be construed as the total number of purchases for the Contract.   

 
This estimated figure may increase and/or decrease throughout the year. No guarantee is expressed or implied as to the total quantity 
of items to be purchased under this Contract.   

 
 38.1 Brazoria County reserves the right to add or delete like or related items at any time during the term   
  of this Contract. The additions or deletions shall be incorporated into the contract in the form of an   
  addendum.  Additional items shall be priced in accordance with this contract with appropriate    
  discounts being applied. 
 
39. PURCHASE FROM OTHER SOURCES: Brazoria County reserves the right to purchase goods and/or services specified herein, 

or of equal or like kind, through contracts established by other governmental agencies or thorough separate procurement actions 
due to the unique or special needs of Brazoria County. Further, the County reserves the right to obtain such goods and/or services 
from others without penalty or prejudice to the County or the respondent and such action shall not invalidate in whole or in part this 
Contract or any rights or remedies Brazoria County may have hereunder. 
 

40. AGREEMENT TO NOT BOYCOTT ISRAEL: By agreeing to this Purchase Order [or if no formal agreement, by providing the 
good(s) / services(s)] the vendor verifies it does not boycott Israel and will not boycott Israel, as defined by Chapter 808 of the 
Texas Government Code, during the term of this contract [during the time necessary to provide the good(s) / services(s)]. 

 
41. SUBCHAPTER J: Effective January 1, 2020, the requirements of Subchapter J, Chapter 552, Texas Government Code, may apply 

to this contract and the Contractor agrees that the contract can be terminated if the Contractor knowingly or intentionally fails to 
comply with a requirement of that subchapter. 

 
42. PROHIBITED TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES AND EQUIPMENT 

CERTIFICATION (2 CFR 200.216):  By agreeing to this purchase order (or if no formal agreement, by providing goods/services) 
the vendor represents and warrants that the equipment, systems, and/or services which it will provide to Brazoria County do not use 
covered telecommunications equipment or services (as defined in Section 889 John S. McCain National Defense Authorization Act 
for Fiscal Year 2019 (FY 2019 NDAA), Pub. L. No. 115-232 (2018)) as a substantial or essential component of any system, or as 
critical technology of any system. Additionally, the vendor represents and warrants that the equipment, systems, and/or services it 
will provide are not prohibited from being procured using grant funds under section 889 of the FY 2019 NDAA. 

 
43. AGREEMENT TO NOT BOYCOTT ENERGY COMPANIES: By agreeing to this Purchase Order [or if no formal agreement, 

by providing the good(s) / services(s)] the vendor verifies it does not boycott energy companies and will not boycott energy 
companies, as defined by Chapter 809 of the Texas Government Code, during the term of this contract [during the time necessary 
to provide the good(s) / services(s)]. 

 
44. AGREEMENT TO NOT DISCRIMINATE AGAINST A FIREARM ENTITY OR TRADE ASSOCIATION: By agreeing 

to this Purchase Order [or if no formal agreement, by providing the good(s) / services(s)] the vendor verifies it does not discriminate 
against a firearm entity or trade association and will not discriminate against a firearm entity or trade association, as defined by 
Chapter 2274 of the Texas Government Code, during the term of this contract [during the time necessary to provide the good(s) / 
services(s)]. 

 
45. DEBRIEF, PROTEST AND APPEAL PROCUDURES: Please see page 20 of 48, section D. of the Brazoria County Policy and 

Procedure Manual which can be found on the   Brazoria County Purchasing Department’s “Doing Business” webpage, 
https://www.brazoriacountytx.gov/departments/purchasing/doing-business. 

 
46. DISCLOSURE OF INTERESTED PARTIES FORM 1295:  A person or business, who enters into a contract with the County, 

meeting the conditions according to Texas Local Government Code Sec. 2252.908, is required to file Form 1295 with Texas Ethics 
Commission.  A contract entered into by a governmental entity is voidable for failure to provide the disclosure of interested parties 
if the entity submits written notice to the business entity of the failure to submit the form and the business entity has not provided 
the form on, or before, the 10th business day after the business entity receives written notice to submit the Form 1295. This form is 
not required unless there is a contract between the vendor and the Brazoria County.  Do not submit this form unless you 
receive an award letter from the County. 

https://www.brazoriacountytx.gov/departments/purchasing/doing-business
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BRAZORIA COUNTY 
SPECIAL REQUIREMENTS 

 
 
RESPONDENT INSTRUCTIONS: 
 
READ THIS ENTIRE DOCUMENT CAREFULLY.  FOLLOW ALL INSTRUCTIONS.  YOU ARE RESPONSIBLE FOR 
FULFILLING ALL REQUIREMENTS AND SPECIFICATIONS.  BE SURE YOU UNDERSTAND THEM. 
 
The following requirements and specifications supersede other requirements where applicable.  
 
General 
The requirements set forth below are intended to outline the basic operating parameters and procedures required to provide goods and/or 
services to Brazoria County as described herein.  It is not the intention to describe every item required.  In the performance of this 
Contract, the successful respondent represents it is familiar with the condition under which Brazoria County operates and represents that 
it has the resources, knowledge and skills to properly support the County’s needs consistent with these special conditions and the 
Contract documents. 
 
The County reserves the right to modify this Contract and Scope of Work as necessary to develop and maintain specifications / statement 
of work that meets the County’s needs.  Such modifications shall be mutually agreed upon and shall be incorporated into this Contract 
as an addendum.  Brazoria County shall not be responsible for any additional charge that is not stated in this Contract or mutually agreed 
to prior to such work or service is performed and/or invoiced.  
 
The Specifications/Statement of Work provided in this package is to be used as a guide in developing an offer to this CSP.  The 
information contained herein is not intended to be restrictive and the County will consider alternate offers submitted by respondent.  
Alternate offers shall be clearly marked with the proposed alternates and or exceptions to the Specifications/Statement of Work and 
shall include all pricing/cost advantages if applicable.  Respondents are expected to include any additional requirements that may have 
been inadvertently left out of the attached Specifications/Statement of Work. 
 
All offers inclusive of pricing shall remain firm for acceptance for a period of ninety (90) days from opening date unless otherwise 
specified by Brazoria County. 
 
Prices offered shall reflect the full Specifications/Statement of Work as defined per the CSP documents, inclusive of all associated costs 
for insurance, taxes, overhead, profit and bonding, if required and so identified. 
 
Respondent must include all incidental costs in his pricing. Brazoria County will not provide or allow for parking or travel 
reimbursements for the respondent's employees.  Respondent's offices, administration and/or place of business will not be on Brazoria 
County premises and will be the respondent's responsibility.  Only those costs shown on the Pricing/Delivery Sheet and confirmed by a 
purchase order will be paid.  
 
It is also understood that any and all persons who provide services under Contract to Brazoria County, resulting from this Competitive 
Sealed Proposal, shall be and remain employees of the Contractor, not Brazoria County.  It is understood and agreed that the respondent 
is solely responsible for all services being provided and shall provide adequate insurance to cover against any and all losses incurred by 
the respondent's employees and or equipment during the course of the Contract. 
 
Respondents may be requested to provide presentations, such presentations may develop into negotiating sessions with the successful 
respondent as selected by the evaluation committee.  If Brazoria County and respondent are unable to agree to Contract terms, Brazoria 
County reserves the right to terminate Contract negotiations with that respondent and enter into negotiations with another respondent. 
        
 
No award or acquisition can be made until Commissioners Court approves such action. 
 
Brazoria County will not be obligated to the respondent for goods and/or services until completion of a signed Contract as approved by 
Commissioners Court.  
 
Submission of an offer implies the respondent's acceptance of the evaluation criteria and respondent recognition that subjective 
judgments must be made by the evaluating committee. 
 
This Competitive Sealed Proposal in no manner obligates Brazoria County or any of its agencies to the eventual purchase of any goods 
and/or services described, implied or which may be proposed, until confirmed by a written Contract and purchase order.  Progress toward 
this end is solely at the discretion of Brazoria County and may be terminated at any time prior to the signing of a Contract. 
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Brazoria County will not be liable for any costs incurred by the respondent in preparing a response to this CSP.  Brazoria County makes 
no guarantee that any goods and/or services will be purchased as a result of this Competitive Sealed Proposal, and reserves the right to 
reject any and all offers.  All offers and their accompanying documentation will become the property of Brazoria County.  All offers 
shall be open to negotiation. 
 
All documents will be held by the County and are NOT subject to public view until an award is made.  When an award is made, offers 
are subject to review under the “Public Information Act”.  To the extent permitted by law, respondents may request in writing non-
disclosure of confidential data.  Such data shall accompany the offer, be readily separable from the offer and shall be CLEARLY 
MARKED “CONFIDENTIAL”. 
 
All correspondence relating to this CSP, from advertisement to award shall be sent to the Brazoria County Purchasing Department.  All 
presentations and/or meetings between Brazoria County and the respondent relating to this CSP shall be coordinated by the Brazoria 
County Purchasing Department.  Deviations from this requirement may cause the cancellation of this CSP process and/or disqualification 
of respondent’s proposal. 
 
All information provided to respondent for the purpose of submitting a proposal in response to this CSP is confidential, and is and will 
remain, the property of Brazoria County and will not be used by respondent for any other purposes. 
 
The respondent is expected to examine all documents, forms, specifications, and all instructions.  Failure to do so will be at respondent’s 
risk. 
 
CSP Hard Copy Document Completion    
 
The use of liquid paper is NOT acceptable and may result in the disqualification of CSP.  If an error is made, bidder MUST draw a line 
through the error and initial each change.   
 
Exceptions 
Respondent Terms & Conditions are subject to the review and approval of Brazoria County.  In the event of conflicting Terms & 
Conditions, the terms and conditions contained in the solicitation package shall prevail.   
 
Respondent must clearly identify any conflict with terms & conditions by denoting them on the same page where the conflicting terms 
and conditions appear. 
 
Public Information Act 
All responses to this solicitation are in their entirety, subject to the Public Information Act.  Brazoria County will respond to open 
records requests in accordance to law by providing all requested response information unless respondent (respondent) has specifically 
identified, in the response package, any section or part respondent deems confidential and/or proprietary.  Respondent must note and 
identify such information on the page where such information appears in the same manner as other exceptions. 
 
Late Offer - Electronic Submissions 
Once the project closes in Bonfire, Respondents are not able to upload a finalized submission electronically. 
 
Late Offer – Hard Copy Submissions 
Hard Copy proposals received in the office of the County Purchasing Director after submission deadline will be considered void and 
unacceptable.  Brazoria County is not responsible for lateness or non-delivery of mail, carrier, etc., and the date/time stamp in the office 
of the County Purchasing Director shall be the official time of receipt.  
 
Altering Submissions - Electronic 
If an error is made after your proposal submission is finalized, click HERE for instructions.  Bonfire allows for offerer’s to make 
alterations or amendments and re-submit their submissions before the project closes. 
 
Altering Submissions – Hard Copy 
Bids cannot be altered or amended after submission deadline.  Any interlineation, alteration, or erasure made before opening time must 
be initialed by the signer of the bid/offer, guaranteeing authenticity. 
 
Substitutions to Offer 
Brazoria County reserves the right to accept any and all or none of the substitutions deemed to be in the best interest of the County. 
   
Withdrawal of Offer 
An offer may not be withdrawn or canceled by the respondent without the permission of Brazoria County for a period of ninety (90) 
days following the date designated for the receipt of bids/offers, and respondent so agrees upon submittal of their bid/offer. 
 

https://bonfirehub.zendesk.com/hc/en-us/articles/200531206-I-uploaded-the-wrong-file-what-should-I-do-
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Descriptions 
Any reference to model and/or make/manufacturer used in bid/offer specifications or scope of work are descriptive, not restrictive.  It is 
used to indicate the type and quality desired.  Bids/Offers on items of like quality will be considered.  Offer must provide hardware 
specifications where hardware is offered. 
 
Terms of Payment 
Terms of payment shall be net thirty (30) days from receipt of acceptable invoice and/or acceptance of conforming goods, whichever is 
later.  However, alternate terms will be considered and may be offered.  Invoices for installed equipment and software will not be paid 
prior to complete acceptance by Brazoria County unless otherwise specified.  If installation of equipment and software is delayed, the 
County reserves the right (without extra expense or penalty) to delay a portion of the payment until equipment is installed and functioning 
properly. 
 
Pricing / Delivery  
All items should be priced – FOB Destination Full Freight Allowed, inside delivery. Brazoria County will not pay for any additional 
transportation and/or shipping charges.  
  
No charges may be billed to the County unless such costs were explicitly included in the proposal.  Respondent will incur any costs not 
explicitly included in the proposal and/or mutually agreed to in writing by the Brazoria County Purchasing Department. 
 
Reduction in Price: If during the life of the contract, the successful bidder’s net prices to other customers for items awarded herein are 
reduced below the contracted price, it is understood and agreed that the benefits of such reduction shall be extended to Brazoria County. 
 
Price Increase: Requests for price adjustments must be solely for the purpose of accommodating an increase in the vendor’s cost. A 
request for a pricing increase will be reviewed by Purchasing Department using the Producer Price Index (PPI) and/or Consumer Price 
Index (CPI) and any other research available to determine market conditions favorable to the increase. If market conditions dictate an 
increase to an awarded vendor’s cost, the awarded vendor may submit a request to increase pricing no later than thirty (30) days after 
receiving notice of the County’s intent to renew the contract. Requests will only be considered at the time of renewal with written 
approval from the County. Additionally, the vendor must de-escalate pricing on a previously escalated item, if the decrease is 
appropriate, due to market conditions. 
 
The request must be in writing and substantiated with supporting documentation (i.e., increase in manufacturers direct cost, etc.). The 
request shall be addressed to the County Purchasing Director, 237 E. Locust, Suite 406, Angleton, Texas 77515. The request may also 
be emailed to the Contract Specialist listed in the solicitation. The awarded vendor’s past history of honoring contracts at the bid/offer 
price will be an important consideration in the determination of requested price increase. Brazoria County reserves the right to accept 
or reject any/all of the requests for price adjustments as it deems to be in the best interest of the County. If rejected, either party may 
terminate the contract in accordance with the termination provisions of the contract. 
 
Personnel 
Successful respondent agrees at all times to maintain an adequate staff of experienced and qualified full time employees to ensure 
efficient performance under this Agreement.  No part-time, subcontract, or third party personnel may perform services hereunder without 
the prior written consent of the Brazoria County Purchasing Department. 
 
Successful respondent agrees that at all times its employees will perform required services in a professional and workmanlike manner in 
accordance with good industry practices. 
   

Brazoria County may, at any time, request the removal and replacement of any of successful respondent's employees and the successful 
respondent will duly consider such request. 
 

Legal Documents 
Respondent must submit with its proposal any agreements for services, etc. which may be required by their organization to enter into a 
Contract with Brazoria County.  These agreements must be completed, executed by respondent's authorized representative and submitted 
with the returned proposal, and are subject to review and amendment by the Brazoria County Attorney's Office, and to approval by 
Commissioners Court.  In the event of conflicting terms, the Brazoria County Terms and Conditions, Statement of Work, and attachments 
shall prevail. 
 

Contract Obligations 
This offer, submitted documents and any negotiations, when properly accepted by Brazoria County, shall constitute a Contract equally 
binding between the successful respondent and Brazoria County.  The selected respondent will be considered as the prime Contractor 
and shall assume responsibility for the goods and/or services.  Failure to meet obligations may result in the cancellation of any Contracts. 
 

The respondent’s response may be incorporated into any Contract which results from this CSP, therefore, respondents are cautioned not 
to make claims or statements which they are not prepared to commit to contractually.  Failure by the respondent to meet such claims 
will result in a requirement that the respondent provide resources necessary to meet submitted claims and/or breach of Contract.    
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PREVAILING WAGE RATES 

"General Decision Number: TX20260299 01/02/2026 
 
Superseded General Decision Number: TX20250299 
 
State: Texas 
 
Construction Type: Highway 
 
Counties: Austin, Brazoria, Chambers, Fort Bend, Galveston,  
Hardin, Harris, Jefferson, Liberty, Montgomery, Orange, San  
Jacinto and Waller Counties in Texas. 
 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
          0             01/02/2026 
 
  SATX2025-013 11/15/2023 
 
                                  Rates          Fringes 
 
Asphalt Distributor Operator.....$ 23.26             0.00 
   
Asphalt Paving Machine    
Operator.........................$ 22.67             0.00 
   
Asphalt Raker....................$ 20.41             0.00 
   
Broom or Sweeper Operator........$ 17.63             0.00 
   
Concrete Finisher, Paving and    
Structures.......................$ 20.79             0.00 
   
Concrete Pavement Finishing    
Machine Operator.................$ 22.18             0.00 
   
Concrete Paving, Curing,    
Float, Texturing Machine    
Operator.........................$ 22.62             0.00 
   
Concrete Saw Operator............$ 21.57             0.00 
   
Crane Operator, Hydraulic 80    
tons or less.....................$ 24.75             0.00 
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Crane Operator, Lattice Boom    
80 Tons or Less..................$ 25.74             0.00 
   
Crane Operator, Lattice Boom    
Over 80 Tons.....................$ 23.85             0.00 
   
Crawler Tractor Operator.........$ 20.33             0.00 
   
Electrician......................$ 31.46             0.00 
   
Excavator Operator, 50,000    
pounds or less...................$ 21.53             0.00 
   
Excavator Operator, Over    
50,000 pounds....................$ 22.24             0.00 
   
Flagger..........................$ 16.63             0.00 
   
Form Builder/Setter,    
Structures.......................$ 19.93             0.00 
   
Form Setter, Paving & Curb.......$ 19.32             0.00 
   
Foundation Drill Operator,    
Crawler Mounted..................$ 22.25             0.00 
   
Foundation Drill Operator,    
Truck Mounted....................$ 26.04             0.00 
   
Front End Loader Operator, 3    
CY or Less.......................$ 19.72             0.00 
   
Front End Loader Operator,    
Over 3 CY........................$ 20.34             0.00 
   
Laborer, Common..................$ 17.12             0.00 
   
Laborer, Utility.................$ 19.11             0.00 
   
Loader/Backhoe Operator..........$ 21.37             0.00 
   
Mechanic.........................$ 23.38             0.00 
   
Milling Machine Operator.........$ 21.65             0.00 
   
Motor Grader Operator, Fine    
Grade............................$ 23.91             0.00 
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Motor Grader Operator, Rough.....$ 21.20             0.00 
   
Off Road Hauler..................$ 17.12             0.00 
   
Painter, Structures..............$ 26.40             0.00 
   
Pavement Marking Machine    
Operator.........................$ 17.12             0.00 
   
Piledriver.......................$ 21.48             0.00 
   
Pipelayer........................$ 20.03             0.00 
   
Reinforcing Steel Worker.........$ 22.34             0.00 
   
Roller Operator, Asphalt.........$ 19.79             0.00 
   
Roller Operator, Other...........$ 18.93             0.00 
   
Servicer.........................$ 20.33             0.00 
   
Spreader Box Operator............$ 17.84             0.00 
   
Structural Steel Worker..........$ 22.64             0.00 
   
Truck Driver Lowboy Float........$ 25.94             0.00 
   
Truck Driver, Single Axle........$ 21.93             0.00 
   
Truck Driver, Single or    
Tandem Axle Dump Truck...........$ 18.60             0.00 
   
Truck Driver, Tandem Axle    
Tractor with Semi Trailer........$ 20.17             0.00 
   
Welder...........................$ 20.97             0.00 
   
Work Zone Barricade Servicer.....$ 17.37             0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
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Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Note: Executive Order 13658 generally applies to contracts 
subject to the Davis-Bacon Act that were awarded on or between 
January 1, 2015 and January 29, 2022, and that have not been 
renewed or extended on or after January 30, 2022. Executive 
Order 13658 does not apply to contracts subject only to the 
Davis-Bacon Related Acts regardless of when they were awarded. 
If a contract is subject to Executive Order 13658, the 
contractor must pay all covered workers at least $13.30 per 
hour (or the applicable wage rate listed on this wage 
determination, if it is higher) for all hours spent performing 
on the contract in 2025.  The applicable Executive Order 
minimum wage rate will be adjusted annually.   Additional 
information on contractor requirements and worker protections 
under Executive Order 13658 is available at 
www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
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supplemental classification rate. 
 
Union Rate Identifiers 
 
A four-letter identifier beginning with characters other than 
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 
 
Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 
 
Union Average Rate Identifiers 
 
The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 
 
A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 
 
Survey Rate Identifiers 
 
The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
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prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 
 
?SU? wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 
 
State Adopted Rate Identifiers 
 
The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were 
adopted. 
 
----------------------------------------------------------- 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1) Has there been an initial decision in the matter? This can 
be: 
 
           a) a survey underlying a wage determination 
           b) an existing published wage determination 
c) an initial WHD letter setting forth a position on 
a wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
 
            Branch of Wage Surveys 
            Wage and Hour Division 
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            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 
 
3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210. 
 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
" 
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BRAZORIA COUNTY 
INSURANCE REQUIREMENTS  

 
 
The following requirements and specifications shall be in addition to the other requirements contained herein and shall supersede the 
other requirements where applicable. 
 
INSURANCE: Prior to acceptance of contract by Brazoria County, the successful bidder must furnish a Certificate of Insurance 
together with a receipt showing the time period for which premium has been paid, from an approved insurance carrier for the coverage 
indicated below. 
 
A. FOR CONSTRUCTION WORK CONTRACTS, THE FOLLOWING COVERAGES ARE REQUIRED: 
 

1. Statutory workers compensation in accordance with the State of Texas requirements. 
 

2. Comprehensive general liability including owners and contractors protective liability insurance for bodily injury, 
death, or property damages in the following amounts: 

 
COVERAGE    PER OCCURRENCE 

 
a. Premises and  

product liability      $3,000,000 
   

a. Aggregate policy 
limits     $3,000,000 

 
3. Comprehensive automobile and truck liability insurance (covering owned, hired and non-owned vehicles): 

 
COVERAGE    PER OCCURRENCE 

   
a.  Bodily injury     $3,000,000 

      (including death) 
 
  b.  Property damage    $3,000,000 
 

  
 
Insurance certificates and policy endorsements shall include agreements to hold Commissioners Court of Brazoria County and Brazoria 
County, Texas harmless; i.e., shall include coverage for “Hold Harmless Agreement”. 
 
Failure to maintain insurance coverage as required herein shall be grounds for immediate termination of contract. 
 
All policies must provide, by endorsement to the policy, that thirty (30) days prior written notice of cancellation or material change in 
coverage be given to the Purchasing Director of Brazoria County.  Such insurance when accepted by the County in writing will become 
acceptable and shall remain unmodified until final acceptance of the work.  Coverage provided must be on an occurrence basis. 
 
No policy submitted shall be subject to limitations, conditions, or restrictions deemed inconsistent with the intent of the insurance 
requirements to be fulfilled by the successful bidder.  The decision of Brazoria County thereon is final. 
 
All policies shall be written through a company duly entered and authorized to transact that class of insurance in the State of Texas. 
 
Neither approval by Brazoria County of any insurance supplied by the successful bidder, nor a failure to disapprove that insurance, shall 
relieve the successful bidder of full responsibility of liability, damages and accidents as set forth herein. 
 
No additional payment shall be made for any insurance that the successful bidder may be required to carry. 
 
Certificate Holder information shall be as follows: 
Brazoria County 
237 E. Locust Street, Suite 401 
Angleton, TX 77515 
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BRAZORIA COUNTY 
BID BOND INFORMATION  

AND REQUIREMENTS 
 

 
The following requirements supersede other requirements where applicable. 
 
 
BID BOND: All respondents must submit with bid/proposal, a bid bond for at least five percent (5%) of the total bid/proposal price for 
this construction of a public work project. A Bid Bond shall be issued by a surety acceptable to Brazoria County, authorized to do 
business in the State of Texas, as a guaranty that the respondent will enter into a contract with Brazoria County (as outlined in the 
Statement of Work and attachments) and that offer will furnish the requisite performance and payment bonds as may be required. 
 
If submitting to this Bid/Offer electronically, an original (paper, not electronic) bid bond is required to be mailed to the Purchasing 
Department within three (3) business days of receipt of the Intent to Award letter and a copy of the original bid bond shall be submitted 
with the electronic Bid/Offer response.  Please use the label found on the last page of the CSP procurement package, as well as the hard 
copy mailing address found in the same procurement package.   If submitting to this Bid/Offer through hard copy format (not 
electronically), the original bid bond must be included in the Bid/Offer response. 
 
A guaranty shall be submitted with each bid that the bidder will enter into a contract with Brazoria County for the goods and/or services 
as outlined in the Specifications, Scope of Work and contract attachments and that respondent will furnish the requisite performance 
and payment bonds as may be required within ten (10) days after award of the contract and receipt of contract and performance bond forms.   
 
Performance bond and payment bond shall be in a sum equal to the amount of money to be paid by the County under the contract, unless 
otherwise stated, and shall be executed by a surety company authorized to do business in the State of Texas.   
 
Written verification of the validity of the bond shall be received by the Purchasing Department from the Contractor's Surety before any 
payments will be made. 
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BRAZORIA COUNTY 
PERFORMANCE BOND INFORMATION 

AND REQUIREMENTS 
 
 
The following requirements supersede other requirements where applicable. 
 
 
PERFORMANCE BOND: As designated below, the successful respondent must provide a performance bond, in the amount of one 
hundred percent (100%) of the total contract sum within ten (10) calendar days after receipt of notification of bid/proposal award.  Such 
bond shall be executed by a corporate surety or corporate sureties in accordance with Article 7.19-1, Vernon’s Texas Insurance Code.  
Such corporate surety/sureties shall be duly authorized and admitted to do business in the State of Texas and licensed in the State of 
Texas to issue fidelity and surety bonds with a Best Rating of “A” or better and have a bonding capacity adequate for the prescribed 
amount.  Brazoria County reserves the right to accept or reject any surety company proposed by the respondent.  In the event Brazoria 
County rejects the proposed surety company, the respondent will be afforded five (5) additional days to submit the required bonds issued 
by a surety company acceptable to Brazoria County. 
 
      X  PERFORMANCE BOND REQUIRED WHEN BID/PROPOSAL EXCEEDS $100,000 
  AND IS FOR PUBLIC WORK. 
        
  PERFORMANCE BOND REQUIRED WHEN BID/PROPOSAL EXCEEDS $50,000.00 AND IS REQUIRED BY 

BRAZORIA COUNTY. 
 
 
 
If the performance bond and related documents are not returned to the Brazoria County Purchasing Department, 237 E. Locust, Suite 406, 
Angleton, Texas 77515 within ten (10) days of award, Brazoria County has the right to render the award ineffective. 
 
Written verification of the validity of the bond shall be received by the Purchasing Department from the Contractor's Surety before any 
payments will be made. 
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BRAZORIA COUNTY 
PAYMENT BOND INFORMATION 

AND REQUIREMENTS 
 
The following requirements supersede other requirements where applicable. 
 
PAYMENT BOND:  In the event the total accepted bid/proposal price exceeds $25,000 the successful respondent must provide to the 
office of the County Purchasing Director, a payment bond in the amount of one hundred percent (100%) of the total contract sum within 
ten (10) calendar days after receipt of notification of bid/proposal award.  Such bond shall be executed by a corporate surety or corporate 
sureties in accordance with Article 7.19-1, Vernon’s Texas Insurance Code.  Such corporate surety/sureties shall be duly authorized and 
admitted to do business in the State of Texas and licensed in the State of Texas to issue fidelity and surety bonds with a Best Rating of 
“A” or better and have a bonding capacity adequate for the prescribed amount.  Brazoria County reserves the right to accept or reject 
any surety company proposed by the respondent.  In the event Brazoria County rejects the proposed surety company, the respondent 
will be afforded five (5) additional days to submit the required bonds issued by a surety company acceptable to Brazoria County.  
 
      X  PAYMENT BOND REQUIRED WHEN BID/PROPOSAL EXCEEDS $25,000 AND IS FOR PUBLIC WORKS. 
 
 
If the payment bond and related documents are not returned to the Brazoria County Purchasing Department, 237 E. Locust, Suite 406, 
Angleton, Texas 77515 within ten (10) days of award, Brazoria County has the right to render the award ineffective. 
 
Written verification of the validity of the bond shall be received by the Purchasing Department from the Contractor's Surety before any 
payments will be made. 
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TEXAS ETHICS COMMISSION RULES 
 

CHAPTER 46. DISCLOSURE OF INTERESTED PARTIES 
 
§ 46.1. Application 
 
(a) This chapter applies to section 2252.908 of the Government Code 
 

(b) Section 2252.908 of the Government Code applies only to a contract of a governmental entity or state agency entered into after 
December 31, 2015, that meets either of the following conditions: 
 

(1) the contract requires an action or vote by the governing body of the entity or agency; or 
 

(2) The value of the contract is at least $1 million. 
 

(c) A contract does not require an action or vote by the governing body of a governmental entity or state agency if: 
 

(1) the governing body has legal authority to delegate to its staff the authority to execute the contract 
 

(2) The governing body has delegated to its staff the authority to execute the contract; and 
 

(3) The governing body does not participate in the selection of the business entity with which the contract is 
entered into. 

 
§ 46.3. Definitions 
 
(a) “Contract” means a contract between a governmental entity or state agency and a business entity at the time it is voted on by the 
governing body or at the time it binds the governmental entity or state agency, whichever is earlier, and includes an amended, 
extended, or renewed contract. 
 
(b) “Business entity” includes an entity through which business is conducted with a governmental entity or state agency, regardless of 
whether the entity is a for-profit or nonprofit entity. The term does not include a governmental entity or state agency. 
 
(c) “Controlling interest“ means: (1) an ownership interest or participating interest in a business entity by virtue of units, percentage, 
shares, stock, or otherwise that exceeds 10 percent; (2) membership on the board of directors or other governing body of a business 
entity of which the board or other governing body is composed of not more than 10 members; or (3) service as an officer of a business 
entity that has four or fewer officers, or service as one of the four officers most highly compensated by a business entity that has more 
than four officers. Subsection (3) of this section does not apply to an officer of a publicly held business entity or its wholly owned 
subsidiaries. 
 
(d) “Interested party” means: (1) a person who has a controlling interest in a business entity with whom a governmental entity or state 
agency contracts; or (2) an intermediary. 
 
(e) “Intermediary,” for purposes of this rule, means, a person who actively participates in the facilitation of the contract or negotiating 
the contract, including a broker, adviser, attorney, or representative of or agent for the business entity who: 
 

(1) receives compensation from the business entity for the person’s participation; 
 

(2) communicates directly with the governmental entity or state agency on behalf of the business entity 
regarding the contract; and 

 

(3) is not an employee of the business entity or of an entity with a controlling interest in the business 
entity. 

 

(f) “Signed” includes any symbol executed or adopted by a person with present intention to authenticate a writing, 
including an electronic signature. 

 

(g)   "Value" of a contract is based on the amount of consideration received or to be received by the business entity from the 
governmental entity or state agency under the contract. 

  



  
 

CSP# 26-49 CR 179 BRIDGE REPAIR  Page 37 of 39 
 

 

§ 46.4. Changes to Contracts (new rule effective January 1, 2017) 
 

(a) Section 2252.908 of the Government Code does not apply to a change made to an existing contract, including an 
amendment, change order, or extension of a contract, except as provided by subsections (b) or (c) of this section. 

 

(b) Section 2252.908 of the Government Code applies to a change made to an existing contract, including an amendment, 
change order, or extension of a contract, if a disclosure of interested parties form was not filed for the existing contract; and 
either: 

 

(1) the changed contract requires an action or vote by the governing body of the entity or agency; 
or 

 

(2) the value of the changed contract is at least $1 million. 
 

(c) Section 2252.908 of the Government Code applies to a change made to an existing contract, including an amendment, 
change order, or extension of a contract, if the business entity submitted a disclosure of interested parties form to the 
governmental entity or state agency that is a party to the existing contract; and either: 

 

(1) there is a change to the disclosure of interested parties; or 
 

(2) the changed contract requires an action or vote by the governing body of the entity or agency; 
or 

 

(3) the value of the changed contract is at least $1 million greater than the value of the existing contract. 
 

§ 46.5. Disclosure of Interested Parties Form 
 

(a) A disclosure of interested parties form required by section 2252.908 of the Government Code must be filed on an 
electronic form prescribed by the commission that contains the following: 

 

(1) The name of the business entity filing the form and the city, state, and country of the business entity’s 
place of business; 

 

(2) The name of the governmental entity or state agency that is a party to the contract for which the form is 
being filed; 

 

(3) The name of each interested party and the city, state, and country of the place of business of each 
interested party; 

 

(4) The identification number used by the governmental entity or state agency to track or identify the contract 
for which the form is being filed and a short description of the services, goods, or other property used by the 
governmental entity or state agency provided under the contract; and 

 

(5) An indication of whether each interested party has a controlling interest in the business entity, is an 
intermediary in the contract for which the disclosure is being filed, or both. 

 

(b) The certification of filing and the completed disclosure of interested parties form generated by the commission’s 
electronic filing application must be printed, signed by an authorized agent of the contracting business entity, and submitted 
to the governmental entity or state agency that is the party to the contract for which the form is being filed. 

 

(c) A governmental entity or state agency that receives a completed disclosure of interested parties form and certification of 
filing shall notify the commission, in an electronic format prescribed by the commission, of the receipt of those documents 
not later than the 30th day after the date the governmental entity or state agency receives the disclosure. 

 

(d) The commission shall make each disclosure of interested parties form filed with the commission under section 
2252.908(f) of the Government Code available to the public on the commission’s Internet website not later than the seventh 
business day after the date the commission receives the notice required under subsection (c) of this section. 
 
**Note: .  A contract entered into by a governmental entity is voidable for failure to provide the disclosure of interested 
parties if the entity submits written notice to the business entity of the failure to submit the form and the business entity has 
not provided the form on, or before, the 10th business day after the business entity receives written notice to submit the Form 
1295. 
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BOYCOTT VERIFICATION 
 
This verification is required pursuant to Sections 808, 809, 2271, and 2274 (87(R) Senate Bill 13 and 19 versions) of the Texas 
Government Code: 
 
Definitions: 
 

1. Per Government Code Chapter 808, “Boycott Israel” means refusing to deal with, terminating business activities with, or 
otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically 
with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an 
action made for ordinary business purpose 

 
2. Per Government Code Chapter 809, "Boycott energy company" means, without an ordinary business purpose, refusing to 

deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic 
harm on, or limit commercial relations with a company because the company: 

(A) engages in the exploration, production, utilization, transportation, sale, or manufacturing of fossil fuel-based energy 
and does not commit or pledge to meet environmental standards beyond applicable federal and state law; or 

(B) does business with a company described by Paragraph (A). 
 

3. Per Government Code Chapter 2274 (87(R) Senate Bill 19), "Discriminate against a firearm entity or firearm trade 
association": 
(A) means, with respect to the entity or association, to: 

(i) refuse to engage in the trade of any goods or services with the entity or association based solely on its status as a 
firearm entity or firearm trade association; 

(ii) refrain from continuing an existing business relationship with the entity or association based solely on its status as a 
firearm entity or firearm trade association; or 

(iii) terminate an existing business relationship with the entity or association based solely on its status as a firearm entity 
or firearm trade association;  
 

4. “Company” has the meaning assigned by Texas Government Code Sections 808.001(2), 809.001(2), and 2274.001(2) (87(R) 
Senate Bill 19). 

 
This verification is only required for a contract that is between a governmental entity and a company with 10 or more full-time 
employees; and has a value of $100,000 or more that is to be paid wholly or partly from public funds of the governmental entity. If 
your contract value or number of employees does not reach that threshold, please provide a written certification of the contract amount 
and number of employees. 
 
 

I,  (Person name), the undersigned representative of (Company or Business Name)  
 (hereinafter referred to as Company) 
being an adult over the age of eighteen (18) years of age, do hereby depose and verify under oath that the company named-above,  

(A) does not boycott Israel currently;  
(B) will not boycott Israel during the term of the contract the named Company, business or individual with Brazoria County 

Texas, Texas; 
(C) does not boycott energy companies currently;  
(D) will not boycott energy companies during the term of the contract the named Company, business or individual with 

Brazoria County, Texas; 
(E) does not boycott a firearm entity of firearm trade association currently; and  
(F) will not boycott a firearm entity of firearm trade association during the term of the contract the named Company, business 

or individual with Brazoria County, Texas 
 
 
 
                          DATE   SIGNATURE OF COMPANY REPRESENTATIVE 
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BRAZORIA COUNTY 
RETURN LABEL 

 
USE THIS LABEL ONLY IF YOU ARE SUBMITTING A HARD 

COPY PROPOSAL SUBMISSION 
 

COMPETITIVE SEALED PROPOSAL (CSP) 

CSP#: 26-49 

OPENING DATE: THURSDAY, MAY 14, 2026 

OPENING TIME: 11:00 A.M. LOCAL TIME 

CSP DESCRIPTION: 
 

 
CR 179 BRIDGE REPAIR 

RETURN OFFER TO:          PHYSICAL ADDRESS: 
PURCHASING DEPARTMENT 

BRAZORIA COUNTY COURTHOUSE CAMPUS ADMINISTRATION BUILDING 
237 E. LOCUST STREET, SUITE 406 

ANGLETON, TEXAS  77515 

 

DATED MATERIAL – DELIVER IMMEDIATELY 

 
 
 
 

PLEASE CUT OUT AND AFFIX THE CSP LABEL ABOVE TO THE OUTER 
MOST ENVELOPE OF YOUR RESPONSE TO HELP ENSURE PROPER 

DELIVERY! 
 
 
 
 

*****LATE CSP’s CANNOT BE ACCEPTED*****
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