



26-51 - Quintana Beach Park - Septic, Electrical & Loop Road Scoring Summary

Active Submissions

	Total	Price	Qualifications and Experience	Construction Duration and Sequencing	Personnel	Work Schedule and Record
Supplier	/ 100 pts	/ 40 pts	/ 15 pts	/ 25 pts	/ 10 pts	/ 10 pts
Construction Masters of Houston	90	33.5	15	21.5	10	10
Matula & Matula Construction, Inc.	85.5	38.75	12	21.5	6.75	6.5
SpawGlass Construction Corp.	84	29.25	14.75	21.25	9.75	9