

PROFESSIONAL SERVICES AGREEMENT

STATE OF TEXAS §

COUNTY OF BRAZORIA §

This Agreement for professional services (“Agreement”) is made and entered into by and between **BRAZORIA COUNTY**, a political subdivision of the State of Texas, hereinafter referred to as the “County” and infraTECH Engineers & Innovators, LLC a Texas Corporation, hereinafter referred to as “Consultant”.

RECITALS

The County intends to reconstruct roadways as part of the Concrete Pavement Repairs – Bar X Phase VI Project, hereinafter called the “Project”

The County desires that Consultant perform certain professional engineering and related services in connection with the Project, including, but not limited to, providing construction sets of plans, specification and estimates as to facilitate bids for constructing the Project. Said services are described in detail in **Exhibit “A”** or as further modified in **Exhibit “F-”**; and

Consultant represents that it is qualified and desires to perform such services.

In consideration of the mutual covenants, agreements and benefits to the Parties hereto, it is agreed as follows:

TERMS

Article 1 Scope of Agreement

1.01 The Consultant agrees to perform professional engineering services as set forth in the Exhibits attached hereto and incorporated herein.

Article 2 Character and Extent of Services

2.01 The Consultant shall perform its obligations under this Contract in accordance with the Scope of Work within the Consultant’s proposal attached hereto as **Exhibit “A.”** County and Consultant may agree to amend this contract. All amendments to this contract will be added as **“Exhibit F-”** (F-1, F-2, etc.).

2.02 The Consultant and County agree and acknowledge that the County is entering into this Contract in reliance on the Consultant’s competence and qualifications, as those were presented to County by Consultant with respect to professional services. The Consultant, in consideration for

the compensation set forth expressly herein, shall at all times utilize its skill and attention to fully, timely, and properly render professional services for the development of the Project to final completion as set out in, or reasonably inferred from, the Scope of Work. This shall be done in a manner utilizing the degree of care ordinarily used by Consultants performing similar services on projects of a similar nature and scope within the State of Texas.

2.03 The Consultant shall be represented by a professional engineer, who has been assigned by Consultant to manage the Project, licensed to practice in the State of Texas, at meetings of any official nature concerning the Project, including, but not limited to, scope meetings, status meetings, pre-bid meetings, pre-construction meetings and construction meetings with County and staff and/or its contractors, unless otherwise set forth in the Scope of Work or approved in writing by the County.

2.04 Work, labor, services, and materials to be furnished by Consultant shall fully comply with applicable Federal, state and local laws, rules, regulations, statutes, ordinances and directives related to the Consultant and/or the Work. In the event of any change in the applicable Federal, state and local laws, rules, regulations, statutes, ordinances and directives related to the Consultant and/or the Work for the Project, which occur after the Effective Date of the Contract, and which Consultant was not and should not reasonably have been aware of, which require changes to the Work that has already been completed by the Consultant, or require work outside the Scope of Work, then the Consultant and the County shall attempt to agree in writing on the required modifications to the Scope of Work and an equitable fee and time adjustment resulting from such additional Scope of Work. Conflicts between any applicable Federal, state and local laws, rules, regulations, statutes, ordinances and directives related to the Consultant and/or the Work shall be brought to the attention of the County by Consultant.

2.05 Consultant shall comply with all Federal laws, including but not limited to, the specific laws identified and attached hereto as **Exhibit “C”** and incorporated herein and made part of this contract. The Consultant shall require and ensure that its contractors and subcontractors comply with all applicable laws.

2.06 All work provided under this Agreement shall conform to and be in the format required by Federal and state funding agencies. Guidelines and requirements of the Federal Transit Administration, the Federal Highways Administration, the Federal Emergency Management Agency, the Environmental Protection Agency, the Texas Commission on Environmental Quality, and the Texas Department of Transportation as applicable to the project. Other Federal and local funding sources may impose additional and/or differing requirements. The project may utilize funding from the following: grants, ad valorem taxes; general obligation bonds, which all requirements for this contract must adhere to the requirements.

Article 3 *Time for Performance*

3.01 The Consultant shall complete the services called for in this Agreement as set forth in schedule specified in **Exhibit “A”** or as further modified in **Exhibit “F-*. ”** Consultant understands that time is of the essence to complete the services by the scheduled deadlines.

Article 4
Consultant Compensation

4.01 For and in consideration of the services rendered by the Consultant under Article 2, the County shall pay to the Consultant in accordance with its Fee Schedule in **Exhibit “A”** or as further modified in **Exhibit “F-*. ”**

Article 5
Time of Payment

5.01 Monthly payments shall be made based upon that portion of the work which has been completed. Consultant shall provide, no later than the last day of each calendar month a sworn statement to the County Engineer, setting forth the percentage of the services provided which were completed during such calendar month, the compensation due, Consultant’s hourly rates, if applicable, subcontractor invoices and the respective backup documentation, and any other documentation required to support compensation due. Said statement shall be accompanied by an affidavit signed by an officer or principal of the Consultant certifying that the work was performed, it was authorized by the County Engineer and that all information contained in the invoice being submitted is true and correct.

5.02 Consultant agrees to maintain, for a period of five (5) years, detailed time records identifying each person performing the services, the date or dates that the services were performed, the applicable hourly rates, the total amount billed for each person and the total amount billed for all persons, and shall provide such other details as may be requested by the County Auditor for verification purposes. The Consultant shall retain its records and shall keep same available for inspection during regular business hours by County officials.

5.03 The Consultant’s statement becomes due and payable within thirty (30) days after receipt and approval by County. The approval or payment shall not be considered to be evidence of performance by the Consultant to the point indicated by such statement or of receipt or acceptance by the County of the work covered by such statement.

Article 6
Compliance Standards

6.01 The Consultant agrees to perform the work hereunder in accordance with County’s road and bridge specifications or Texas Department of Transportation road and bridge specifications, Brazoria County Drainage Criteria Manual and other generally accepted standards applicable thereto, and shall use that degree of care and skill commensurate with the Consultants profession to comply with all applicable state, Federal and local laws, ordinances, rules and regulations relating to the work to be performed hereunder and Consultant’s performance.

Article 7
Procurement, Suspension and Debarment

7.01 The Consultant certifies by execution of this Agreement or Contract that it is not ineligible for such participation in Federal or state assistance programs. The Consultant further agrees to include this certification in all Agreements or Contracts between itself and any subcontractor in connection with the services performed under this Agreement or Contract. The Consultant also certifies that it will notify the County in writing if it is not in compliance with Federal or State assistance programs at any time during the term of this Agreement or Contract. The Consultant agrees to refund Brazoria County for any payments made to the Consultant that would have been properly payable or reimbursable from Federal or state funds but for the fact that such payment failed to comply with Federal or state assistance programs.

Article 8
Ownership of Documents, Copyright

8.01 The County shall be the absolute and unqualified owner of all drawings, preliminary layouts, electronic documents and drawings, record drawings, sketches, reports, and other documents completed or partially completed, mylar reproducibles, preliminary layouts, created, produced, developed, or prepared, pursuant to this Agreement, by the Consultant or its approved outside advisory or support consultants (collectively the “Documents”) with the same force and effect as if the County prepared same.

8.02 Consultant shall deliver all Documents to County within thirty (30) days of the termination or upon completion of this Agreement, whichever occurs first.

8.03 The Consultant may retain one (1) set of reproducible copies of such documents and such copies shall be for the Consultant’s sole use in preparation of studies or reports for Brazoria County only. The Consultant is expressly prohibited from selling, licensing or otherwise marketing or donating such documents, or using such documents in the preparation of other work for any other client, without the prior express written permission of the County.

8.04 County shall be the owner of all intellectual property rights of the services rendered hereunder including all rights of copyright therein.

Article 9
Public Contact

9.01 Contact with the news media, citizens of Brazoria County, the State of Texas or other governmental agencies shall be the responsibility of the County. Under no circumstances shall the Consultant release any material or information developed in the performance of its services hereunder without the express prior written permission of the County.

Article 10
Consultant's Insurance Requirements

10.01 Prior to commencement of the Services, Consultant shall furnish County with properly executed certificates of insurance which shall evidence all insurance required and provide that such insurance shall not be canceled, except on 30 days' prior written notice to County. Consultant shall provide certified copies of insurance endorsements and/or policies if requested by County. Consultant shall maintain such insurance coverage from the time Services commence until Services are completed and provide replacement certificates, policies and/or endorsements for any such insurance expiring prior to completion of Services. Consultant shall obtain such insurance written on an Occurrence form (except Professional Liability which is on a Claims Made policy) from such companies having Best rating of V/VII or better, licensed or approved to transact business in the State of Texas, and shall obtain such insurance of the following types and minimum limits set forth on **Exhibit "B."**

10.02 County and the members of Commissioners Court shall be named as additional insured to all required coverage except for Workers' Compensation and Professional Liability. All liability policies including Workers' Compensation written on behalf of Consultant shall contain a waiver of subrogation in favor of County and members of Commissioners Court.

10.03 If required coverage is written on a claims-made basis, Consultant represents that any retroactive date applicable to coverage under the policy precedes the effective date of the contract; and that continuous coverage will be maintained or an extended discovery period will be exercised for a period of 2 years beginning from the time that work under the Agreement is completed.

Article 11
Indemnification

11.01 THE CONSULTANT SHALL INDEMNIFY THE COUNTY FROM AND AGAINST CLAIMS AND LIABILITY, PERFORMED UNDER THIS CONTRACT WHICH RESULT FROM NEGLIGENT ACT, ERROR, OR OMISSION OF THE CONSULTANT OR OF ANY PERSON EMPLOYED BY THE CONSULTANT. THE CONSULTANT SHALL IN PROPORTION OF CONSULTANT'S LIABILITY BE RESPONSIBLE TO REIMBURSE THE COUNTY FOR REASONABLE EXPENSES, INCLUDING BUT NOT LIMITED TO REASONABLE ATTORNEY'S FEES, TO THE EXTENT ARISING OUT OF THE NEGLIGENT ACTS, ERRORS OR OMISSIONS OF THE CONSULTANT, ITS AGENTS, OR EMPLOYEES.

11.02 CONSULTANTS DUTY TO INDEMNIFY COUNTY SHALL AS DESCRIBED ABOVE BE ABSOLUTE. IT SHALL NOT ABATE OR END BY REASON OF THE EXPIRATION OR TERMINATION OF THIS AGREEMENT UNLESS OTHERWISE AGREED BY COUNTY IN WRITING. THE PROVISIONS OF THIS SECTION SHALL SURVIVE THE TERMINATION OF THE AGREEMENT AND SHALL REMAIN IN FULL FORCE AND EFFECT WITH RESPECT TO ALL SUCH MATTERS NO MATTER WHEN THEY ARISE.

Article 12
Dispute Resolution

12.01 In the event of a dispute related to the breach of this Agreement that cannot be settled through negotiation, County and Consultant agree to submit the dispute to mediation.

12.02 All expenses associated with mediation shall be shared fifty (50) percent by each party.

12.03 The requirement to seek mediation shall be a condition required before filing an action at law or in equity, unless to do so would prevent either party from seeking relief in a court of law in equity under any applicable statutes of limitation.

Article 13
Termination

13.01 The County may terminate this Agreement at any time by notice in writing to the Consultant. Upon receipt of such notice, the Consultant shall discontinue all services in connection with the performance of this Agreement and shall proceed to promptly cancel all existing orders and contracts insofar as such orders or contracts are chargeable to this Agreement. As soon as practicable after receipt of notice of termination, the Consultant shall submit a statement, showing in detail the services performed under this Agreement to the date of termination. The County shall then pay the Consultant that proportion of the prescribed charges which the services actually performed under this Agreement bear to the total services called for under this Agreement, less such payments on account of the charges as have been previously made. Copies of all completed or partially completed designs, electronic data files, drawings and specifications of any kind prepared under this Agreement shall be delivered to the County when and if this Agreement is terminated.

Article 14
Notice

14.01 Any notice permitted or required to be given to the County hereunder may be given by hand-delivery or certified United States mail, postage prepaid, return receipt requested addressed to:

County:

Brazoria County Engineer
451 N. Velasco, Suite 230
Angleton, Texas 77515
ATTN: Matthew Hanks, JD, PE
Email: math@brazoria-county.com
Phone: 979-864-1265

Consultant:

infraTECH Engineers & Innovators, LLC
11111 Wilcrest Green Dr., Suite 410
Houston, Texas 77042
ATTN: Anwar Zahid, PhD, PE
Email: anwar.zahid@inftratech-us.com
Phone: 281-732-6601

14.02 Such notice shall be deemed given upon receipt of hand-delivery or, if mailed, three days after the date of deposit of the notice in the United States mail as aforesaid.

Article 15
Successors and Assigns

15.01 Neither the County nor the Consultant shall assign, sublet, or transfer its or his interest in this Agreement without the prior written consent of the other. Nothing herein shall be construed as creating any personal liability on the part of any officer or agent of any public body which may be a party hereto.

Article 16
Applicable Law

16.01 The laws of the State of Texas govern all disputes arising out of or relating to this Agreement. The parties hereto acknowledge that venue is proper in Brazoria County, Texas for all legal actions or proceedings arising out of or relating to this Agreement and waive the right to sue or be sued elsewhere. Nothing in this Agreement shall be construed to waive the County's sovereign immunity.

Article 17
Modifications

17.01 This instrument contains the entire Agreement between the parties related to the rights herein granted and obligations herein assumed. Any oral or written representations or modifications concerning this instrument shall be of no force and effect excepting a subsequent modification in writing signed by both parties.

Article 18
Authority of County Engineer

18.01 The County Engineer shall decide any and all questions which may arise as to the interpretation of this Agreement and all questions as to the acceptable fulfillment of this Agreement by the Consultant. His decision shall be final. It is mutually agreed by both parties that the County Engineer shall act as referee in all questions arising under the terms of this Agreement between the parties hereto and that the decisions of the County Engineer in such shall be final and binding alike on both parties hereto. But, nothing contained in this Article shall be construed to authorize the County Engineer to alter, vary or amend any of the terms or provisions of this Agreement.

Article 19
Severability

19.01 If any provision of this Agreement is determined to be invalid, illegal, or unenforceable, the remaining provisions remain in full force, if the essential terms and conditions of this Agreement for each party remain valid, binding, and enforceable.

Article 20
Merger

20.01 The Parties agree that this Agreement contains all of the terms and conditions of the understanding of the parties relating to the subject matter hereof. All prior negotiations, discussions, correspondence and preliminary understandings between the parties and others relating hereto are superseded by this Agreement.

Article 21
Agreement to Not Boycott Israel

21.01 The Consultant verifies that they do not boycott Israel and will not boycott Israel during the term of this contract under the provisions of Subtitle F, Title 10, Government Code Chapter 2270:

Pursuant to Section 2270.001, Texas Government Code:

- 1. "Boycott Israel" means refusing to deal with, terminating business activities with, or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an action made for ordinary business purposes; and*
- 2. "Company" means a for-profit sole proprietorship, organization, association, corporation, partnership, joint venture, limited partnership, limited liability partnership, or any limited liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent company or affiliate of those entities or business associations that exist to make a profit.*

Article 22
Attachments

22.01 The following attachments are a part of this Agreement:

Exhibit A	Scope of Work, Fee Schedule and Project Schedule
Exhibit B	County's minimum insurance requirements
Exhibit C	Compliance with Laws
Exhibit D	Certificate of Interested Parties
Exhibit E	Conflict of Interest Disclosure
Exhibit F	Contract Amendments (As Needed)

Article 23
Execution

23.01 The County executes this Agreement by and through the County Judge acting pursuant to Order of the Commissioners Court of Brazoria County, Texas, so authorizing. This Agreement shall not become effective until executed by all Parties hereto.

Brazoria County, Texas

**infraTECH Engineers & Innovators, LLC,
a Texas company**

By: _____

L.M. (Matt) Sebesta, Jr

County Judge

Date: _____

By:  _____

Anwar Zahid

President & CEO

Date: 6/12/2025

EXHIBIT “A”
SCOPE OF WORK, FEE SCHEDULE AND PROJECT SCHEDULE

**Bar X Phase VI Concrete Pavement Rehabilitation
at Quarter Horse Trail (CR 969) and Lonestar Trail (CR 968A)**

Scope of Work

Existing Conditions

The existing Quarter Horse Trail from Longhorn Trail to Appaloosa Circle (approximately 1860 LF) and Lonestar Trail from north of CR 968A to Bar X Trail (approximately 2006 LF) are 2-lane concrete road (20' wide) with roadside ditches.

Proposed Scope

The proposed scope is comprised of final design, bidding and construction phase services. The scope of services will include professional engineering service involving rehabilitation of approximately 3,866 LF of 2-Lane undivided concrete pavement, 2-10' lanes with 2' shoulders within the existing ROW. The project also requires reconstruction of approximately 3' of exiting driveways. The consultant shall develop the construction plans for pavement rehabilitation with standard pavement section utilizing available aerial imagery and site visits.

Traffic Control Plans

The Engineer shall prepare detailed traffic control plans (TCP) based on the approach and the number of construction phases with minimal impact on abutting properties. TCP will be designed according to the latest edition of The Texas Manual on Uniform Traffic Control Devices (TMUTCD).

SWPPP

Storm water pollution prevention plans (SWPPP) will be prepared and included in the construction documents based on Brazoria County criteria.

Construction Estimate and Quantities

The Engineer shall develop construction estimates and quantities and will include in the overall project package.

Schedule

infraTECH anticipates concluding final design of construction documents in 3 months from the notice to proceed date. It must be noted that the above-mentioned duration for

document delivery does not include any time required for any utility relocation.

Compensations

It is mutually agreed that the fee for the final design efforts will be paid in lump-sum basis to be billed monthly on a percent complete basis by respective tasks performed. The invoices to the County will also accompany itemized major tasks performed within each billing cycle.

Final Design Deliverables (70%, 95%, and Final Submittal)

InfraTECH will deliver 70%, 95%, and the final bid ready submittal at the scheduled milestones.

The **70%** submittal will include the following deliverables:

1. Title Sheet
2. Index of Drawings
3. General notes
4. Existing and proposed typical sections
5. Overall project layout sheet
6. Horizontal Alignment Data
7. Plan sheets with aerial imagery
8. Driveway schedule
9. Traffic control plan
10. Storm Water Pollution Prevention Plan
11. Construction Cost Estimate in PDF & Excel format
12. 70% plans in PDF format and a KMZ file depicting the current design
13. Utility Conflict Table

The **95%** submittal deliverables will encompass the following:

1. 70% Comments addressed
2. 95% Bid Ready Plans (Not Sealed) in PDF format in addition to a KMZ file of the current design
3. Standard construction details for the following:
 - a. Roadway, Pavement
 - b. Driveway
4. Construction Cost Estimate in PDF & Excel format
5. Project manual:
 - a. bid form in PDF & Excel format
 - b. Specification table of contents
 - c. Special specifications, or conditions

The final **100%** deliverable will cover the following:

1. 95% Comments addressed

2. Bid Ready Plans (Sealed) in PDF format & a KMZ file of current design
3. Construction Cost Estimate in PDF & Excel format
4. Project manual:
 - a. bid form in PDF & Excel format
 - b. Specification table of contents
 - c. Special specifications, or conditions

Bidding and Limited Construction Administration Phase Services

Upon completion of final design services, the County will determine an advertisement and bid opening schedule. All administrative project manual documents (cover page, Notice to Bidders, etc.) will be prepared by the County and infraTECH will provide the following services during the Bid phase services:

1. Attend a pre-bid meeting at the County Purchasing Office, if necessary
2. Receive bidder questions and clarifications from the County's Purchasing Agent
3. Answers to questions and clarifications as well as any other required changes and prepare an addendum to include the responses and changes. The addendum will be distributed by the County's Purchasing Agent

After the bid, infraTECH will prepare the Engineer's Recommendation of Award letter.

The following services will be performed by InfraTECH during the construction phase services, if requested by the county:

1. Attend a pre-construction meeting with the County, general contractor, and construction materials testing contractor
2. Review Shop Drawings
3. Respond to contractors RFI's (justifiable number of RFI's)
4. Participate in a substantial completion walkthrough

FEE SCHEDULE

EXHIBIT A

Project Name	Bar X Phase VI
Consultant	infraTECH Engineers & Innovators, LLC
Unique Project Number (UPIN)	
Date	2025-06-11

TASK DESCRIPTION	Project Manager	Senior Engineer	Project Engineer	Design Engineer	Engineer In Training	GIS Specialist	Administrative/Clerical	TOTAL LABOR HRS. & COSTS	NO OF DWGS	LABOR HRS PER SHEET
PROJECT MANAGEMENT								0	N/A	
Project Status Meetings and Status Update Reports	6		6	3				15	N/A	
Project Coordination	8		8					16	N/A	
Prepare Invoices (Monthly)	8						8	16	N/A	
SUBTOTAL PROJECT MANAGEMENT	22	0	14	3	0	0	8	47		
HOURS SUB-TOTALS	22	0	14	3	0	0	8	47		
CONTRACT RATE PER HOUR	\$ 330.00	\$ 260.00	\$ 215.00	\$ 162.00	\$ 120.00	\$ 150.00	\$ 96.50			
TOTAL LABOR COSTS	\$ 7,260.00	\$ -	\$ 3,010.00	\$ 486.00	\$ -	\$ -	\$ 772.00	\$ 11,528.00		
% DISTRIBUTION OF STAFFING	62.98%	0.00%	26.11%	4.22%	0.00%	0.00%	6.70%	100%		

Basic Services- Project Management	\$ 11,528.00
------------------------------------	--------------

TASK DESCRIPTION	Project Manager	Senior Engineer	Project Engineer	Design Engineer	Engineer In Training	GIS Specialist	Administrative/Clerical	TOTAL LABOR HRS. & COSTS	NO OF DWGS	LABOR HRS PER SHEET
FINAL DESIGN										
Final Design										
Title sheet	1		1		4			6	1	6.0
Index of Drawings	1		2		4			7	1	7.0
Overall Project Layout				1	4	2		7	1	7.0
Typical Sections	1		2	8	16			27	2	13.5
General Notes	1	1	4	2	4			12	2	6.0
Summary of Quantities Sheet			2	4	8			14	1	14.0
Demolition Sheet			2	8	16	8		34	4	8.5
Field Visit and Site Reconnaissance	4		4	4				12		
Develop Base File Using Aerial Imagery	1		2	8	16	16		43		
Horizontal Alignment Data Sheet			1	2	8			11	1	11.0
Roadway Plans- Quarter Horse Trail from Longhorn Tr to Appaloosa Cr (500 LF/Panel; 2 Panels/Sheet)	4	4	8	16	24	8		64	2	32.0
Roadway Plans- Lonestar Trail from north of CR 968J to Bar X Trail (500 LF/Panel; 2 Panels/Sheet)	4	4	8	16	24	8		64	2	32.0
Intersection Detail Sheets (Angus Tr & Quarter Horse Tr; Lonestar Tr & Bar X Tr)	2	4	8	8	24	4		50	2	25.0
Miscellaneous Details	1	2	4	8	12			27	1	27.0
Driveway Schedule	1	2	8	16	16			43	2	21.5
Roadway Standard Drawings			1	1	4			6	4	1.5
811 Call / Coordination with Utility Companies; Prepare Utility Conflict Table	2		8	4				14		
TCP- Sequence Notes	1		2	4	4			11	1	11.0
TCP-Overall Layout			1	2	4			7	2	3.5
TCP-Layout Sheets (2 phases)	2		8	16	24			50	8	6.3
TCP-Detour Sheets			1	4	8			13	4	3.3
TCP-intersection and driveway detail sheets			1	4	8			13	2	6.5
TCP-Standards			1		4			5	10	0.5
SWPPP-Quarter Horse Trail	1		4	8	12			25	2	12.5
SWPPP-Lonestar Trail	1		4	8	12			25	2	12.5
SWPPP-Standards			1		2			3	3	1.0
Quantity Calculations (Roadway, Removal, TCP, SWPPP)	2	4	8	16	32			62		
Cost Estimates	1		4	8	8			21		
QA/QC	4	16						20	N/A	
Prepare 70%, 95% and Bid ready (final) submittals	2			8				10		
Prepare Bid Documents/Forms	2		4	8				14		
Subtotal Final Design	39	37	104	192	302	46	0	720	60	
Contract/Bidding										
Attend Pre-Bid Meeting	2		2					4	1	4.0
Questions & Addenda	2		4	8				14	1	14.0
Subtotal Contract/Bid	4	0	6	8	0	0	0	18		
TOTAL FINAL DESIGN	43	37	110	200	302	46	0	738		
HOURS SUB-TOTALS	43	37	110	200	302	46	0	738		
CONTRACT RATE PER HOUR (INCLUDE AVG HOURLY RATE TIME OVERHEAD AND FF)	\$ 330.00	\$ 260.00	\$ 215.00	\$ 162.00	\$ 120.00	\$ 150.00	\$ 96.50			
TOTAL LABOR COSTS	\$ 14,190.00	\$ 9,620.00	\$ 23,650.00	\$ 32,400.00	\$ 36,240.00	\$ 6,900.00	\$ -	\$ 123,000.00		
% DISTRIBUTION OF STAFFING	11.54%	7.82%	19.23%	26.34%	29.46%	5.61%	0.00%	100%		

Basic Services- Final Design	\$ 123,000.00
------------------------------	---------------

FEE SCHEDULE

EXHIBIT A

Project Name	Bar X Phase VI
Consultant	infraTECH Engineers & Innovators, LLC
Unique Project Number (UPIN)	
Date	2025-06-11

TASK DESCRIPTION	Project Manager	Senior Engineer	Project Engineer	Design Engineer	Engineer In Training	GIS Specialist	Administrative/Clerical	TOTAL LABOR HRS. & COSTS	NO OF DWGS	LABOR HRS PER SHEET
LIMITED CONSTRUCTION PHASE SERVICE										
Attend a pre-construction meeting	2		2					4	N/A	#VALUE!
Review Shop Drawings	2			16				18	N/A	#VALUE!
Respond to contractors RFI's (justifiable number of RFI's)	8		12	24				44	N/A	#VALUE!
Participate in a substantial completion walkthrough	2		2					4	N/A	#VALUE!
								0	N/A	#VALUE!
HOURS SUB-TOTALS	14	0	16	40	0	0	0	70		
CONTRACT RATE PER HOUR (INCLUDE AVG HOURLY RATE TIME OVERHEAD AND FF)	\$ 330.00	\$ 260.00	\$ 215.00	\$ 162.00	\$ 120.00	\$ 150.00	\$ 96.50			
TOTAL LABOR COSTS	\$ 4,620.00	\$ -	\$ 3,440.00	\$ 6,480.00	\$ -	\$ -	\$ -	\$ 14,540.00		
% DISTRIBUTION OF STAFFING	31.77%	0.00%	23.66%	44.57%	0.00%	0.00%	0.00%	100%		

Additional Services- Construction Phase Service	\$ 14,540.00
---	--------------

OTHER DIRECT EXPENSES	QTY	UNIT	RATE	COST
Mileage	347	mile	\$ 0.67	\$ 232.49
Reproduction (Plans etc.)	1	LS		\$ 700.00

ODE SUBTOTAL	\$ 932.49
--------------	-----------

PRIME SUMMARY (BASIC SERVICES)	
TOTAL BASIC SERVICES	\$ 134,528.00
TOTAL CONSTRUCTION PHASE SERVICES	\$ 14,540.00
TOTAL OTHER DIRECT EXPENSES	\$ 932.49
TOTAL	\$ 150,000.49

EXHIBIT “B”
INSURANCE REQUIREMENTS

1. Workers Compensation in accordance with the laws of the State of Texas. Substitutes to genuine Workers’ Compensation Insurance will not be allowed.
2. Employers’ Liability insurance with limits of not less than \$1,000,000 per injury by accident, \$1,000,000 per injury by disease, and \$1,000,000 per bodily injury by disease.
3. Commercial general liability insurance with a limit of not less than \$1,000,000 each occurrence and \$2,000,000 in the annual aggregate. Policy shall cover liability for bodily injury, personal injury, and property damage and products/completed operations arising out of the business operations of the policyholder.
4. Business Automobile Liability coverage applying to owned, non-owned and hired automobiles with limits not less than \$1,000,000 each occurrence combined single limit for Bodily Injury and Property Damage combined.
5. Professional Liability insurance with limits not less than \$1,000,000 each claim/annual aggregate.

EXHIBIT “C”
COMPLIANCE WITH LAWS

The Consultant agrees to abide by any and all applicable Federal and state laws. The following list of Federal laws is illustrative of the type of requirements generally applicable to transportation projects. It is not intended to be exhaustive. The Consultant shall require that its contractors and subcontractors comply with applicable laws:

- i. The Americans With Disabilities Act of 1990 and implementing regulations (42 U.S.C. §§ 12101 et seq.; 28 C.F.R. § 35; 29 C.F.R. § 1630);
- ii. Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. §§ 2000d et seq.) and United States Department of Transportation regulation, 49 C.F.R. Part 21;
- iii. The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, as amended (42 U.S.C. §§ 4601 et seq.), with the understanding that the requirements of said Act are not applicable with respect to utility relocations except with respect to acquisitions by the Borrower of easements or other real property rights for the relocated facilities;
- iv. Equal employment opportunity requirements under Executive Order 11246 dated September 24, 1965 (30 F.R. 12319), any Executive Order amending such order, and implementing regulations (29 C.F.R. §§ 1625-27, 1630; 28 C.F.R. § 35; 41 C.F.R. § 60; and 49 C.F.R. § 27);
- v. Restrictions governing the use of Federal appropriated funds for lobbying (31 U.S.C. § 1352; 49 C.F.R. § 20);
- vi. The Clean Air Act, as amended (42 U.S.C. §§ 1857 et seq., as amended by Pub. L. 91-604);
- vii. The National Environmental Policy Act of 1969 (42 U.S.C. §§ 4321 et seq.);
- viii. The Federal Water Pollution Control Act, as amended (33 U.S.C. §§ 1251 et seq., as amended by Pub. L. 92-500);
- ix. The Endangered Species Act, 16 U.S.C. § 1531, et seq.
- x. 23 U.S.C. §138 [49 U.S.C. §303]
- xi. The health and safety requirements set forth in 23 C.F.R. § 635.108;
- xii. The prevailing wage requirements set forth in 42 U.S.C. § 276a, 23 U.S.C. § 113, as supplemented by 29 C.F.R. Part 5, 23 C.F.R. §§ 635.117(f), 635.118 and FHWA Form 1273 §§ IV and V for those contracts that involve construction of highway improvements;
- xiii. The Buy America requirements set forth in Section 165 of the Surface Transportation Assistance Act of 1982 and implementing regulations (23 C.F.R. § 635.410);
- xiv. The requirements of 23 U.S.C. §§ 101 et seq. and 23 C.F.R.; and

- xv. The applicable requirements of 49 C.F.R. Part 26 relating to the Disadvantaged Business Enterprise program.

AGREED TO AND ACKNOWLEDGED THIS *[date]* _____.

**infraTECH Engineers & Innovators, LLC,
a Texas company**

By:  _____

Anwar Zahid

President & CEO

Date: 6/12/2025

EXHIBIT “D”
CERTIFICATE OF INTERESTED PARTIES

Effective January 1, 2016, all contracts and contract amendments, extensions, or renewals executed by the Commissioners Court will require the completion of Form 1295 “Certificate of Interested Parties” pursuant to Government Code § 2252.908. Form 1295 must be completed by the Consultant and submitted with the partially executed Professional Services Agreement prior to final execution by Brazoria County. The Consultant shall update this document and resubmit it as needed for the duration of this contract.

The Texas Ethics Commission has posted a video which explains the process on how to submit Form 1295. The video link is available on the Brazoria County Purchasing website at <http://brazoriacountytexas.gov/departments/purchasing/doing-business>.

EXHIBIT “E”
CONFLICT OF INTEREST DISCLOSURE

Texas Local Government Code Chapter 176 requires that any vendor or person who enters or seeks to enter into a contract with a local governmental entity (including any agent of such person or vendor) disclose in the Questionnaire Form CIQ the vendor or person’s employment, affiliation, business relationship, family relationship or provision of gifts that might cause a conflict of interest with a local governmental entity. By law, this questionnaire must be completed and filed with the records administrator of Brazoria County no later than the seventh business day after the date the person engages or communicates with Brazoria County or becomes aware of facts that require the completion of the questionnaire pursuant to Texas Local Government Code Section 176.006.

A person commits an offense if the person knowingly violates Texas Local Government Code section 176.006. An offense under this section is a Class C misdemeanor.

A copy of House Bill 23 which amended the Texas Local Government Code Chapter 176 is available at: <http://www.capitol.state.tx.us/tlodocs/84R/billtext/html/HB00023F.HTM>.

Texas Local Government Code Chapter 176 can be found here:
<http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm>.

By submitting a response to this request, the Consultant represents compliance with the requirements of Texas Local Government Code Chapter 176. If required, send completed forms to:

Brazoria County Courthouse
County Clerk’s Office
111 E. Locust Street, Suite 200
Angleton, TX 77515

EXHIBIT “F”
CONTRACT AMENDMENTS

INSERT ALL AMENDMENTS TO THIS CONTRACT AS EXHIBIT F-1, F-2, ETC.