



Proposal - Based on Contract #211001 with TIPS

July 29, 2024

Brazoria County Parks Department
313 W. Mulberry St.
Angleton, TX 77515

Attn: Chad Davenport

Re: Hurricane Beryl Storm Damage @ Surfside Jetty County Park

Jaco Roofing and Construction, Inc. proposes to furnish labor, material, equipment, supervision and insurance for the following scope of work:

Jetty Bathroom:

1. Complete reroof
2. Remove shingles
3. Haul off trash
4. Install 2x4 drip edge
5. Install synthetic felt
6. Reroof with 30yr dimensional algae resistant shingles

TOTAL COST \$8,233.00

Park Bathroom (Small Bathroom):

1. Complete reroof
2. Remove shingles
3. Haul off trash
4. Install 2x4 drip edge
5. Install synthetic felt
6. Reroof with 30yr dimensional algae resistant shingles

TOTAL COST \$6,874.00

Jetty County Park Resident House:

1. Complete reroof
2. Remove shingles
3. Haul off trash
4. Replace three 24ft 6x6 post
5. Install missing 2x6 rafters
6. Install 5/8 decking
7. Install missing fascia boards
8. Install 2x4 drip edge
9. Install synthetic felt
10. Reroof with 30yr dimensional shingles

TOTAL COST \$24,035.00

***Windstorm Certificates for All Buildings is included**

***Bond is included**

(979)265-6101
(979) 265-6448 Fax

Mailing Address:
P. O. Box 937
Clute, TX 77531

1-800-285-JACO

Qualifications/Clarifications:

1. Quotation based on Jaco's Standard Insurance Limits.
2. Payment terms: Payment to be made upon completion in accordance with above specifications, payable to Jaco Roofing & Construction, Inc., P.O. Box 937, Clute, Brazoria County, Texas 77531.
3. **This pricing proposal was developed using Jaco's contract number 211001 with the Interlocal Purchasing Systems (TIPS). If this proposal is accepted, the Jaco TIPS price schedule, terms and conditions will be applied. A purchase order, Notice to Proceed or AIA document will need to be sent to TIPS Purchasing @ tipspo@tips-usa.com.**
4. Price subject to change if not accepted within 20 days of quote date due to fluctuation of material market.
5. Buyer can cancel this contract within 3 days without penalty.

Respectfully Submitted,

JACO ROOFING & CONSTRUCTION, INC.



Glen Christensen
President

Agreed and Accepted:

By:

(Authorized Signing Officer)

(Printed Name)

(Title)

(Date)