

Proposal - Based on Contract #211001 with TIPS

August 8, 2024

Brazoria County Maintenance 111 E. Locust, Sulte 107 Angleton, TX 77515

Attn:

Billy Lassiter

Re:

Repair Storm Damaged Greenhouse @ Master Gardeners, 583 E. Hospital Dr., Angleton, TX

Jaco Roofing and Construction, Inc. proposes to furnish labor, material, equipment, supervision and insurance to provide and install the following components and accessories to refurbish the existing greenhouse:

- 1. 1 aluminum roll up shade 60% down to bench back.
- 2. 3 8500 cfm evaporate coolers, includes stands, shutter and duct.
- 3. 2 gas fired heaters, AHEATMOHD75.
- 4. 2 heater vent kits.
- 5. 2 P-3 auto vent system.
- 6. 384 sq. ft. 6mm polycarbonate APOLYCAR6MM (replace vent glass).
- 7. 12 silicone clear, 4500000001.
- 8. 1 I-grow 800 controller with 4 bay ext. (includes warranty, programming and on-site training).
- 9. 1 humidification system with 2-20" VS Circ.
- 10. 3 standard bent glass, GLB202612.
- 11. 26.64 sq. ft. 1/8" annealed glass.
- 12. 16 glazing tape, grey.
- 13. 60 glazing clips.

TOTAL PROPOSAL

\$86,625.00

Qualifications/Clarifications:

- 1. Electrical and plumbing by Owner.
- 2. Bond is included; sales tax is not included.
- 3. Quotation based on Jaco's Standard Insurance Limits.
- 4. Payment terms: Payment to be made upon completion in accordance with above specifications, payable to Jaco Roofing & Construction, Inc., P.O. Box 937, Clute, Brazoria County, Texas 77531.
- 5. This pricing proposal was developed using Jaco's contract number 211001 with the Interlocal Purchasing Systems (TIPS). If this proposal is accepted, the Jaco TIPS price schedule, terms and conditions will be applied. A purchase order, Notice to Proceed or AIA document will need to be sent to TIPS Purchasing @ tlpspo@tlps-use.com.
- 6. Price subject to change if not accepted within 20 days of quote date due to fluctuation of material market.
- 7. Buyer can cancel this contract within 3 days without penalty.

Respectfully Submitted,		Agreed and Accepted:
JACO ROOFING & CONSTRUCTION, INC.	Ву:	
Mr Chn &		(Authorized Signing Officer)
	Angentinosa	(Printed Name)
	No.	(Title)
Glen Christensen		,
President		(Date)

(979)265-6101 (979) 265-6448 Fax Mailing Address: P. O. Box 937 Clute, TX 77531