



Date: 2/9/24

Dear Brazoria County,

As we approach the expiration of our current contract with you, I wanted to take a moment to thank you for your continued business and support. It has been an honor to work with you over the past years, and we value the relationship we have built with your organization.

In the past, we have always strived to provide you with the highest quality products and services at a fair and reasonable price. We must inform you that due to continued rising manufacturing, material and freight costs, we will need to implement a price increase for the renewal of our contract 3% across all products on this bid. Please see attached pages with the breakdown of the pricing per line.

We believe that this increase is in line with industry standards and will allow us to maintain our competitive position while continuing to meet your needs and expectations.

We value our partnership with your company and look forward to continuing to work together to achieve mutual success. If you have any questions or concerns regarding this price increase, please do not hesitate to contact us.

Sincerely,

A handwritten signature in blue ink that reads "Jeffrey A. Wimp".

Jeffrey Wimp  
Contract Administrator  
Coburn Supply Company, Inc.

**ITB #23-36 DRAINAGE PRODUCTS - REINFORCED CONCRETE PIPE**

<b>ATTACHMENT A- BID TABLE</b>			
<b>DESCRIPTION</b>			
<b>1.0 PIPE, CONCRETE, REINFORCED SPECIFICATIONS: Shall conform to TXDOT Item 464.2 ASTM C-76, Class III, tongue and groove.</b>	<b>PRICE PER FOOT DELIVERED TO JOBSITE</b>	<b>New Pricing</b>	<b>Precent Increase</b>
12"	\$36.25	\$ 37.34	2.92%
12"	\$36.25	\$ 37.34	2.92%
15"	\$37.00	\$ 38.11	2.91%
15"	\$37.00	\$ 38.11	2.91%
18"	\$39.50	\$ 40.69	2.92%
18"	\$39.50	\$ 40.69	2.92%
24"	\$57.50	\$ 59.23	2.92%
24"	\$57.50	\$ 59.23	2.92%
30"	\$83.75	\$ 86.26	2.91%
36"	\$113.75	\$ 117.16	2.91%
42"	\$125.00	\$ 128.75	2.91%
48"	\$170.00	\$ 175.10	2.91%
54"	\$215.00	\$ 221.45	2.91%
60"	\$280.00	\$ 288.40	2.91%
72"	\$695.50	\$ 716.37	2.91%
<b>Number of days shipment can be made in after receipt of order.</b>			
<b>DESCRIPTION</b>			
<b>2.0 REINFORCED CONCRETE SAFETY END TREATMENTS (SETs) (6H:1V) SPECIFICATIONS: Shall conform to TXDOT Item 467 for pre-cast concrete units. Scored pipe is not acceptable.</b>	<b>PRICE PER FOOT DELIVERED TO JOBSITE</b>	<b>New Pricing</b>	<b>Precent Increase</b>
<b>Safety End Treatment</b>			
<b>SIZE</b>			
12"	\$1,100.00	\$ 1,133.00	2.91%
15"	\$1,100.00	\$ 1,133.00	2.91%
18"	\$1,100.00	\$ 1,133.00	2.91%
24"	\$1,760.00	\$ 1,812.80	2.91%
30"	\$3,240.00	\$ 3,337.20	2.91%
36"	\$3,675.00	\$ 3,785.25	2.91%
42"	\$5,300.00	\$ 5,459.00	2.91%
48"	\$8,090.00	\$ 8,332.70	2.91%
54"		\$ -	0.00%
60"	\$18,375.00	\$ 18,926.25	2.91%

<b>Number of days shipment can be made in after receipt of order.</b>	2-3 WEEKS		
<b>3.0 R.C.P. DROP INLET, CONCRETE, PRE-CAST - Shall conform to TxDot Item 465 for pre-cast concrete units and to current ASTM specifications. Drop inlets to be free from fractures, deep cracks, and surface roughness.</b>	<b>PRICE PER DROP INLET DELIVERED TO JOBSITE</b>	<b>New Pricing</b>	<b>Precent Increase</b>
15"	\$305.00	\$ 314.15	2.91%
18"	\$660.00	\$ 679.80	2.91%
24"	\$810.00	\$ 834.30	2.91%
30"	\$1,235.00	\$ 1,272.05	2.91%
36"	\$1,730.00	\$ 1,781.90	2.91%
48"	\$2,610.00	\$ 2,688.30	2.91%
<b>Number of days shipment can be made in after receipt of order.</b>	1-2 WEEKS		
Additional Sizes, Price per Drop Inlet Delivered:		<b>New Pricing</b>	<b>Precent Increase</b>
Square Diameter 60"	\$3,980.00	\$4,099.40	2.91%
<b>Number of days shipment can be made in after receipt of order.</b>	1-2 WEEKS		
Availability of Product			

**PURCHASING DEPARTMENT**

Brazoria County Courthouse West Annex  
451 N. Velasco St., Suite 100  
Angleton, TX 77515  
(979) 864-1825



**SUSAN P. SERRANO, C.T.P.M., C.T.C.M.**

Purchasing Director

January 11, 2024

Jeffrey Wimp  
Attn: Coburn Supply Company, Inc.  
21371 US Hwy 59 N.  
New Coney, TX 77357  
Sent via Email: [jwimp@coburns.com](mailto:jwimp@coburns.com)

Re: ITB# 23-36 – Drainage Products – Reinforced Concrete Pipe

Dear Mr. Wimp:

The current term of ITB# 23-36 Drainage Products – Reinforced Concrete Pipe expires on March 27, 2024, with an option to renew for another year upon approval by Commissioners’ Court.

In order to help the Purchasing Department in making a recommendation to Commissioners’ Court to renew the current contract or to advertise for a new invitation to bid, we need your input.

If you are in compliance with a renewal ITB# 23-36 Drainage Products – Reinforced Concrete Pipe at reduced or current pricing, please sign as indicated at the bottom of this letter. Please include any price reductions on a separate sheet or on the current contract sheet. The current contract sheet can be found on the Brazoria County Purchasing website at <http://brazoriacountytx.gov/departments/purchasing>. Click on the link marked “Current Annual Contracts”.

In the event that you are unable to renew at current or reduced pricing, please include any price increases, **along with justification backup documentation**, for review by the Purchasing Department. This will aid in determining a recommendation for rebid or renewal.

In the event that no changes are marked, or you fail to return this letter, Brazoria County shall assume that there are no product or pricing changes and a recommendation for renewal will be sent to Commissioners’ Court with the current pricing.

Please return this letter, along with any price or product revisions, to **Amanda Erickson at [aerickson@brazoriacountytx.gov](mailto:aerickson@brazoriacountytx.gov) by February 8, 2024.**

As always, your interest in Brazoria County is appreciated.

Very truly yours,

Susan P. Serrano, CTPM, CTCM  
Brazoria County Purchasing Director

Jeffrey Wimp / Contract Administrator 2/9/24

Name & Title

Date

<input type="checkbox"/>	APPROVED for renewal with reduced pricing (include pricing)
<input type="checkbox"/>	APPROVED for renewal with current pricing
<input checked="" type="checkbox"/>	APPROVED for renewal with increased pricing (include pricing)
<input type="checkbox"/>	I do not wish to renew the current referenced contract(s)