

26-13 - DSR 48-14-24-5118-002 Debris Removal from Streambank and Shoreline Along Oyster Creek and Bastrop Bayou

Scoring Summary
Active Submissions

	Total	Price	Qualifications	Construction Duration & Sequencing	Proposed Personnel	Work Schedule and Record
Supplier	/ 100 pts	/ 40 pts	/ 15 pts	/ 25 pts	/ 10 pts	/ 10 pts
JAMES W TURNER CONSTRUCTION LTD	98	40	15	24.67	10	8.333
Rapid Response Disaster Services LLC	96	38	14.33	24	10	9.667
AshBritt, Inc.	92.67	34.33	14.33	24.67	10	9.333
DRC Emergency Services, LLC	89.67	32.67	15	24.67	9.333	8
CTC Disaster Response Inc	89.33	30.67	15	24.67	10	9
Garner Environmental Services, Inc.	87	29	15	23.33	10	9.667
Aftermath Disaster Recovery, Inc.	85.67	26.33	15	24.67	10	9.667
TFR Enterprises, Inc	80	23.67	13.33	25	8.333	9.667